

Section 4. Particular Conditions of Contract

Instructions for completing the Particular Conditions of Contract are provided in italics in parenthesis for the relevant GCC Clauses.

GCC Clause	Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GCC 1.1(h)	The Contractor is Name : Address :
GCC 1.1(z)	The Procuring Entity is Syed Shihabur Rahman, Executive Engineer, PSTP Division, Dhaka WASA, Kadomtoly, Dhaka-1362 Fax No: Phone:01810-517676 e-mail address: ~~see.pstp.2020@gmail.com~~
GCC 1.1 (aa)	The Project Manager is N/A
GCC 1.1(cc)	The Site is located at PSTP Office.
GCC 1.1(hh)	The Works consist of Construction of boundary wall with MS barbed wire fencing from PSTP entry gate to rail gate. (Lot-3).
GCC 5.1 (j)	Other documents forming part of the Contract are; N/A
GCC 10.1	Possession of the Site to the Contractor shall be given on the following date within 3(three) days after work order/Signing of the Contract Agreement.
GCC 18.1	The Start Date shall be within 3(three) days after work order/ Signing of the Contract Agreement.
GCC 19.1	The Intended Completion Date for the whole of the Works shall be mentioned as per work order.
GCC 21.1	The Contractor shall submit a Programme for the Works within 3(three) days days of signing the Contract. Not Applicable
GCC 29.1	The Defects Liability Period is 6 (Six) Months.



Imran Ahmed Traders


Proprietor

GCC 38.1(e)	The following additional events shall also be the Compensation Events: i. Damage of existing electricity supply, gas, water supply, sewerages etc. ii. Damage of any part of civil structure. iii. Damage of human life/lives working in the existing part of the building or passer-by. iv. Damage of motor cars, vehicles, transport, motor cycles etc parked in the parking area or surrounding the construction area.
GCC 39.1	The amount of Performance Security shall be 5 (Five) percent of the Contract Price.
GCC 40.1	The amount of Liquidated Damages or in other words Delay Damages is 0.05 percent of final Contract price of the uncompleted Works or any part there of of it's per day delay. The maximum amount of Liquidated Damages for the uncompleted Works or any part thereof is 10 (Ten) percent of the final Contract price of the whole of the Works.
GCC 47.1	The percentage to apply to the contract value of the works not completed, representing the Procuring Entity's additional cost for completing the uncompleted Works, is 20 (Twenty) percent .
GCC 49.2(b)	The arbitration shall be conducted in the place mentioned below; Office of Chief Engineer, WASA Bhaban, Kawran Bazar, Dhaka

Imran Ahmed Traders


Proprietor