View PCC

Tender/Proposal Detail

Invitation Reference  46.113.410.00.00.A-16.534 . \W-

Tender/Proposal ID : 864587 No. : 73.20223-2024

Closing Date and : Opening Date and 3 :

Time : 10-Sep-2023 13:00 i 10-Sep-2023 13:00

Procuring Entity : Office of the EE, MODS Zone-6, Dhaka WASA

Brief - Operation & maintenance of different DMA under MODS Zone-6, Dhaka WASA, (Lot-4) (Frame

Wark)

Instructions for completing the Particular Conditions of Contract are provided in italics in parenthesis for the relevant GCC

Clauses,

GCC

Clause

GCC
Clause

GCC
Clause

GCC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

A General

1. Definitions

(%) Works means all works associated with the construction, reconstruction, site preparation, demelition, repair,
maintenance or renavation of railways, roads, highways, or a building, an infrastructure or structure or an
installation or any construction work relating to excavation, installation of equipment and materials, decoration, as
well as physical services ancillary to works as detalled in the PCC, if the value of those senvices does not exceed

that of the Works themselves,
Works consist of: As Described,

r) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake procurement
of Waorks and Physical services using public funds and is as named in the PCC who employs the Contractor to

carry oul the Warks.

The Procuring Entity is

Wohammad Mahbubur Rahman,

Executive Engineer MODS Zone-5, Dhaka WASA
Fakirapool Water Tank Compound ( 151 Floor)
Wotijhesl, Dhaka 1000

() Project Manager is the person named in the PCC or any other competent persan appointed by the Procuring
Entity and notified to the Contractor who is responsible for supensing the execution and completion af the Works

ard Physical services and administering the Contract.

The Project Manager is
Mohammad Mahbublur Rahman,
Executive Engineer MODS Zone-6, Dhaka WASA X

{t) Site means the places whera the Permanent Works are to be executed including storage and working areas and
1o which Plant and Materials are to be delivered, and any other places as may be specified in the PCC as forming

part of the Site.

The Site is located at MODS Zone 6 ,Dhaka WASA,

3, Documents Forming the Contract and Priority of Documents

(i) any other document listed in the PCC forming part of the Contract,
Other documents forming part of the Contract are; N/A
5.Possassion of the Site

5.1 PE shall give possession of the to the Cortractor on the date stated in the PCC,

Possession of the Site to the Contractor shall be given on the following date; 3 days after giving work order or as
per direction of EIC

B. Time Control



ECC 10, Start Date

Clauss
10.1 Start Date is the date defined in the PCC and it is the last date when the Contraclor shall commence
execution of the Werks under the Contract.

The Start Date shail be : 23/10/2023

GoC 11, Intended Completion Date

Clause
11.1 Intended Completion Date is the date caloulated from the start Date as specified in the PCC, on whichil is
intended that the Contractor shall complete the Works and Fhysical senvices as specified in the Contract and may
te revised only by the Project Manager by issuing an extension of time.

The Intended Completion Date for the whale of the Warks shall be 18/04/2024

soC 12, Programme of Works
Clause

12 1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager, far approval a
Programme showing the general methods, arrangements, arder, and timing for all the activities in the Works.

The Contractor shall submit & Programme for the Works within 7 days of signing the Contract.
C. Quality Control

GCC  19. Correction of Defecls

Clause
18,1 The Project Manager shall give notice Lo the Contractor, with a copy to the PE and others concerned, of any
Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the
PCC.

The defects Liability Period is 12{ twelve) morths after lotal gomplation of work.

D. Cost Control

GCC 28 Compensation Events
Clause
28.1 The following shall be Compansation Events:
{a) PE does not give access 1o o7 possession of the Site or part of the Site by the Site Possession Dale staled in
the GCOC Sub Clause 5.1;
(b} Ground conditions are substantially mare adverse than could reasonably have been assumed bafore issuance
of the Notification of Award;
{c) Other Contractors, public authorities, utilities, or the PE do not work within the dates and other constraints
stated in the Contract, and they cause delay of exira cost to the Contractor;
id) The Project Manager unreasonably delays issung a Completion Certificate;
(g} The Project Manager instructs the Contractor to uncover or to camy out  additional tests upon work, which is
then found to have no Defects;
{f) Other Compensation Events desecribed in the Contract or determined by the Project Manager in the PCC shall

apply

The fallowing additional events shall also be the Compensation Events: none

GCC A0, Liquidated Damages
Clause

30.1 The Contractor shall bie liable to pay Liquidated Damages o in other words the Delay Damages to the PE at
the rate per day as specified in the PCC for each day of delay fram the Intended Completion Date, for the
uncompleted Warks or for any part thereof.

The amount of Liguidated Damages or in other words Delay Damages is [insert percentage] percent of final
Contract price of the uncompleted Waorks or any part there of it's per day of delay.

[usually the percent-rate of liquidated damages is set at between 0,05 and 0.10 of ONE (1) percent of final
Contract price of the uncompleted Works or any part there of it's per day of delay]

Guide to application of GCC Sub Clause 28.1 above

[ Liquidated damages is equivalent to an armount la be determined in accordance with the following formula

TLD=VYUNxPxn




GCC
Clause
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Clause

Wiere;

TLD = Total amount of Liguidated Damages

WUV = Value of Uncompleted \Waorks (i.e. works not having peen compieted as of the expiry of the Intended
Completion Date plus the works completed after the expiry of the Intended Completion Date). VIUW shall be
calculated by deducting the value of the completed works under the Contract from the total Contract price.

P = Percent-rate atwhich the Liquidated Damages shall be imposead for every day of delay of the final Contracl
price of the uncompleted Works or any part there of,

n = Noof days of delay for completion of works under the Contract]

0.2 The total amount of Liquidated Damages shall riot excead the amount defined in the PCC.

The maxmurm amount of Liguidated Damages for the uncormpleted Works or ary part thereof is 10 percent of the
final Contract price of the whale of the Works.

F. Termination

37. Payment upon Terminaticn

37.1 1f the Cantract is terminated bacause of a fundamental breach of Caniract under GCC Sub Clause 37.1 by
the Contractor, the Projecl Manager shall issue 8 cenificate for the valus of the Works done and Plant and
Materials ordered less payments made up to the date of the issue of the certificate and less the amourt from
percentage Lo apply Lo the contract value of the works nol completed, as indicated in the PCC.

The percentage to apply 10 the contract value of the works not completed, representing the Procuring Entity’s
additional cost for completing the uncompleted Works, is 15{Fifteen) percent.

G. Disputes and Settlement
20, Setilement of Disputes

39,2 Arhitration

{a} If the parties are urable to reach a settlement as per GCC Clause 40.1 within twenty-sight (28) days aof the
first written correspondence on the matter of disagreermart, then gither party may give notice to the other party of
its intention to commenca arbitratian.

(b) The arbitration =hall be conducted in accordance wilh the Arbitration Act (Act Mo 1 of 2001) of Bangladesh as
at present in force and in the place shown in the PCC.

The arbitration shall be conducted in the place mentioned below;
Office of the SE, MODS Circle-1, Dhaka WASA,
VWASA Bhaban, 98 Kazi Nzarul Istam Avenue, Kawranbazar . Dhaka.




