Tender/Proposal Detail
Invitation Reference  46.113.410.00.00.A-01.537.W-

Tender/Proposal ID @ 861176 No. : 28 D0273.2024
Closing Date and ) Opening Date and 2 :
Time : 03-5ep-2023 12:00 Tiine: ; 03-Sep-2023 12:00
Procuring Entity : Office of the EE, MODS Zone-6, Dhaka WASA
Repairing & Maintenance work of waler line Leakage /Bursting / Damage including all materials
Brief : supply at DMA-613 to 617 and others area under MODS Zone-G, Dhaka WASA, Lot-3 (Frame
Wiork)

Instructions for completing the Particular Conditions of Contract are provided in italics in parenthesis for the relevant GCC
Clauses,
GCC  Amendments of, and Supplerments to, Clauses in the General Conditions of Contract
Clause
A. General

GCC 1. Definitions
Clause

ir) Procuring Ertity means a Procuring Entity having administrative and financial powers 1o undertake procurement
of Works and Physical services using public funds and is as named in the PCC who employs the Contractor to

carry aut the Works.

The Procuring Entity is

Mohammad Mahbubur Eahman,

Executive Engineer MODS Zone-6, Dhaka WASA

Fakirapool Water Tank Compound { 15l Floor)

Motijheel, Dhaka 1000

(s} Project Marnager is the person named in the PCC ar any other competent person appoeinted by the Procuring
Entity and notified to the Contractor who is responsible for supervising the execution and completion of the Works
and Physical services and administering the Contract,

The Project Manager is
Moharmmad Mahbubur Rahman,
Executive Engineer MODS Zone-6, Dhaka WASA

(1) Site means the places whera the Permanent Works are to be executed including storage and working areas and
to which Plant and Matarials are 1o be delivered, and any other places as may be specified in the FCC as forming
part of the Site.

The Site is located at MODS Zane 6 .Dhaka WASA. -

(¥} Works means all works associaled with the construction, reconstruction, site preparation, demalition, repair,
maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure or an
instaliation ar any construction work relating to excavation, installation of equipment and malerials, decoration, as
well as physical senvices ancillary to works as detailed in the PCC. if the value of those senvces does not exceed

that of the Works themselves.

Works consist of: As Described.
GCC 3. Decuments Forming the Contract and Prigrity of Documents
Clause

{iy any other document listed in the PCC forming part of the Contract.

Other documents forming part of the Contract are: NA
GCC 5 Possession of the Sile
Clause
5.1 PE shall give possession of the ta the Contractor on the date stated in the PCC.
Possessian of the Site to the Contractor shall be given on the following date; 3 days after giving work order or as
per direction of EIC
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B. Time Control

10. Start Date

10.1 Start Date is the dale defined in the PCC and it is the last date when the Contractor shall commence
execution of the Works under the Contract.

The Start Date shall be : 22M10/2023
11. Intended Completion Date

11.1 Intended Completion Date is the date calculated from the start Date as specified in the PCC, on which it is
intended that the Contractor shall complate the Works and Physical services as specified in the Contract and may
he revised only by the Project Manager by issuing an extension of time.

The Intended Completion Date for the whole of the Works shall be 07/04/2024
12. Programme of Works

12.1 Within the time stated in the PCG, the Contractor shall submit to the Project Manager, for approval a
Programme showing the general methods, arrangements, order, and timing for all the activities in the Works.

The Contractor shall submit a Programme for the Works within 7 days of signing the Contracl.
C. Quality Control

19. Correction of Defects

19,1 The Project Manager shall give notice to the Contractor, with a copy to the PE and others concerned, of any
Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the
PCC:

The defects Liability Period is 12( twelve) months after total completion of work.

D. Cost Control

2B. Compensation Evenis

28.1 The following shall be Compensation Events:
{a) PE does not give access to or possession of the Site or part of the Site by the Site Possession Date slated in

the GCC Sub Clause 5.1;
{b) Ground conditions are substantially more adverse than could reasonably have been assumed before issuance

of the Notification of Award;

{c) Olher Contractors, public authorities, utilities, or the PE do nol work within the dates and ather constraints
stated inthe Contract, and they cause delay or exira cost to the Contractor;

{d) The Project Manager unreasonably delays issuing a Completion Certificate;

{&) The Project Manager instructs the Contractor to uncover or to carry out  addilional tests upon work, which is
then fourd to have no Defects;

{f) Other Compansation Events described in the Contract or determined by the Project Manager in the PCC shall
apply

The following additional events shall also be the Compensation Events: none

30. Liguidated Damages

30.1 The Contractor shall be liable to pay Liguidated Damages or in other words the Delay Damages to the PE at
the rate per day as specified in the PCC for each day of delay from the Intended Completion Date, for the

uncompleted Works or for any part thereof.

The amount of Liquidated Damages or in ather words Delay Damages is [insert percentage] percent of final
Contract price of the uncompleted Works or any part there of it's per day of delay.

[usually the percent-rate of liquidated damages is set at between 0.05 and 0.10 of ONE (1) percert of final
Contract price of the uncompleted Works ar any part there of it's per day of delay]

Guide to application of GCC Sub Clause 28.1 above

[ Ligquidated damages is equivalent to an amount to be determined in accordance with the following formula
TLD=VUWxPxn




GCC
Clause

GCC
Clause

Where;

TLD = Total amount of Liquidated Damages

WUW = Value of Uncompleted Works {i.e. works not having been completed as of the expiry of the Intended
Completion Dale plus the works completed afler the expiry of the Inlended Completion Date). VUW shall be
calculated by deducting the value of the completed werks under the Contract from the total Contract price.

P = Percent-rate at which the Liguidated Damages shall be imposed for every day of delay of the final Contract
price of the uncompleted Works or any part there af.

n = Noofdays of delay for completion of works under the Contract]

30.2 The total amount of Liguidated Damages shall not exceed the amount defined in the PCC.

The maxirmum amount of Liguidated Damages for the uncompleted Works ar any part thereof is 10 percent of the
final Contract price of the whale of the Works,

F. Termination

37, Payment upon Termination

37.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 37.1 by
the Contractor, the Project Manager shall issue a certificate for the value of the Works done and Plant and
Materials ordered less payments mada up ta the date of the issue of the certificate and less the amount fram
percentage to apply to the contract value of the works not completed, as indicated in the PCC.

The percentage to apply to the contract value of the works not completed, representing the Procuring Entity's
additional cost for completing the uncompleted Works, is 15({Fifteen) parcent,

G. Disputes and Settlement
39, Settlement of Disputes

39.2 Arbitration

{a) If the parties are unable to reach a settiement as per GCC Clause 40.1 within twenty-eight (28) days of the
first written correspondence on the matter of disagreement, then either parly may give notice to the other party of
its intention to commence arbitration.

{b) The arbitration shall be eonducted in accordance with the Arbitration Act (Act No 1 of 2001) of Bangladesh as
at present in force and in the place shown in the PCC.

The arhitration shall be conducted in the place menticned below;
Office of the SE, MODS Circle-1, Dhaka WASA,
WASA Bhabhan, 98 Kazi Nzard |slam Avenue, Kawranbazar | Dhaka.



