

[View All Notifications](#)

Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID :

924599

Invitation Reference No. :

46.05.0000.412.92.024.2023-24/eT-28

Closing Date and Time :

02-Jan-2024 12:20

Opening Date and Time :

02-Jan-2024 12:20

Procuring Entity :

Office of the EE, MODS Zone-7, Dhaka WASA

Brief :

Repairing and maintenance of Pump House, Approach Road, Boundary wall at Matuail New Town, Momenbagh, Shahjalal Road etc. water pump under MODS Zone-7, Dhaka WASA.

Tender/Proposal Status :

Contract Awarded

View Notice

Notice

Document

Pre Tend. Meeting

Corrigendum/Amendment

Payment

Opening

Evaluation

NOA

Private Forum

Contract Signing

Complaint Mgmt

Evaluation Committee

View

Date and time of Committee Formation

14-Dec-2023 12:23

Validity and Security Extension

Extend | View

Tender Opening Reports

View

PE's Comments for Opening Reports

Opening completed. Please configure for evaluation.

Contract Approval Workflow

View | View Workflow History

Evaluation Configuration

View Configuration

Official Cost Estimate

View

Debriefing on Tender/Proposal

View

Debarment status from CPTU website

View

Debarred Tenderers / Consultants' Information

Tenderer/Consultant	Area of the Debarment	Debarred By	Debared Period	Debarred Reason
-				

Tenderers / Consultants' Information (Not Debarred)

Sl. No.	Tenderer/Consultant
1	M/S. Roman & Co
2	M/S UNIQUE ENTERPRISE
3	Habib & Co
4	M/s. Vola Enterprise
5	M/s. Pally Bangla Construction
6	M/s Newtral Builders
7	M/S. MITHU AND BROTHERS
8	Sikder Construction
9	M/S. N. ISLAM & CO
10	M/S. Rafia Enterprise
11	M/S. JOSHNA INTERNATIONAL
12	M/S. FARIDA AND EVA CONSTRUCTION
13	M/S MONAMI ENTERPRISE
14	M/S. Anisuzzaman
15	M/S. Hossain Enterprise
16	M/S. AIRIN ENTERPRISE
17	M/S. Asab Enterprise

18	Harun Trade International
19	M/S. SAIF & SONS
20	M/S.Tahin Construction
21	M/s pk international
22	J E R CONSTRUCTION
23	M/s. Hasina Enterprise
24	M.A.S Enterprise
25	MERCY ENTERPRISE
26	M/S. Ehan Traders
27	Kabir Engineers & Construction
28	M/S JOY BANGLA TRADERS

Declaration	Eval. Report	Clarification
-------------	--------------	---------------

Finalize Evaluation Status :

S. No.	List of Tenderers	Finalized Evaluation Status	Reason of Evaluation Status
1	Habib & Co	Technically Responsive	
2	Harun Trade International	Technically Responsive	
3	J E R CONSTRUCTION	Technically Responsive	
4	Kabir Engineers & Construction	Technically Responsive	
5	M.A.S Enterprise	Technically Responsive	
6	M/S JOY BANGLA TRADERS	Technically Responsive	
7	M/S MONAMI ENTERPRISE	Technically Responsive	
8	M/s Newtral Builders	Technically Responsive	
9	M/s pk international	Technically Responsive	
10	M/S UNIQUE ENTERPRISE	Technically Responsive	
11	M/S. N. ISLAM & CO	Technically Responsive	
12	M/S. AIRIN ENTERPRISE	Technically Responsive	
13	M/S. Anisuzzaman	Technically Responsive	
14	M/S. Asab Enterprise	Technically Responsive	
15	M/S. Ehan Traders	Technically Responsive	
16	M/S. FARIDA AND EVA CONSTRUCTION	Technically Responsive	
17	M/s. Hasina Enterprise	Technically Responsive	
18	M/S. Hossain Enterprise	Technically Responsive	
19	M/S. JOSHNA INTERNATIONAL	Technically Responsive	
20	M/S. MITHU AND BROTHERS	Technically Responsive	
21	M/s. Pally Bangla Construction	Technically Responsive	
22	M/S. Rafia Enterprise	Technically Responsive	
23	M/S. Roman & Co	Technically Responsive	
24	M/S. SAIF & SONS	Technically Responsive	
25	M/s. Vola Enterprise	Technically Responsive	
26	M/S.Tahin Construction	Technically Responsive	
27	MERCY ENTERPRISE	Technically Responsive	
28	Sikder Construction	Technically Responsive	

Lot No:	1
Lot Description:	Repairing and maintenance of Pump House, Approach Road, Boundary wall at Matuail New Town, Momenbagh, Shahjalal Road etc. water pump under MODS Zone-7, Dhaka WASA.
Tender Evaluation Report 1	View (Signed)
Tender Evaluation Report 2	View (Signed)
Sikder Construction (Winning Tenderer/Consultant)	
Price Comparison Report	View

Tender Evaluation Report 1	View (Signed)
Tender Evaluation Report 2	View (Signed)
Tender Evaluation Report 3	View (Signed)
Tender Evaluation Report 4	View (Signed)

