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Tender/Proposal Detail

Invitation Reference

TenderfProposal 1D @ 1186478 46.113.408.00.00.060.25/e-T-H-8

No. :

Closing Date and ; Opening Date and s
Time - 15-Dec-2025 15:15 Time : 15-Dec-2025 15:15
Procuring Entity : Office of the EE, MODS Zone-4, Dhaka WASA

Repair & Maintenance of pump house, Chlorine room and necessary renovalion works of Rupnagar-
Brief : 4 & Shilpo Plot water pump compound under MODS Zone-4, Dhaka WASA,
Tender/Proposal
Staliis : Contract Awarded View Notice

Particular Conditions of Contract
PCC Clause

A, General
1. Definitions

{I) Contractor means the Person under contract with the Procuring Entity far the execution of Works under the Rules and
the Act as stated in the PCC.

The Caontraclor is [null]

{z) Intended Completion Date is the date calculaled from the Commencement Date as specified in the PCC, on which it is
intended that the Cantractor shall complete the Works as specified in the Contract and may be ravised only by the Project
Manager by issuing an extension of time or an acceleration order.

The Intended Completion Date for the whale of the Works shall be [20 Jan 2026]

(cc) Original Contract Price is the Contract Price staled in the Procuring Entity's Notification of Award (Form e-PW2B-6) and
further clearly determined in the PCC,

The criginal Conlract price is [null]

{gg) Procuring Entity means a Procuring Enlity having administrative and financial powers to undertake procurement of
Works using public funds and is as named in the PCC who employs the Contractor lo carry out the Warks.

The Procuring Entity is [Md Abid Hossain, Office of the EE, MODS Zone-4, Dhaka WASA,

Address : Darus Salam Road [Mear Govt. Bangla College), Mirpur-1
City : Dhaka

Thana : Dhaka Morth City Corporation

District : Dhaka - 1216

Country : Bangladesh

] The Development Parner is [ Mone |

iR Broiecl Manager is the person named in the PCC ar any other competent person appointed by the Procuring Entity and



The Project Manager is [Name and address]

(Il) Site means the places where the Permanent Works are to be executed including storage and working areas and t%"
which Plant and Materials are to he delivered, and any other places as may be specified in the PCC as forming part of the
Site.

Site location Drawings Nos

Mirpur,Dhaka 0

(0o} Start Date is the date given in the PCC and it is the |ast date when the Contracter shall commence execution of the
Warks under the Contract,

The Start Date shall be (04 Jan 2026]

(rr) Works means all works associated with the construction, reconstruction, site preparation, demolition, repair,
maintenance or renovation of rallways, roads, highways, or a building, an infrastrueture ar structure or an installation or any
construction waork relating to excavation, installation of equipment and materials, decoration ancillary to Works as detailed in
the PCC, if the value of thase services does not exceed that of the Warks themselves,

5.
No

1 Repair & Maintenanece of pump house, Chlarine room and necessary renovation warks of Rupnagar-4 & Shilpo Plot
water pump compound under MODS Zone-4, Dhaka WASA,

2, Interpretation

2.5 Sectional completion If sectional completion is spacified in the PCC, references in the GCC ta the Works, the
Completion Date. and the Intended Completion Date apply 10 any section of the Works (other than references to the
Completion Data and Intended Completion Date for the whole of the Warks),

Sl Ne Name of the Section Sectional Completion Dates

1 Repair & Maintenance of pump hause, Chloring rosm and 2026-01-20
necessary renovation works of Rupnagar-4 & Shilpo Plat
waler pump compound under MODS Zone-4, Ohaka
WASA,

3. Communications & Notices

3.1 Communications between Parties [natice. request or consent required or permitted to be given or made by one party to
the ather) pursuant to the Contract shall be in writing to the addresses specified in the PCC,

The Proeuring Entity's address for the purpose of communications under this contract is: Contact person: Address: Tel e-
mail address: The Contractor's address for the purpose of communications under this contract js : Contact person; Address-
Tel: e-mail address:

6. Documents Forming the Contract and Priority of Documents

(k) any other document listed in the PCC farming part of the Contract,

ﬁ:; Other documents forming part of the Contract
1 MiA
8. Eligibility

8.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary works and
services supplied under the Contract shall have their origin in the countries except any specified in the PCC,

S:; Country of origin are not eligible
1 MNiA

12. Possession of the Site

12.1 The Procuring Entity shall give possession of the Site ar part{s) of the Site, to the Conlractar on the date(s) stated in
the PCC. I possession of a part of the Site is not given by the date stated in the PCC, the Procuring Entity will be deemed
to have delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause
54.1(a). Further delays may lead to fundamental breach of contract as per GCC Sub Clanes 700 4 it




* No Mame of the Parts of Works Possession Dates

1 Repalr & Maintenance of pump house, Chlorine room and 2025-12-21
necessary renovation works of Rupnagar-4 & Shilpo Plot
water pump compound under MODS Zone-4, Dhaka
WASA,

1. Contractor's Personnel

18.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the PCC, to
carry out the functions stated in the schedule or other persannel approved by the Project Manager.

The foliowing Key Personnel to carry aut the functions stated in the Schedule shall be employed by the Contractor: Mo.
Name of Key Personnel Position

20. Project Manager's Decisions

20.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Caontractual matters between
the Procuring Entity and the Contractor in its role as representative of the Procuring Entity.

The Contractual matters between the Procuring Entity and the Caontractor shall be decided by [state only if other than ihe
Project Manager]

B, Time Control
31. Commencement of Works

31.1 Except otherwise specified in the PCC. the Commencement Date shall be the date at which the following precedent
conditions have all been fulfilled and the Project Manager’s instruction recording the agreement of both Parties on such
fulfilment and instructing to commence the Warks is recejved by the Contractor:

{a) sigring of the Conltract Agreement by both parties upon approval of the relevant authorities, and

(b} possession of the Site given to the Contractor as required for the commencement of the Warks;

Commencement Date of Warks:[21 Dec 20235]

5l No Mame of the Section Sactional Commencement Dates

1 Repair & Maintenance of pump house, Chlorine room and  2025-12-26
necessary renovation works of Rupnagar-4 & Shilpo Plot
water pump compound under MODS Zone-4, Dhaka
WASA,

33. Program of Works

33.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approval a Programme of
Works showing the general methods, arrangements, order, and timing for all the activities in the Wotks. The programme
may be in the form of an Implementation Schedule prepared in any software or other farm acceptable 1o the Project
Manager,

The Contractor shall submit a Programme for the Warks within [14] days of signing the Contract.

33.2 The Contractor shall submit to the Project Manager for approval of an updated Programme at intervals no longer than
the period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on
pach activity and the effect of the progress achieved on the timing of the remaining work, including any changes 1o the
sequence of the activities.

The period between Programme updates is [5]

3.3 |f the Contractor does not submit an updated Programme of Warks at ihe intervals as stated under GCC Sub Clause
33.2, the Project Manager may withhold an amount as stated in the PCC from the next payment certificate and continue to
withhald this amount until the next due payment after the date on which the overdue Programme of Works has been
submitted.

The amount to be withheld for late submission of an updated Programme is [1 0000.000]
C. Quality Control
45, Correction of Defects

45.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and others cancerned, of
any Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The
Diefects Liakility Period shall be extended for as long as Defects remain to be corrected.

The Defects Liability Period is [6] months

N Cact Cantrol




53. Payments to the Contractor

93.3 Payments due to the Conlractor in each certificate shall be made into the Bank Account, in any scheduled Ban
Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor in the currency specified |
the Contract,

The particulars of the Bank Account nominated are as follows- Title of the Account : [insert title to whom the Contract
awarded] Name of the Bank - [insert name with code, if any] Name of the Branch - linsert branch name with code ,if any]
Account Number : [insert number] Address : [insert location with district] Tel : e-mail address - [information furnished by the
Contractor shall be substantiated by the concerned Bank and authenticatag by the Pracuring Entity]

54, Compensation Events

34.1 The following shall be Compensation Events:
(i) Other Compensation Events deseribed in the Contract ar determined by the Project Manager in the PCC shall apply,

18

No Compensation Events

1 The following shall be Compensation Events: {8) PE doas not give access to or possession of the Site ar part of the
Site by the Site Possession Date stated in the GCC Sub Clause 5.1, (b) Ground conditions are substantially more
adverse than could reasonably have been assumed before issuance of the Natification of Award: (c) Other
Contracters, public authorities, utilities, or the PE do not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost lo the Contractar; (d) The Project Manager unreasonably delays
issuing a Completion Certificate; (g} The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found o have no Defects: (f) Other Compensation Events described in the
Contract or determined by the Project Manager in the PCC shall apply

36. Retention Money

56.1 The Procuring Entity may retain from aach progressive payment due ta the Contractor at the percentage specified in
the PCC until completion of the whole of the Works under the Contract,

The Procuring Entity shall deduct at the rate of 10.00% percent fram each interim payment certificate as Retention Maney,
Performance Securnity : 0.0%

57. Liguidated Damages

57.1 Except as provided under GCC Sub Clause 65, if the Cantractor fails tg complete the Works within the Intended
Completion Date ar exlended Intended Completion Date of the contract or Intended Sectional Completion Date aor extended
sectional completion date of any seclion under the contract, the Pracuring Entity shall, as Liguidated Damages, deduct fram
the Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract value. The total
amount of Liguidated Damages or Delay Damages shall not exceed the amount specified in the FCC. The Procuring Entity
may deduct Liquidatad Damages from payments due o the Contractar, Payment of Liguidated damages shall not affect the
Contractor's liabilities.

Liquidated Damages for the uncompleted Works or any

part per day of delay (%) The maximum amount of Liguidated Damages (%)

0.050 10.000

E. Completion of Contra ct
64. As-built Drawings

4.1 If 'As Buil Drawings are required, the Contractor shall supply them by the dates stated in the PCC,

The date by which operating and maintenance manuals

The date by which "as-bullt drawings are required are requirad

2026-01-20 2026-01-20

64.2 If the Contractor does not supply the Drawings by the dates specified in GCC Sub Clause 64.1, or they do not receive
the Project Manager's approval, the Project Manager shail withhald 2 nominal ameunt specified in the PCC from payments

The amount to be withheld far failing to produce ‘as-buil drawings and/or Operating and maintenance manuals by the date
required is Tk [0.000]

F. Termination and Settlement of Disputes
74. Payment upon Termination

74,1 If the Contract is terminated because of 3 fundamental breach of Contract under coC Sub Clause 70 9 b fha
Contractor, the Project Manager shall Iselie 8 ramifoo e b a0 e IArac




-cated in the PCC. This amount can be realised from the Rayable amount to be received by the contractor, jf any or from
erfarmance Security, If the tatal amount due o the Frocuring Entity exceeds any payment due to the Contractor, the
difference shall be a debt payabla to the Procuring Entity which may be realised from ofher cantractual dues to the

"L Contractor.

The percentage to apply to the contract value of the works nat completed, representing the PE's additional cost for
completing the uncompleted Works, is [15.000] percent.

G. Claims, Disputes and Arbitration
77. Settlement of Disputes

77.2 Adjudication

(b} The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the
Appointing Authority designated in the PCC shall appeint the Adjudicatar within fourtean (14) days of receipt of a request
from either party.

Telephone Fax No

Adjudicator Name Adjudicator Address No e-mail Address
Superintending Superintending Engineer Offine of 01721035861 msalamdwasa@yahoo.com
Engineer, MODS Superintending Engineer, MODS Circle-02,
Circle-02 Dhaka WASA

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President of the Institution
of Engineers, Bangladesh {IEB}.

77.3 Arhitration
(b} The arbitration shall be conducted in accardance with the Arbitration Act (Act No 1 of 2001} of Bangladesh as at present
in force and in the place shown in the PCC,

The arbitration shall be conducted in the place mentioned below;
[The arbitration shall be conducted in the place mentioned below: Superintending Engineer Office of Supetintending

Engineer, MODS Circle-02, Dhaka WASA]
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