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Tender/Proposal Detail

Invitation Reference

M 46.113.408.00.00.066,25/e-T-H-40

TenderfProposal 1D ; 1186470

Closing Date and Opening Date and

18-Dec-2025 1510 18-Dec-2025 15:10

Time : Time :
Procuring Entity : Office of the EE, MODS Zone-4, Dhaka WASA

Repair & Maintenance of pump house, Chloring room and necessary renovation works of Agargoan-
Brief : 4 & Agargoan-6 water pump compound under MODS Zone-4, Dhaka WASA.
Tender/Proposal .
Status - Contract Awarded View Motice

Particular Conditions of Contract
PCC Clause

A, General
1, Definitions

{I} Contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and
the Act as stated in the PCC.

The Contractor is [null]

{2) Intended Completion Date is the date calculaled from the Commencement Date as specified in the PCC, on which it is
intended that the Caontractor shall complete the Works as specified in the Cantract and may be revised only by the Project
Manager by issuing an extension of time or an acceleration order,

The Intended Completion Date for the whole of the Works shall be [24 Jan 2026]

{cc) Criginal Centract Price is the Contract Frice stated in the Procuring Entity's Matification of Award (Form e-PWZB-6) and
further clearly determined in the PCC.

The original Contract price is [null]

{gg) Pracuring Enlity means a Procuring Entity having administrative and financial powers to undertake procurement of
\Works using public funds and is as named in the PCC who employs the Centractor to carry out the Waorks,

The Procuring Entity is [Md Abid Hossain, Office of lhe EE, MODS Zone-4, Dhaka WASA,

Address : Darus Salam Road (Mear Govt. Bangla Callege), Mirpur-1
City : Dhaka

Thana : Dhaka Morth City Corporation

District : Dhaka - 1216

Country : Bangladesh

] The Development Partner is [ None |

Y Bt Manamer s the nerson named in the PGC or any other competent person appointed by the Procuring Entity and




The Project Manager is [Mame and address]

() Site means the places where the Permanent Works are to be executed including storage and working areas and | &,
which Plant and Materials are to be delivered, and any other Places as may be specified in the PCC a5 forming part S? the
Site,

Site lacation Drawings Nos

Mirpur,Dhaka ]

(oo} Start Date is the date given in the PCC and it is the last date when the Contractar shall commence execution of the
Warks under the Cantract,

The Start Date shall be [08 Jan 2026]

{rr} Works means all works associated with the construction, reconstruction, site preparation, demalition, repair,
maintenance or renovation of raitways, roads, highways, or g building, an infrastructure or structure or an installation or any
construction work relating to excavation, installation of equipment and materials, decaration ancillary to Warks as detailed in
the PCC, if the value of those services does not exceed that of the Works themselves.

5.
Nao

1 Repair & Maintenance of pump house, Chloring room and necessary renovation works of Agargoan-4 & Agargoan-
6 water pump compound under MODS Zone-4, Dhaka WASA,

2. Interpretation

2.5 Sectianal completion If sectional completion is specified in the PCC, references in the GCC to the Woarks, the
Completion Date, and the Intended Completion Date apply to any section of tha Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

5l. No Name of the Section Sectional Completion Dates

1 Repair & Maintenance of PUmp hause, Chiarine room and 2026-01-24
necessary renovation works of Agargoan-4 & Agargoan-6
waler pump compound under MODS Zone-4, Dhaka
WASA,

3. Communications & Notices

3.1 Communications between Parties (notice, request or consent required or permitted to be given or made by one party to
the other) pursuant to the Cantract shall be in writing to the addresses specified in the PCC,

The Procuring Entity's address far the purpose of communications under this contract js: Contact person: Address: Tel: -
mail address: The Contractor's address for the purpose of communications under this contract is - Contact person: Address;
Tel: e-mail address:

&. Documents Forming the Contract and Priority of Documents

(k) any ather docurnent listed in the PCC forming part of the Contract,

ﬁ; Other documents forming part of the Contract
1 MIA
9. Eligibility

9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary warks and
services supplied under the Contract shall have their origin in the countries except any specified in the PCC.

=18

No Country of origin are not eligible

1 N

12, Possession of the Site

12.1 The Procuring Entity shall give possession of the Site or par{s) of the Site, to the Contractar on the date(s) stated in
the PCC. If possession of g part of the Site is not given by the date stated in the PCC, tha Pracuring Entity will be deemed
lo have delayed the stari of the relevant activities, and this will be g Compensation Event as stated under GCC Sub Clause
54.1(a). Further delays may lead to fundamental breach of contract as per BT Sk Claren 70 A f




5l No Name of the Parts of Works Possession Dates

Repair & Maintenance of pump house, Chlarine roorm and 2025-12-25
necessary renovation works of Agargoan-4 & Agargoan-6

water pump compound under MODS Zone-4, Chaka

WASA,

18, Contractor's Personnel

18.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the PCC, to
carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

The following Key Persannel to carry out the functions stated in the Schedule shall be employed by the Contractor. Mo,
Wame af Key Personnel Position

20. Project Managet's Decislons

20.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Cantractual malters between
{he Procuring Entity and the Contractor in its rale as representative of the Procuring Entity.

The Cantractual matters between the Procuring Entity and the Cantractor shall be decided by [state only if other than the
Froject Manager]

B. Time Control
31. Commencement of Works

31.1 Except otherwise specified in the PCC, the commencement Date shall be the date at which the following precedent
conditions have all been fulfilled and the Project Manager's instruction recording the agreement of both Parties on such
fulfitment and instructing to commence the Works is received by the Contractor:

{a) signing of the Cantract Agreement Dy both parties upon approval of the relevant authorities; and

(b} possession of the Site given to the Contractor as required for the commencement af the Waorks;

Commencement Date of Waorks:[25 Dec 2025]

Sl No Mame of the Section Sectional Commencemant Dates

1 Repair & Maintenance of pump house, Chiorine room and | 2025-12-30
necessary renavation works of Agargoan-4 & Agargoan-6
water pump compound under MODS Zone-4, Dhaka
WASA.

33. Program of Works

39.1 Within the time stated in the PCC, the Contractor shall submit 1o the Project Manager for approval a Programme of
Waorks showing the general methods, arrangements, order, and timing for all the activities in the Works. The programme
may be in the form of an Implementation Schedule prepared in any software or other form acceptable to the Project
Manager.

The Contractor shall submit a Programme for the \Works within [14] days of signing the Contract.

932 The Contractor shall submit to the Project Manager for approval of an updated Programme at intervals no longer than
the period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the liming of the remaining work, including any changes ta the
sequence of the activities.

The period between Programme updates is 5]

33.3 If the Contractor does not submit an updated Programrme of Warks at the intervals as stated under GCC Sub Clause
93.2, the Project Manager may withhold an amount as stated in the PCC from the next payment cerificate and conlinue ta
withhaold this amount unlil the next due payment after the date an which the overdue Programme of Waorks has been
submitted,

The amount to be withheld far late submission of an updated Pragramme is [10000.000]

. Quality Control

45. Correction of Defects

45.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and others concerned, of
any Defects before the end af the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The
Defects Liability Period shall be extended for as long as Defects remain ko be corrected.

The Defects Liability Period is [6] months



53, Payments to the Ceontractor

53.3 Payments due to the Contractar in each certificate shall be made into (he Bank Account, in any scheduled Banlig
Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor in the currency specified in
the Cantract,

The particulars of the Bank Account nominated are as follows: Title of the Account : [insert title to wham the Contract
awarded] Name of the Bank [insert name with code, if any] Name of the Branch linsert branch name with code ,if any)
Account Number ; [insert number] Address : [insert location with district] Tal : e-mail address : [information furnished by the
Contractor shall be substantiated by the coneerned Bank and authenticated by the Procuring Entity]

54. Compensation Events

34.1 The following shall be Compensation Events:
(i) Other Compensation Events described in the Contract or determined by the Project Manager in the PCC shall apply.

5l

No Compensation Events

1 The fallowing shall be Compensation Events: {a) PE does not give access to or possessian of the Site or part of the

56. Retention Money

56.1 The Procuring Entity may retain from each progressive payment due to tha Contractor at the percentage specified in
the PCC until completion of the whole of the Works under the Contract.

The Procuring Entity shall deduct at the rate of 10.00% percent from each interim payment cartificate as Retention Money,
Performance Security : 0,0%

57. Liquidated Damages

57.1 Except as provided under GCC Sub Clause 85, if the Cantracter fails to complete the Works within the Intended
Coampletion Date or extended Intended Completion Date of the contract or Intended Sectional Completion Date or extended
sectional completion date of any seclion under the contract, the Procuring Entity shall, as Liguidated Damages, deduct fram
the Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract value. The total
amount of Liguidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity

Liquidated Damages for the uncompleted Works or any
part per day of delay (%)

0.050 10.000

The maximum amount of Liguidated Damages (%)

E. Completion of Contract
64. As-built Drawj ngs
B4.1 If 'As Buile Drawings are required, the Contractor shall supply them by the dates stated in the PCC.

The date by which operating and maintenance manuals

The date by which “as-buiit drawings are required are required

2026-01-24 2026-01-24

4.2 If the Contractor does not supply the Drawings by the dates specified in GCC Sub Clauge 64.1, or they do not receive
the Project Manager's approval, the Project Manager shall withhald a nominal amount specified in the PCC from payments
due to the Contractar,

The amount to be withheld for failing to produce
required is Tk [0.000]

drawings and/or operating and maintenance manuals by the date

F. Termination and Settlement of Disputes
74. Payment upon Termination

74.1 If the Contract is terminated because of a fundamental breach of Contract under G Sub Clause 711 9 bay fhe
Contractor, the Project Manager shall ieei1s o cami o s, £ ol




idicated in the PCC. This amount can be realised fram the payable amount to be received by the contractor, if any or fram
+ Perfarmance Security, If the total amount due o the Procuring Entity exceeds any payment due to the Contractar, the

difference shall be a debt payable to the Procuring Entity which may be realised from other contractual dues to the
L santractar,

The percentange to apply to the contract value of the works not compleled, representing the PE's additional cost for
completing the uncompleted Works, is [15.000] percent.

G. Claims, Disputes and Arbitration
77. Settlement of Disputes

77.2 Adjudication

(b} The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the
Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request
from either party,

Adjudicator Name Adjudicator Address TEIE::EWE Fax No e-mail Address
Superintending Superintending Engineer Office of 01721035861 msalamdwasa@yahoo.com
Engineer, MODS Superintending Engineer, MODS Circle-02,
Circle-02 Dhaka Wasa

In case of disagreement between the parties, the Appointing Authority for the Adjudicateor is the President of the Institution
of Engineers, Bangladesh (IEB).

77.3 Arbitration

{b) The arbitration shall be conducted in accordance with the Arbitration Act {Act No 1 of 2001) of Bangladesh as at present
in force and in the place shown in the PCC.

The arbitration shall be conducted in the place mentioned below:

[The arbitration shall be conducted in the place mentioned below: Superintending Engineer Office aof Supetintending
Engineer, MODS Circle-02, Dhaka WASA)
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