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Address: Steel Tank Compound, Fakirapool, [haka. 1)

Telephone: (2-224400274
e-mail address: acmndszﬁrﬁ:gman oM

The Project bManager is N/A.

GOC 1.1z

GCC 1.1(aa)

e e
The Site is located at: Fakirapool Office Compound MODS Zone

as per direction of Engineer in charge.

GCC 1.1{ex)
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Maintenance work of hidden or
at different area under MODS

I

GCC 1.1(hh) | The Works consist of : Rising, Repairing &
under pavement Gewer manhole Cover
Zone-6, Dhaka WASA. (Lot-2) (Frame work).
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part of the Contract are — NONE.

GeCc a1 (@ Oiher's documents forming

e following date: 03 (Three)

possession of the Sjte to the Contraclor chall be given on th

days from giving waork order
stated in the Schedule shall

The following Key Personnel to carry out the functions

GCCcl4l |
| be employed by the Contractor: N/A
. e ____.____.__.__.____.__1
GCC 18.1 || The Start Date shall be: 07 (Seven) days from the contract signing date. \

Date for the whole of the Works shall be: 20 (Twenty) days

GCC 19.1 The Intended Completion
l \ from the starting date.
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GeC 1Ll The Contracter shall submit a Programme for the Works within 02 (Two) days of]
A signing the Contract,
GCC '193% The Defects Liability Period is 06 {Six) Months after completion of work
GCC 373 The particulars of the Bank Account nominated are as follows :
Title of the Account :
Mame of the Bank
Name of the Branch :
Account Number
Address : \?
Tel: U d
Fax:
e-mail address: ﬁ\(j&'
GCC 38.1(e) | The following additional events shall also be the Compensation Events: None
GCC 39.1 The amount of Performance Security shall be 10 (Ten) percent of the Contract Price.
GCC 40.1 The amount of Liguidated Damages is 0.1 of ONE (1) percent of the contract value of

the uncompleted works or any part thereof completed after expiry of the Intended
Completion Date or extended Intended Completion Date, as applicable, per day of
delay.

[ Liguidated damages is equivalens to an atiount o he determined in accordasce with the following
Jormulae

I =Vxlxn

Where;
I = Total ameount of Liquidated Damages

V= Contract Vilwe of Uncomplered Works, completed afier the expiry af tie Intended Completion
Ditte or extended Interded Completion Date, as applicable

P = Percent-raie at witich the Liguidated Damages shall be imposed per day of delay

n = No of days delayed for completion of ancompleted works or part therenf afier the expiry of the
Intended Completion Date or extended Intended Completion Date, as applicable.]

The maximum smount of Liquidated Damages for the uncompleted Works or any part

1 thereaf is 10 (Ten) percent of the final Contract Price of the whole of the Works,
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GLC47.1

The percentage to apply to the cantract value of the works not completed,
representing the Procuring Entity’s additional cost for completing the uncompleted
Works, is 10 (Ten) percent.

GCC 49.2(b)

The arbitration shall be conducted in the place mentioned below;
Office of SE MODS Circle-1, Dhaka WASA.
WASA Bhaban , 98 Kazi Mazrul Islam Avenue, Crhaka. J
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