Section 4.Particular Conditions of Contract

Amendments of, and Supplements to, Clauses in the General Conditions of
Contract

GCC Clause
GCC 1.1(h) | The Contractor is

Mamc:

Address:
GOC 1.1(z) | The Procuring Entity is Executive Engineer, MODS Zone-6, Dhaka WASA,

Address: Steel Tank Compound, Fakirapool, Dhaka.

Telephone: 02-224400274

g-mail address; esmodsz6@gmail.com 1
GCC 1.1{aa) | The Project Manager is: N/A. I Z :
GCC 1.1{cc) | The Site is located at: Fakirapool Office Compound MODS Zone -6, Dhaka WASA or

GCC 1.1{hh)

as per direction of Engincer in charge.

The Works consist of - Construction of Intermediate Sewer Manhole at
different area under MODS Zone-6, Dhaka WASA.

GCC 5.1 (j)

Other's documents forming part of the Confract are — None.

GCC 101 Possession of the Site to the Contractor shall be given on the following date: 03 (Three)
days from giving work order

GCC 14.1 The following Key Personnel to carry out the functions stated in the Schedule shall
be employed by the Contractor: N/A

GCC 18,1 The Start Date shall be: (7 (Seven) days from the contract signing date.

GCC 19 The Intended Completion Date for the whole of the Works shall be: 20 (Twenty) days

from the starting date.
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GCC 1LY

The Contractor shall submit a Programme for the Works within 02 (Twa) days of]
signing the Contract,

GCC 291

The Defects Liahility Period is 06 (Six) Months after completion of work

GCC 7.3

The particulars of the Bank Account aominated are as follows :
Title of the Account :
Mame of the Bank |

Mame of the Branch :

Account Mumber

Address

Tel:
Fax: \

e-mmail address:

GCC 38.1{¢)

The following additional events shall also be the Compémliun Events: None

GCC 39.1

The amount of Performance Security shall be 10 (Ten) percent of the Contract Price.

GCC 40.1

The amount of Liquidated Damages is 0.1 of ONE (1) percent of the contract value of]
the uncompleted works or any part thereol completed afier expiry of the Intended
Completion Date or extended Intended Completion Date, as applicable, per day of
delay.

[ Liguidated danrages is equivalent (o an amoiil i he derermined in accordance with the folfowing
JSurfticlae

T=VxPxn -
Wihere;
T = Tatal gmpwnl of Liguidared Datnages

Ve Contrace Velue of Uinconpleted Works, cumipleted after the expiry of the Trgended Completion
Datre or extended Tntended Conpletion Date, as applicable
P = Percent-rate af which the Liguidated Damages shialf be fmposed per day af delay

n = No af duys defayed for congletian of uncampleted warks or purt thereof after the expiry of the
Intended Completion Date or extended Intended Completion Date, as applicable.|

The maximum amount of Liquidated Damages for the uncompleted Works or-any part

thereof is 10 {Ten) percent of the final Contract Price of the whole of the Works.




—

The percentage io apply to the contract value of the works not completed,
representing the Procuring Entity’s additional cost for completing the uncompleted
Warks, is 10 (Ten) percent.

GCC41a

GCC 49.2(b) | The arbitration shall he conducted in the place mentioned below:
Office of SE MODS Circle-1, Dhaka WASA.
WASA Bhaban .98 Kazi Nazrul [slam Avenue, Dhaka.
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