
Tender/Proposal Detail

Tender/Proposal
ID : 1286955 Invitation

Reference No. : 46.05.00000.000.0000.07.0074.26.222

Closing Date and
Time : 17-Jun-2026 13:00 Opening Date

and Time : 17-Jun-2026 13:00

Procuring Entity : Padma Water Treatment Plant
Brief : Repair, maintenance of compressor blower at filter building.

 

Particular Conditions of Contract
PCC Clause
A. General

1. Definitions
1.1 (l) Contractor means the Person under contract with the Procuring Entity for the execution of Works
under the Rules and the Act as stated in the PCC.
The Contractor is [Name: M/S. Shagor Traders , address:189/A, Hazi Moron Ali Road, East Nakhalpara,
Tejgaon, Dhaka-1215. Dhaka North City Corporation Dhaka 1215 Dhaka Bangladesh , and name of
authorized representative: Akter Hossain]
(aa) Intended Completion Date is the date calculated from the Commencement Date as specified in the
PCC, on which it is intended that the Contractor shall complete the Works as specified in the Contract and
may be revised only by the Project Manager by issuing an extension of time or an acceleration order.
The Intended Completion Date for the whole of the Works shall be [22 Jul 2026]
1.1 (dd) Original Contract Price is the Contract Price stated in the Procuring Entity's Notification of
Award (Form e-PW2A-9) and further clearly determined in the PCC.
The original Contract price is [442600.000]
1.1 (hh) Procuring Entity means a Procuring Entity having administrative and financial powers to
undertake procurement of Works using public funds and is as named in the PCC who employs the
Contractor to carry out the Works.
The Procuring Entity is [Gazi Asrib Bin Salam, Padma Water Treatment Plant,
Address : Lohujang, Munshiganj

City : Lohujang

Thana : Dhaka North City Corporation

District : Dhaka - 1530

Country : Bangladesh
] The Development Partner is [ None ]
1.1 (ii) Project Manager is the person named in the PCC or any other competent person appointed by the
Procuring Entity and notified to the Contractor who is responsible for supervising the execution and
completion of the Works and administering the Contract.
The Project Manager is [Gazi Asrib Bin Salam { Executive Engineer at Padma Water Treatment Plant } ]
1.1 (nn) Site means the places where the Permanent Works are to be executed including storage and
working areas and to which Plant and Materials are to be delivered, and any other places as may be
specified in the PCC as forming part of the Site.

Site location Drawings Nos
WTP, Padma Water Treatment Plant of Dhaka
WASA.
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1.1 (qq) Start Date is the date given in the PCC and it is the last date when the Contractor shall
commence execution of the Works under the Contract.
The Start Date shall be [25 Jun 2026]
1.1 (uu) Works means all works associated with the construction, reconstruction, site preparation,
demolition, repair, maintenance or renovation of railways, roads, highways, or a building, an infrastructure
or structure or an installation or any construction work relating to excavation, installation of equipment and
materials, decoration ancillary to Works as detailed in the PCC, if the value of those services does not
exceed that of the Works themselves.

Sl.
No Works

1 Repair, maintenance of compressor blower at filter building.

2. Interpretation
2.5 Sectional completion:
If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

Sl. No Name of the Section Sectional Completion Dates
1 Whole works 2026-07-22

3. Communications & Notices
3.1 Communications between Parties (notice, request or consent required or permitted to be given or made
by one party to the other) pursuant to the Contract shall be in writing to the addresses specified in the
PCC.
The PE's address for the purpose of communications under this contract is [Gazi Asrib Bin Salam
Executive Engineer Padma Water Treatment Plant Jashaldia, Louhajong, Munshigonj 01730451702
ee.pjwtp2019@gmail.com]
6. Documents Forming the Contract and Priority of Documents
6.1 (k) any other document listed in the PCC forming part of the Contract.

Sl.
No Other documents forming part of the Contract

1 Not Applicable.

9. Eligibility
9.1 The Contractor and its Subcontractor(s) shall have the nationality of a country other than that specified
in the PCC.

Sl.
No Countries are not eligible

1 Israel and the country(s) with whom Bangladesh Government has decided not to have trade relation.

9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary
works and services supplied under the Contract shall have their origin in the countries except any specified
in the PCC.

Sl.
No Country of origin are not eligible

1 Israel and the country(s) with whom Bangladesh Government has decided not to have trade relation.

13. Possession of the Site
13.1 The Procuring Entity shall give possession of the Site or part(s) of the Site, to the Contractor on the



date(s) stated in the PCC. If possession of a part of the Site is not given by the date stated in the PCC,
the Procuring Entity will be deemed to have delayed the start of the relevant activities, and this will be a
Compensation Event as stated under GCC Sub Clause 65.1(a). Further delays may lead to fundamental
breach of contract as per GCC Sub Clause 83.1(vi).

Sl. No Name of the Parts of Works Possession Dates
1 Whole works 2026-06-22

19. Contractor's Personnel
19.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred
to in the PCC, to carry out the functions stated in the Schedule or other personnel approved by the Project
Manager.

Sl. No Proposed Position
Proposed Position

(Prime /
Alternative)

Personnel Name National Id
Number

1 Attached Prime Candidate Attached Attached

20. Subcontracting
20.4 Nominated Subcontractor named in the Contract shall be entitled to execute the specific components
of the Works stated in the PCC.

Sl.
No

Nominated
Subcontractor's Name

Nominated Subcontractor entitled to execute the following specific
components

1 Not Applicable. Not Applicable.

22. Project Manager's Decisions
22.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual
matters between the Procuring Entity and the Contractor in its role as representative of the Procuring
Entity.
The Contractual matters between the PE and the Contractor shall be decided by [PWTP]

B. Time Control
38. Commencement of Works
38.1 Except otherwise specified in the PCC, the Commencement Date shall be the date at which the
following precedent conditions have all been fulfilled and the Project Manager's instruction recording the
agreement of both Parties on such fulfilment and instructing to commence the Works is received by the
Contractor:

(a) signing of the Contract Agreement by both parties upon approval of the relevant authorities;
(b) possession of the Site given to the Contractor as required for the commencement of the Works;
Commencement Date of Works:[22 Jun 2026]

Sl. No Name of the Section Sectional Commencement Dates
1 Whole works 2026-06-22

40. Program of Works
40.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approval a
Programme of Works showing the general methods, arrangements, order, and timing for all the activities in
the Works. The programme may be in the form of an Implementation Schedule prepared in any software or
other form acceptable to the Project Manager.
The Contractor shall submit a Programme for the Works within [7] days of signing the Contract.
40.2 The Contractor shall submit to the Project Manager for approval of an updated Programme at
intervals no longer than the period stated in the PCC.  An update of the Programme shall be a Programme
showing the actual progress achieved on each activity and the effect of the progress achieved on the timing



of the remaining work, including any changes to the sequence of the activities.
The period between Programme updates is [0]
40.3 If the Contractor does not submit an updated Programme of Works at the intervals as stated under
GCC Sub Clause 40.2, the Project Manager may withhold an amount as stated in the PCC from the next
payment certificate and continue to withhold this amount until the next due payment after the date on which
the overdue Programme of Works has been submitted.
The amount to be withheld for late submission of an updated Programme is [2000.000]

C. Quality Control
55. Correction of Defects
55.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and
others concerned, of any Defects before the end of the Defects Liability Period, which begins at
Completion Date, and is defined in the PCC. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.
The Defects Liability Period is [6] months

D. Cost Control
62. Certification for Payment
62.4 However, before issuing the payment certificate the Project Manager shall verify if the Contractor is in
breach of ES obligations as mentioned in GCC Clauses 26-29. In case the Contractor fails to comply with
any ES obligations under the Contract, an amount as specified in the PCC, due to take remedial actions
against that failure as directed by the Project Manager within the specified timeframe, may be withheld until
the work or obligation has been performed. If the contractor ultimately fails to comply with the ES
Specifications, the withheld amount shall be forfeited as penalty.
The amount of payment withheld of forfeited amount due to failure in compliance with any obligations under
ES Specifications or reporting arrangement shall be ~[1000.000]
62.5 The maximum total amount withheld or forfeited due to failure in compliance with ES Specifications as
mentioned in GCC Sub Clause 62.4 shall not exceed the amount as specified in the PCC.
The maximum amount of payment withheld of forfeited due to failure in compliance with ES Specifications
is [2.000] percent of the final Contract Price of the whole of the Works.
63. Payments to the Contractor
63.3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any
scheduled Bank of Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the
Contractor and issue an Interim Payment certificate (IPC).

The particulars of the Bank Account nominated are as follows
Title of the
Account

Name of
the Bank

Name of
the Branch

Account
Number Address Telephone Fax e-mail

Address
M/S. Shagor

Traders
AGRANI

BANK
LIMITED

PANTHA
PATH

(Routing
No:

010263611)

0200005215538 Panthapath 9566154

64. Delayed Payment
64.1 If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment at the rate as specified in the PCC. Interest shall be calculated from the date
by which the payment should have been made up to the date when the late payment is made.
The rate of interest shall be:[0.000] percent
65. Compensation Events
65.1 (k) Other Compensation Events described in the Contract or determined by the Project Manager in
the PCC shall apply.



Sl.
No Compensation Events

1 a. National emergency. b. Natural calamity. c. Unavoidable political circumstance etc.

67. Retention Money
67.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the
percentage specified in the PCC until completion of the whole of the Works under the Contract.
The portion of payments to be retained is 10.00% percent of the contract price.

In case of front loading or unbalanced price loading, PE may extend this proportion up to twenty (20)
percent of the contract price. In such cases, money retained for meeting any claims during Defect Liability
Period shall be half of the total money retained but not less than five (5) percent of the contract price.
Performance Security : 0.0%
68. Liquidated Damages
68.1 Except as provided under GCC Sub Clause 79, if the Contractor fails to complete the Works within
the Intended Completion Date or extended Intended Completion Date of the contract or Intended Sectional
Completion Date or extended sectional completion date of any section under the contract, the Procuring
Entity shall, as Liquidated Damages, deduct from the Contract Price, a sum at the percent-rate per day of
delay as specified in the PCC, of the contract price of the uncompleted works or part thereof completed
after the Intended Completion Date or extended Intended Completion Date, as applicable. The total
amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The
Procuring Entity may deduct Liquidated Damages from payments due to the Contractor. Payment of
Liquidated damages shall not affect the Contractor's liabilities.

Liquidated Damages for the uncompleted Works
or any part per day of delay (%)

The maximum amount of Liquidated Damages
(%)

0.050 10.000

70. Provisional Sums
70.2 Plants, Materials or Services to be purchased by the Contractor under the provisions of GCC Sub
Clause 70.1 from Nominated Subcontractor(s) or for meeting the other expenditures under the Contract,
and for which there shall be included in the Contract price, the actual amounts paid or due to be paid by the
Contractor, and a sum for profit, overhead and VAT, as applicable, calculated as a percentage of these
actual amounts by applying the relevant percentage rate as specified in the PCC.
The percentage for adjustment of Provisional Sums is [0.000]%

E. Completion of the Contract
77. As-built Drawings and Manuals
77.1 If 'As Built' Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the PCC.

The date by which “as-built” drawings are
required

The date by which operating and maintenance
manuals are required

2026-07-22 2026-07-22

77.2 If the Contractor does not supply the Drawings and/or Manuals by the dates specified in GCC Sub
Clause 77.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold a
nominal amount specified in the PCC from payments due to the Contractor.
The amount to be withheld for failing to produce 'as-built' drawings and/or operating and maintenance
manuals by the date required is Tk [0.000]

F. Termination and Settlement of Disputes
87. Payment upon Termination
87.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause



84.1 by the Contractor, the Project Manager shall issue a certificate for the value of the Works done and
Plant and Materials ordered less advance payments received up to the date of the issue of the certificate
and, further deduct the amount of compensation for the works not completed, as indicated in the PCC. This
amount can be realised from the payable amount to be received by the contractor, if any or from
Performance Security. If the total amount due to the Procuring Entity exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Procuring Entity which may be realised from other
contractual dues to the Contractor.
The percentage to apply to the contract value of the works not completed, representing the PE's additional
cost for completing the uncompleted Works, is [25.000] percent.

G. Claims, Disputes and Arbitration
90. Settlement of Disputes
90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement
between the parties, the Appointing Authority designated in the PCC shall appoint the Adjudicator within
fourteen (14) days of receipt of a request from either party.

Adjudicator
Name Adjudicator Address Telephone

No Fax No e-mail Address

Chief Engineer,
Dhaka WASA.

WASA Bhaban 98, Kazi Nazrul Islam
Avenue Kawran Bazar, Dhaka-1215

02-
55012503

ce.onm@dwasa.org.bd

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President
of the Institution of Engineers, Bangladesh (IEB).

90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement
between the parties, the Appointing Authority designated in the PCC shall appoint the Adjudicator within
fourteen (14) days of receipt of a request from either party.
The arbitration shall be conducted in the place mentioned below;
[Office of the Chief Engineer, Dhaka WASA.]

 


