

ঢাকা ওয়াসা

- (১) চাহিদাপত্র।
- (২) খসড়া নক্সা।
- (৩) বিভিন্ন প্রতিষ্ঠান কে স্পেসিফিকেশন ও দর চেয়ে পত্র।
- (৪) বিভিন্ন প্রতিষ্ঠান থেকে প্রাপ্ত দর।
- (৫) দর বিশ্লেষণ।
- (৬) ক্যালকুলেশন সীট।
- (৭) প্রাক্কলন।

বিষয়ঃ Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA.


০১। ক্রমিক নং-১ হতে ৭ দেখা যেতে পারে। ঢাকা ওয়াসার এফ এম বিভাগ-১ হতে হতে একটি চাহিদা পত্র পাওয়া যায় (ক্রমিক নং-১)। চাহিদা পত্রটিতে উল্লেখ আছে যে, “এফ এম বিভাগ-১ এর অফিস বিল্ডিং অনেক দিনের পুরাতন, ছাদ ড্যামেজ হওয়ায় বৃষ্টির পানি অফিস কক্ষে প্রবেশ করে। এতে অফিসে বসে কাজ করা সম্ভব হয় না। বর্ষা মৌসুমের আগে পুরাতন ছাদ মেরামত করা জরুরি প্রয়োজন।” সেই প্রেক্ষিতে এফ এম বিভাগ-১ এর অফিস বিল্ডিং সরেজমিনে পরিদর্শন করা হয়। পরিদর্শন কালে দেখা যায় যে, আলোচ্য অফিস ভবনটি দীর্ঘ দিনের পুরাতন। ছাদের বিভিন্ন অংশে ফাঁটল দেখা দিয়েছে। ফাঁটল গুলো দিয়ে বৃষ্টির পানি প্রবেশ করে। যার ফলে আসন্ন বর্ষা মৌসুমে অফিসের স্বাভাবিক কার্যক্রম ব্যাহত হওয়ার সম্ভাবনা রয়েছে। যেহেতু এফ এম বিভাগ-১ ঢাকা ওয়াসার একটি গুরুত্বপূর্ণ বিভাগ যারা কিনা মড্‌স জোনের চাহিদা অনুযায়ী প্রতিনিয়ত বিভিন্ন পাম্পের নানাবিধ কাজ করে থাকে, সেহেতু আসন্ন বর্ষা মৌসুমের পূর্বেই জরুরি ভিত্তিতে পুরাতন ছাদ মেরামত করা প্রয়োজন। সেই লক্ষ্যে এধরনের কাজে (Asphalt Base Damp proofing system) অভিজ্ঞ প্রতিষ্ঠান কে স্পেসিফিকেশন ও দর চেয়ে পত্র প্রদান করা হয় (ক্রঃ নং-৩)। পরবর্তীতে বিভিন্ন প্রতিষ্ঠান হতে দর ও স্পেসিফিকেশন পাওয়া যায়(ক্রঃ নং-৪), যার বিশ্লেষণ নিম্ন রূপঃ

ক্রমিক নং	প্রতিষ্ঠানের নাম	প্রস্তাবিত দর
1.	MG Corporation International	110/- Per sft
2.	APC Engineering	150/- Per sft
3.	SSU Construction	140/- Per sft
4.	LARAN Corporation	145/- Per sft

০২। উপরোক্ত দর বিশ্লেষণ হতে দেখা যায় যে, MG Corporation International-সর্ব নিম্ন দর প্রস্তাব করেছে। MG Corporation International-কর্তৃক প্রস্তাবিত সর্ব নিম্ন দরের ভিত্তিতে একটি প্রাক্কলন তৈরী করা হয়েছে (ক্রমিক নং-৭)। VAT, IT ও Cont. Profit সহ প্রাক্কলনটিতে ব্যয়ের পরিমাণ দাঁড়িয়েছে ৮৪,৮১,৭৭৩.৬০/= (চার লক্ষ একাশি হাজার সাতশত তিয়াত্তর দশমিক ছয় শূন্য) টাকা মাত্র। আলোচ্য কাজটির ব্যয় ভার নির্মাণ (সিভিল) বিভাগের ২০২৪-২৫ অর্থ বছরের সংশোধিত ক্রয় পরিকল্পনায় অন্তর্ভুক্তি সাপেক্ষে অফিস ভবন নির্মাণ খাত (আইটেম কোড 02-01-005) হতে নির্বাহ করা হবে।


০৩। আলোচ্য কাজটি পিপিআর-২০০৮ এর ধারা ৬৯(১) অনুসরণ পূর্বক Request for Quotation (RFQ) এর মাধ্যমে সম্পাদনের লক্ষ্যে Standard Request for Quotation (SRFQ) PW1 অনুযায়ী দরপত্র দলিল পূরণ করা হবে এবং TEC-8 দ্বারা দরপত্র দলিল মূল্যায়ন করা হবে।

P.T.O




০৪। এমতাবস্থায়, উপরোক্ত বর্ণনার আলোকে "Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA" শীর্ষক কাজটির জন্য নিম্ন লিখিত প্রস্তাবসমূহ অনুমোদন করা যেতে পারেঃ

- ক) উপস্থাপিত ৳৪,৮১,৭৭৩.৬০/= (চার লক্ষ একাশি হাজার সাতশত তিয়াত্তর দশমিক ছয় শূন্য) টাকা মাত্র প্রাক্কলনটির সদয় অনুমোদন।
- খ) আলোচ্য কাজটির ব্যয় নির্মাণ (সিভিল) বিভাগের ২০২৪-২৫ অর্থ বছরের সংশোধিত ত্রয় পরিকল্পনায় অন্তর্ভুক্তি সাপেক্ষে অফিস ভবন নির্মাণ খাত (আইটেম কোড 02-01-005) হতে নির্বাহের অনুমোদন। 51
- গ) বর্ণিত কাজটি পিপিআর-২০০৮ এর ধারা ৬৯(১) অনুসরণ পূর্বক Request for Quotation (RFQ) এর মাধ্যমে সম্পাদনের লক্ষ্যে Standard Request for Quotation (SRFQ) PW1 অনুযায়ী দরপত্র দলিল পূরণ করতঃ TEC-8 দ্বারা দরপত্র দলিল মূল্যায়ন করার অনুমোদন। উক্ত কাজটি ব্যবস্থাপনা পরিচালক মহোদয়ের অনুমোদনের আওতাধীন।


17.04.2025


মোঃ আমিনুর রহমান সিদ্দিকী
উপ-সহকারী প্রকৌশলী
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।


29/04/25

মোঃ দেলোয়ার হোসাইন
সহকারী প্রকৌশলী
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।


17.04.2025

এস.এম. ইকবাল আহমেদ মজুমদার
নির্বাহী প্রকৌশলী (চঃ দাঃ)
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।


20/08/25

মোঃ ইকবাল আহমেদ মজুমদার
উপ-সহকারী প্রকৌশলী (চঃ দাঃ)
এস.এম. ডিবিউ. সি সার্কেল,
ঢাকা ওয়াসা।



20/08/25


শ্রীমতী মোঃ আব্দুস সালাম ব্যাপারী
প্রধান প্রকৌশলী
ঢাকা ওয়াসা।


20/08/25




৳/ অমু-৪২০ প্রস্তাব ১০০
অমু(অনু)ন ৫০০ (২৫০)
চার।



24/4/2025
(প্রকৌঃ এ.কে.এম. সহিদ উদ্দিন)
উপ-ব্যবস্থাপনা পরিচালক (পরিচালন ও বরাদ্দবেলা)
ঢাকা ওয়াসা।


20/08/25
মোঃ ফজলুর রহমান
ব্যবস্থাপনা পরিচালক
ঢাকা ওয়াসা।

৳/ অমু-৪২০ প্রস্তাব ১০০
অমু(অনু)ন ৫০০ (২৫০)
চার।



07.05.25


07.05.25
প্রকৌশলী মোঃ আব্দুস সালাম ব্যাপারী
প্রধান প্রকৌশলী
ঢাকা ওয়াসা।


09/05/25
মোঃ ইকবাল আহমেদ মজুমদার
উপ-সহকারী প্রকৌশলী (চঃ দাঃ)
এস.এম. ডিবিউ. সি সার্কেল,
ঢাকা ওয়াসা।

ঢাকা ওয়াসা

৭। অনুচ্ছেদ-১ হতে ৬ পর্যন্ত দেখা যেতে পারে। অনুচ্ছেদ-৬-এ অনুমোদনের প্রেক্ষিতে “Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA” শীর্ষক কাজটির Request for Quotation (RFQ) ও দরপত্র দলিল প্রস্তুত করে স্বাক্ষরের জন্য উপস্থাপন করা হ’ল।


08.05.2025
মোঃ আমিনুর রহমান সিদ্দিকী
উপ-সহকারী প্রকৌশলী
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।
SAE


08.05.2025
মোঃ দেলোয়ার হোসাইন
সহকারী প্রকৌশলী
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।


08.05.2025
এস.এম তৌফিকুর রহমান
নির্বাহী প্রকৌশলী (অ: দা:)
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।

(৮) Request for Quotation (RFQ) Document


৯। “Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA” শীর্ষক কাজটি করার লক্ষ্যে স্মারক নং: 46.113.444.00.00.038.2024-25/ RFQ-1, তাং ০৮/০৫/২০২৫ইং প্রেক্ষিতে নিম্ন বর্ণিত ঠিকাদারের নিকট হতে কোটেশন দরপত্র সংগ্রহ করার উদ্দেশ্যে কোটেশন আহবান দলিলপত্র বিতরণ করা যেতে পারে।

ক. মেসার্স নিউট্রাল বিল্ডার্স
রোড-৪, বাড়ী-৫, ফারিস্ট প্রপার্টিজ, বড়বাগ মিরপুর, ঢাকা।

খ. মেসার্স জোছনা ইন্টারন্যাশনাল
১২/এ, রোড-২, প্লট-১৪৬, মিরপুর, ঢাকা।

গ. মেসার্স ফরিদা এন্ড ইভা কনস্ট্রাকশন
১২/এ, রোড-২, প্লট-১৪৬, পল্লবী মিরপুর, ঢাকা।

ঘ. মেসার্স তাহিন কনস্ট্রাকশন
রোড-৪, বাড়ী-৫, বড়বাগ, ফারিস্ট প্রপার্টিজ মিরপুর, ঢাকা-১২১৬।


08.05.2025
মোঃ আমিনুর রহমান সিদ্দিকী
উপ-সহকারী প্রকৌশলী
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।


08.05.2025
মোঃ দেলোয়ার হোসাইন
সহকারী প্রকৌশলী
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।


08.05.2025
এস.এম তৌফিকুর রহমান
নির্বাহী প্রকৌশলী (অ: দা:)
নির্মাণ (সিভিল) বিভাগ
ঢাকা ওয়াসা।

(৯) স্মারক নং-৪৬.১১৩.৪৪৪.০০.০০.০৩৮.২০২৪-২৫-৪৩৪; তারিখ: ০৮-০৫-২০২৫ইং, দরপত্র মূল্যায়ন কমিটি-৮ (টিইসি-৮) এর অধীন নির্মাণ (সিভিল) বিভাগ এর দরপত্র খোলা ও মূল্যায়ন প্রসঙ্গে।

(১০)

Tender Opening sheet.

১১। অদ্য ১৫-০৫-২০২৫ ইং তারিখ “Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA” শীর্ষক কাজটির দরপত্রটি TOC এর সদস্য কর্তৃক খোলা হয়। এতে মোট ০৪(চার)টি দরপত্র জমা পাওয়া যায়। দরদাতার নাম ও প্রাপ্ত দর নিম্নে দেওয়া হলঃ

ক্রঃ নং	দরদাতা প্রতিষ্ঠানের নাম	প্রাপ্ত দর
1	M/S. Newtral Builders	Tk= 4,84,428.00
2	M/S. Jhohsna International	Tk= 4,78,455.60
3	M/S. Farida and Eva Construction	Tk= 4,766,30.70
4	M/S. Tahin Construction	Tk= 4,80,114.60

১২। সদয় অবগতিসহ পরবর্তী কার্যক্রমের জন্য নথিটি চেয়ারম্যান, TEC-৪, এর বরাবর প্রেরণ করা যেতে পারে।


15.05.2025

Chairman, TEC


15/05/2025


EE, CE & Mem-secy (TEC-8)

(১১)

মূল্যায়ন প্রতিবেদন।



১৪। ঢাকা ওয়াসার এস এম ডব্লিউ সি সার্কেল এর অধীনে নির্মাণ (সিভিল) বিভাগের এর সংশ্লিষ্ট দরপত্র উন্মুক্ত করণ কমিটি কর্তৃক “Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA” শীর্ষক কাজের (দরপত্র নং-৪৬.১১৩.৪৪৪.০০.০০.০৩৮.২০২৪-২৫/আরএফকিউ-০১, তারিখ-০৮/০৫/২০২৫ইং) ০৪(চার)টি দরপত্র উন্মুক্ত করা হয়েছে (ক্রঃ নং-১০)। দরপত্র উন্মুক্ত করণ কমিটি কর্তৃক উন্মুক্তকৃত ০৪(চার)টি দরপত্র সংশ্লিষ্ট দরপত্র মূল্যায়ন কমিটি-৮ (TEC-৪) কর্তৃক মূল্যায়ন করা হয়েছে। মূল্যায়ন প্রতিবেদন ক্রমিক নং-১১ তে সংযুক্ত করা হয়েছে। মূল্যায়ন প্রতিবেদনে আলোচ্য কাজে M/S. Farida and Eva Construction-এর দাখিলকৃত মূল্য মাট ৮৪,৭৬,৬৩০.৭০/- (চার লক্ষ ছিয়াত্তর হাজার ছয়শত ত্রিশ দশমিক সাত শূন্য) টাকার দরপত্রটি গ্রহণের জন্য দরপত্র মূল্যায়ন কমিটি-৮ (TEC-৪) কর্তৃক সুপারিশ করা হয়েছে। দরপত্র মূল্যায়ন কমিটি-৮ (TEC-৪) এর সুপারিশ অনুমোদনের বিষয়টি প্রধান প্রকৌশলী, ঢাকা ওয়াসা এর আওতাধীন।

১৫। এই অবস্থায়, উপরোক্ত বর্ণনালোকে, দরপত্রমূল্যায়ন কমিটি-৮ (TEC-৪) এর সুপারিশের আলোকে বর্ণিত “Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA” শীর্ষক কাজের লক্ষ্যে বিভাগীয় প্রাক্কলিত দর হতে ৮৪,৮১,৭৭৩.৬০ (১.০৮%) নিম্নে প্রাপ্ত M/S. Farida and Eva Construction-এর দাখিলকৃত মূল্য মোট ৮৪,৭৬,৬৩০.৭০/- (চার লক্ষ ছিয়াত্তর হাজার ছয়শত ত্রিশ দশমিক সাত শূন্য) টাকার দরপত্রটি গ্রহণ করা যেতে পারে।


15/05/2025

শারমিন হক আমীর
তত্ত্বাবধায়ক প্রকৌশলী (চলতি দায়িত্ব)
পি এন্ড ডি সার্কেল
ও

চেয়ারম্যান
দরপত্র মূল্যায়ন কমিটি-৮, ঢাকাওয়াসা।




প্রকৌশলী মোঃ আব্দুস সালাম ব্যাপসরী
প্রধান প্রকৌশলী
ঢাকা ওয়াসা

Dhaka Water Supply and Sewerage Authority

Evaluation Report

Procuring Entity : Executive Engineer, Civil Construction Division,
Dhaka WASA

Name of Tender : Construction of Damp proofing work on rooftop at F.M Division-1
office building, Dhaka WASA. Package No. A2.52/2024-25

Attested


Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka Wasa

Invitation No : 46.113.444.00.00.038.2024-25/RFQ-1, Date:08-05-2025

Approving Authority : Superintending Engineer, SMWC Circle, Dhaka
WASA

Submitted By : Tender Evaluation Committee-8

Date of Submission : 15/05/2025

Checklists showing the time spent at each stage of procurement

1.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
2.	RFQ reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-1 Issued on: 08/05/2025
3.	Checklists showing the time spent at each stage of procurement Rule 8(17) of PPR-08	Pursuant to Rule 8(17) of PPR-08, Checklists showing the time spent at each stage of procurement shall be attached to the Evaluation Reports. The considerations in Rule 8(17) of PPR-08 are: Checklists stated under Sub-rule (18) showing the time spent at each stage starting from invitation Application, Tender or Proposal shall be attached to the Evaluation Reports by the Evaluation Committee and forwarded to the officer next to whom the Evaluation Report is to be submitted in accordance with the approval process and who will have to similarly fill in the time spent at his stage in the checklists and forward it to the Approving Authority with the Evaluation Report and other necessary Documents.
	Rule 8(18) of PPR-08	The checklists mentioned in Sub-Rule (17) shall be as Part A, Part B and Part C as applicable, of Schedule IV.

4. Following Part A of Schedule IV, Checklists are prepared and presented below:

Procurement Processing and Approval Procedure for Goods or Works

Procuring Entity and Description of Procurement				
1.	Ministry	Local Government, Rural Development and Co-operatives.		
	Division	Local Government division.		
2.	Agency	Dhaka Water Supply and Sewerage Authority (DWASA).		
3.	Procuring Entity	Executive Engineer, Civil Construction Division, Dhaka WASA.		
4.	Name of the Project (If applicable)	N/A		
5.	Source of Funds (Tick relevant boxes)	☒ Government ☐ Development ☐ Revenue ☐ Project Aid ☒ Own Funds		
6.	Brief Description of Goods or Works	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25		
7.	Procurement Method	Request for Quotation (RFQ)		
Schedule of Activities				
Sl. No.	Activity (If not applicable indicate N/A)	Planned Date (As per flow chart)	Actual Date	If any delay Indicate No. of days
A	Prequalification: Not Applicable			
B	Tender for Works			
B1	Date of advertisement of Invitation for Tenders		08/05/2025	
B2	Date of Issue of Tender Document (If different from B1 above)		08/05/2025	
B3	Date of Pre-Tender meeting		N/A	
B4	Date of Submission of Tenders		15/05/2025	
B5	Date of Opening of Tenders (If different from B4)		15/05/2025	
B6	Date of Submission of Technical Sub-Committee Report, where applicable			
B7	Date of submission of Evaluation Report		15/05/2025	
B8	Date of Approval for Award of Contract			

Attested

Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka Wasa

[Signature]



[Signature]

[Signature]

[Signature]

[Signature]



Schedule of Activities in PPPAP Process

Date of Submission of Tender Evaluation Report to the Approving Authority	Planned Date (As per flow chart)	Actual Date	Delay (In days)
Project Director	Received		
Project Manager	Approved/ Reviewed		
Authorized Officer (As per DoFP):	Forwarded		
Superintending Engineer			
Secretary/Sr. SA/CAO/CRO/CTO			
Additional Chief Engineer			
Chief Engineer/Commercial Manager			
Deputy Managing Director [.....]			
Head of Department/Directorate	Received		
Head/Chief Executive of a	Approved/ Reviewed		
- Corporation	Forwarded		
- Autonomous body (Managing Director)			
- Semi-Autonomous Body			
Board of Directors	Received		
(Dhaka WASA Board)	Approved/ Reviewed		
	Forwarded		
Ministry/Division	Received		
	Approved/ Reviewed		
	Forwarded		
CCGP	Received		
	Approved/ Reviewed		
	Forwarded		
Date of Issue of the Notification of Award (NOA) for Goods or Works			
 15/5/25	 Attested		
SHARMINE HOQUE AMIR Superintending Engineer (CC), P&D Circle, Dhaka WASA and Chairman of TEC-8	Md. Delwar Hossain Assistant Engineer Civil Construction Division Dhaka Wasa		

Individual Declaration of Impartiality

1.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
2.	RFQ reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-I Issued on: 08/05/2025
3.	Individual Declaration of Impartiality	Pursuant to Rule 13(a) of PPR-08, each member of the Evaluation Committee shall sign individually a declaration of impartiality. The provisions in Rule 13(a) of PPR-08 are:
	Rule 13 of PPR-08	Each member of the Evaluation Committee shall - (a) sign individually a declaration of impartiality in the following manner - "I (name of the Evaluation Committee member & designation) do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";

4. The individual declaration of each member of the Tender Evaluation Committee- TEC-8 is given bellow:

"I, S.M Toufigur Rahman, Civil Construction Division, Executive Engineer, Dhaka WASA & Member Secretary Tender Evaluation Committee-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";  15.05.2025	"I, Engr. Sumed Moni Chakma Deputy Manager, Materials Engineering & Control Department, Titas Gas, Kawran Bazar, Dhaka Member, TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";  15.5.25	"I, Md. Elias Uddin Mahmud, Sr. Systems Analyst, MIS & Billing Department, Dhaka WASA & Member of TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";  15.5.25
"I, Engr.D.M Zobayed Hossain General Manager Environmental & Safety Division, Petro Bangla and Member of TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";  15/5/25	Attested  05/06/25	I, SHARMINE HOQUE AMIR Superintending Engineer (CC), P&D Circle, Dhaka WASA and Chairman of TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant.  15/05/2025

Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka Wasa

Collective Certification to Follow the Act, the Rules and others

1.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
2.	Invitation reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-1 Issued on: 08/05/2025
3.	Collective Certification to Follow the Act, the Rules and others.	Pursuant to Rule 13(b) of PPR-08, each member of the Evaluation Committee shall sign collectively in the Tender or Proposal Evaluation Report by certifying a prescribed statement. The provisions in ITT Clause 13(b) are:
	Rule 13 of PPR-08	Each member of the Evaluation Committee shall - (b) sign collectively in the Tender or Proposal Evaluation Report, by certifying that - "The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made thereunder and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted".

4. The collective certification by the members of the Tender Evaluation Committee-TEC-8 is given below:

"The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted".



15.05.2025

S.M Toufiqur Rahman
Executive Engineer
Civil Construction Division
Dhaka WASA &
Member Secretary, TEC-8
Dhaka WASA.

Engr. Sumed Moni Chakma
Deputy Manager, Materials
Engineering & Control Department,
Titas Gas, Kawran bazar, Dhaka
Member, TEC-8
Dhaka WASA.



15.5.25

Md. Elias Uddin Mahmud
Sr. Systems Analyst
MIS & Billing Department
&
Member of TEC-8
Dhaka WASA.



15/5/25

Engr. D.M Zobayed Hossain
General Manager
Environmental & Safety Division, Petro
Bangla and Member of
TEC-8, Dhaka WASA.

Attested


05/06/25

Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka WASA


15/05/2025

SHARMINE HOQUE AMIR
Superintending Engineer (CC)
P&D Circle, Dhaka WASA
&
Chairman
Tender Evaluation Committee-8
Dhaka WASA.

Evaluation Report

A. General Information:

1.	Procuring Entity Name	Executive Engineer, Civil Construction Division, Dhaka WASA
2.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2 52/2024-25
3.	Invitation for	Tender (1 st Call) for Works in a single/multiple Lot
4.	RFQ reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-I Issued on: 08/05/2025
5.	Tendering Method	Request for Quotation (RFQ)
6.	Tender Document Preparation	Pursuant to Rule 4(1) of PPR-08, Tender Document has been prepared using STD PW1a issued by CPTU.
7.	Official Estimate	Tk=4,81,773.600 (Four Lakh Eighty-One Thousand Seven Hundred and Seventy-Three Point Six Zero) Taka Only.

B. Approval Information:

8.	Approval of Annual Procurement Plan	It will be including RAPP for the FY 2024-2025 Will be approved by HOPE.
9.	Approval of Tendering Method	Included in APP as RFQ has been approved by HoPE
10.	Approval of Budget and Source of Funds	To be Included in APP
11.	Approval of Official Estimate	In accordance with the Delegation of Financial Powers (DoFP), Official Estimate has been approved by-Superintending Engineer, SMWC Circle, Dhaka WASA.

C. Advertisement Information:

12.	Published in daily Newspaper/website of DWASA/CPTU	Not Applicable in case of RFQ.
-----	--	--------------------------------

D. Opening and Evaluation Information:

13.	Opening and Evaluation	Pursuant to Rule 72(2) of PPR-08, received by Procuring Entity have been submitted to the Chairperson of the Tender Evaluation Committee for EWSP for opening and evaluation.
14.	Opened and evaluated on	15/05/2025 at 03:00 pm.
15.	Opened by	Opened by the Chairperson of the Tender Evaluation Committee for TEC-8.
16.	Evaluated by	The Tenders received by Procuring Entity were evaluated by Tender Evaluation Committee-8 (TEC-8) formed vide memo no. S-Dev/W-367/08/Vol-2/120/Admin: -2, date-15/04/09.

E. Tender Evaluation Procedure:

17.	Evaluation Procedure	Pursuant to Rule 73 of the Public Procurement Rule 2008, the Tender Evaluation Committee for EWSP has examined and evaluated.
18.	Examination	Pursuant to Para 14 of RFQ Document has been carried out and the details are attached in Annexure-1.
18.1	Observations in Examination stage	- TEC-8 has examined 04(Four) numbers of Tenders received by the Procuring Entity and opened by the Tender Opening Committee (TOC). - Out of which 04(Four) numbers of Tenders are being considered as responsive in this stage of examination.
19.	Technical Examination	Pursuant to Rule 62(2) of PPR-08, technical examination and responsiveness has been carried out and the details are attached in Annexure-2.
19.1	Observations in Technical Examination stage	- TEC-8 has examined 04(Four) numbers of Tenders being considered responsive in the preliminary examination stage. - Out of which 04(Four) numbers of Tenders are being considered as responsive in this stage of examination.
20.	Financial Evaluation	Pursuant to Para 16 of RFQ Document, financial evaluation has been carried out and the details are attached in Annexure-3.
20.1	Observations in Financial Evaluation stage	TEC-8 has evaluated 04(Four) numbers of Tenders being considered responsive in this stage of examination.

Attested

Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka WASA

21.	Price Comparison	Financial evaluation has been carried out and the details are attached in Annexure-3.
21.1	Observations in Price Comparison stage	TEC-8 has evaluated 04(Four) numbers of Tenders being considered responsive in this stage of examination.
22.	Recommendations	TEC-8 recommends to accept the Tender of M/S FARIDA AND EVA CONSTRUCTION having Tender Price Tk. 4,76,630.70 (Four Lakh Seventy-Six Thousand Six Hundred Thirty Point Seven Zero) Taka only.


15.05.2025

S.M Toufiqur Rahman
Executive Engineer
Civil Construction Division
Dhaka WASA &
Member Secretary, TEC-8
Dhaka WASA.


Engr. Sumed Moni Chakma
Deputy Manager, Materials
Engineering & Control Department,
Titas Gas, Kawran bazar, Dhaka
Member, TEC-8
Dhaka WASA.


15.5.25

Md. Elias Uddin Mahmud
Sr. Systems Analyst
MIS & Billing Department
&
Member of TEC-8
Dhaka WASA.


15/5/25

Engr.D.M Zobayed Hossain
General Manager
Environmental & Safety Division, Petro
Bangla and Member of
TEC-8, Dhaka WASA.


15/5/2025

SHARMINE HOQUE AMIR
Superintending Engineer (CC)
P&D Circle, Dhaka WASA
&
Chairman
Tender Evaluation Committee-8
Dhaka WASA.

Attested



Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka Wasa

Examination

1.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
2.	LTM reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-1 Issued on: 08/05/2025
3.	Preliminary examination Procedure	Pursuant to ITT Clause 28, preliminary examination has been carried out by TEC-8. The considerations in ITT Clause 28 are:
	ITT Clause 28.1	The TEC-8 shall firstly examine the Tenders to confirm that all documentation requested in ITT Clause 12 has been provided and examine the compliance adequacy and authenticity of the documentary evidence.
	ITT Clause 28.2	The TEC shall confirm that the above documents and information have been provided in the Tender and the completeness of the documents and compliance of instructions given in corresponding ITT Clauses shall be verified, failing which the tender shall be considered as non-responsive.
4.	Observations	4 (Four) numbers of Tenders have been examined. The details are presented in the following check list:

5. Check list for Preliminary Examination:

ITT Clause	Clause Description	1. M/S. Newtral Builders	2. M/S. Jhohsna International	3. M/S. Farida and Eva Construction	4. M/S. Tahin Construction
(1)	(2)	(3)	(4)	(5)	(6)
32.1	Acceptance for evaluation in this phase	Accepted	Accepted	Accepted	Accepted
32.2(a)	Tender price as stated under ITT Clause 13:				
13.1	Filled in unit rates for all items in BOQ	Filled	Filled	Filled	Filled
	Tender price (Tk) as per TSL (Form PW2-1)				
13.2	All applicable taxes, CD, VAT and other levies payable by the Cont. shall be included	Included	Included	Included	Included
Pursuant to section 75(3) of the PPA	Official Estimate	4,81,773.600	4,81,773.600	4,81,773.600	4,81,773.600
	Corrected Tender Price	4,84,428.00	4,78,455.60	4,766,30.70	4,80,114.60
	Negotiated Price	-	-	-	-
	Percent less or above	0.55% (Above)	0.69% (Less)	1.08% (Less)	0.344% (Less)
	Responsiveness up to this stage	Responsive	Responsive	Responsive	Responsive

Attested

15.05.2025

Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka Wasa

ZL

15.5.25

Q

Technical Examination

1.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
2.	LTM reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-I Issued on: 08/05/2025
3.	Technical examination Procedure	Pursuant to ITT Clause 29, Technical examination has been carried out by TEC-8. The considerations in ITT Clause 29 are:
	ITT Clause 29.1	Only those Tenders surviving preliminary examination need to be examined in this phase.
	ITT Clause 29.2	Secondly, the TEC will examine the adequacy and authenticity of the documentary evidence as stated under ITT Clause 15.
	ITT Clause 29.3	The TEC will further examine the terms and conditions specified in Section 7: General Specifications and Section 8: Particular Specifications.
	ITT Clause 29.4	If after the examination, TEC-8 determines that the Tender has complied the terms and conditions and the technical aspects, set out in ITT Sub Clause 29.2 & 29.3, it shall be considered responsive.
4.	Observations	- Tenders surviving preliminary examination has been examined. - The details are presented in the following check list:

5. Check list for Technical Examination:

ITT Clause	Clause Description	1. M/S. Newtral Builders	2. M/S. Jhohsna International	3. M/S. Farida and Eva Construction	4. M/S. Tahin Construction
(1)	(2)	(3)	(4)	(5)	(6)
32.1	Acceptance for evaluation in this phase	Accepted	Accepted	Accepted	Accepted
32.2(a)	Tender price as stated under ITT Clause 13:				
13.1	Filled in unit rates for all items in BOQ	Filled	Filled	Filled	Filled
	Tender price (Tk) as per TSL (Form PW2-1)				
13.2	All applicable taxes, CD, VAT and other levies payable by the Cont. shall be included	Included	Included	Included	Included
Pursuant to section 75(3) of the PPA	Official Estimate	4,81,773.600	4,81,773.600	4,81,773.600	4,81,773.600
	Corrected Tender Price	4,84,428.00	4,78,455.60	4,766.30.70	4,80,114.60
	Negotiated Price	-	-	-	-
	Percent less or above	0.55% (Above)	0.69% (Less)	1.08% (Less)	0.344% (Less)
	Responsiveness up to this stage	Responsive	Responsive	Responsive	Responsive

Attested

Md. Delwar Hossain
 Assistant Engineer
 Civil Construction Division
 Dhaka Wasa
 05.5.2025

70

15.5.25

E

Financial Evaluation

1.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
2.	LTM reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFAQ-1 Issued on: 08/05/2025
3.	Financial Evaluation Procedure	Pursuant to ITT Clause 32, Financial Evaluation has been carried out by TEC-8. The considerations in ITT Clause 32 are:
	ITT Clause 32.1	Thirdly the TEC-8, pursuant to Rule 98 of the Public Procurement Rule 2008, will evaluate each Tender that has been determined, up to this stage of the evaluation, to be responsive to the mandatory requirements set out in the Tender Document
	ITT Clause 32.2	To evaluate a Tender, The TEC-8 will consider the following:
		(a) the Tender price as stated under ITT Clause 13;
		(b) Adjustments for correction of arithmetical errors pursuant to ITT clause 31.
4	Observations	- Tenders being considered responsive in the technical examination stage have been evaluated. - The details are presented in the following check list:

5. Check list for Financial Examination:

ITT Clause	Clause Description	1. M/S. Newtral Builders	2. M/S. Jhohna International	3. M/S. Farida and Eva Construction	4. M/S. Tahin Construction
(1)	(2)	(3)	(4)	(5)	
32.1	Acceptance for evaluation in this phase	Accepted	Accepted	Accepted	Accepted
32.2(a)	Tender price as stated under ITT Clause 13:				
13.1	Filled in unit rates for all items in BOQ	Filled	Filled	Filled	Filled
	Tender price (Tk) as per TSL (Form PW2-1)				
13.2	All applicable taxes, CD, VAT and other levies payable by the Cont. shall be included	Included	Included	Included	Included
Pursuant to section 75(3) of the PPA	Official Estimate	4,81,773.600	4,81,773.600	4,81,773.600	4,81,773.600
	Corrected Tender Price	4,84,428.00	4,78,455.60	4,766,30.70	4,80,114.60
	Negotiated Price	-	-	-	-
	Percent less or above	0.55% (Above)	0.69% (Less)	1.08% (Less)	0.344% (Less)
	Responsiveness up to this stage	Responsive	Responsive	Responsive	Responsive

Attested

[Signature]
15.05.2025

[Signature]

[Signature]
15.5.25

[Signature]

Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka Wasa

Price Comparison

1.	Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
2.	Invitation reference	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-I Issued on: 08/05/2025
3.	Price Comparison Procedure	Pursuant to ITT Clause 33, Price Comparison has been carried out by TEC-9. The considerations in ITT Clause 33 are:
	ITT Clause 33.1	The TEC-8 will compare all responsive Tenders to determine the lowest-evaluated Tender, in accordance with ITT Clause 32.
	ITT Clause 34.1	No negotiations shall be held during the Tender evaluation or award with the lowest or any other Tenderer pursuant to Rule 99 of the Public Procurement Rules, 2008.
4.	Observations	- Tenders being responsive in the financial evaluation stage have been compared. - The Official Estimate is Tk= 4,81,773.60 - Price comparison is presented in the following table:

5. Price Comparison Table:

Sl. No.	Name of the responsive Tenderer	Tender Price (Tk)	Percent Less	Percent Above	Rank
1.	M/S. Newtral Builders	Tk= 4.84.428.00	-	0.55%	Above
2.	M/S. Jhohsna International	Tk= 4.78.455.60	0.69%	-	2 nd Lowest
3.	M/S. Farida and Eva Construction	Tk= 4.766.30.70	1.08%	-	1 st Lowest
4.	M/S. Tahin Construction	Tk= 4.80.114.60	0.344	-	3 rd Lowest


15.05.2025

S.M. Toufique Rahman
Executive Engineer
Civil Construction Division
Dhaka WASA &
Member Secretary, TEC-8
Dhaka WASA.

Engr. Sumed Moni Chakma
Deputy Manager, Materials
Engineering & Control Department,
Titag Gas, Kawran bazar, Dhaka
Member, TEC-8
Dhaka WASA.


15.5.25
Md. Elias Uddin Mahmud
Sr. Systems Analyst
MIS & Billing Department
&
Member of TEC-8
Dhaka WASA.



15/5/25

Engr. D.M. Zohayed Hossain
General Manager
Environmental & Safety Division, Petro
Bangla and Member of
TEC-8, Dhaka WASA.

Attested






Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka WASA


15/05/2025

SHARMINE HOQUE AMIR
Superintending Engineer (CC)
P&D Circle, Dhaka WASA
&
Chairman
Tender Evaluation Committee-8
Dhaka WASA.

Attendance and Remuneration of TEC Members

Name of Tender	Construction of Damp proofing work on rooftop at F.M Division-1 office building, Dhaka WASA. Package No. A2.52/2024-25
Invitation Reference No.	Invitation for Tender No: 46.113.444.00.00.038.2024-25/RFQ-1 Issued on: 08/05/2025
Official Estimate in words (Taka)	4,81,773.60

Sl	Name of the Members of TEC	Remuneration	IT deduction 10%	Remuneration net Paid (TK.)	Signature
1	SHARMINE HOQUE AMIR Superintending Engineer (CC) P&D Circle, Dhaka WASA & Chairman Tender Evaluation Committee-8 Dhaka WASA.	Taka 600.00	Tk.60.00	Taka 540.00	 15/05/2025
2	Engr. Sumed Moni Chakma Deputy Manager, Materials Engineering & Control Department, Titas Gas, Kawran bazar, Dhaka Member, TEC-8 Dhaka WASA.	Taka 600.00	Tk.60.00	Taka 540.00	
3	Md. Elias Uddin Mahmud Sr. Systems Analyst MIS & Billing Department & Member of TEC-8 Dhaka WASA.	Taka 600.00	Tk.60.00	Taka 540.00	 15.5.25
4	Engr.D.M Zobayed Hossain General Manager Environmental & Safety Division, Petro Bangla and Member of TEC-8, Dhaka WASA.	Taka 600.00	Tk.60.00	Taka 540.00	 15/5- 25
5	S.M Toufiqur Rahman Executive Engineer Civil Construction Division Dhaka WASA & Member Secretary, TEC-8 Dhaka WASA.	Taka 600.00	Tk.60.00	Taka 540.00	 15.05.2025

Attested



Md. Delwar Hossain
Assistant Engineer
Civil Construction Division
Dhaka Wasa