
Tender/Proposal Detail

Tender/Proposal
ID : 1286953 Invitation

Reference No. : 46.05.00000.000.0000.07.0072.26.220

Closing Date and
Time : 17-Jun-2026 13:00 Opening Date

and Time : 17-Jun-2026 13:00

Procuring Entity : Padma Water Treatment Plant
Brief : Repair, maintenance of hydraulic station at WTP.

 

Particular Conditions of Contract
PCC Clause
A. General

1. Definitions
1.1 (l) Contractor means the Person under contract with the Procuring Entity for the execution of Works under the
Rules and the Act as stated in the PCC.
The Contractor is [Name: M/S. Rigne International , address:M/S. Rigne International 44/A, Tejturi Bazar, Chalk ,
Indira Road, Tejgaon, Dhaka Dhaka North City Corporation Dhaka 1205 Dhaka Bangladesh , and name of
authorized representative: Md Akter Hossain]
(aa) Intended Completion Date is the date calculated from the Commencement Date as specified in the PCC, on
which it is intended that the Contractor shall complete the Works as specified in the Contract and may be revised
only by the Project Manager by issuing an extension of time or an acceleration order.
The Intended Completion Date for the whole of the Works shall be [22 Jul 2026]
1.1 (dd) Original Contract Price is the Contract Price stated in the Procuring Entity's Notification of Award (Form
e-PW2A-9) and further clearly determined in the PCC.
The original Contract price is [447000.002]
1.1 (hh) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake
procurement of Works using public funds and is as named in the PCC who employs the Contractor to carry out the
Works.
The Procuring Entity is [Gazi Asrib Bin Salam, Padma Water Treatment Plant,
Address : Lohujang, Munshiganj

City : Lohujang

Thana : Dhaka North City Corporation

District : Dhaka - 1530

Country : Bangladesh
] The Development Partner is [ None ]
1.1 (ii) Project Manager is the person named in the PCC or any other competent person appointed by the
Procuring Entity and notified to the Contractor who is responsible for supervising the execution and completion of
the Works and administering the Contract.
The Project Manager is [Gazi Asrib Bin Salam { Executive Engineer at Padma Water Treatment Plant } ]
1.1 (nn) Site means the places where the Permanent Works are to be executed including storage and working
areas and to which Plant and Materials are to be delivered, and any other places as may be specified in the PCC
as forming part of the Site.

Site location Drawings Nos
WTP, Padma Water Treatment Plant of Dhaka WASA. 0

1.1 (qq) Start Date is the date given in the PCC and it is the last date when the Contractor shall commence
execution of the Works under the Contract.
The Start Date shall be [25 Jun 2026]



1.1 (uu) Works means all works associated with the construction, reconstruction, site preparation, demolition,
repair, maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure or an
installation or any construction work relating to excavation, installation of equipment and materials, decoration
ancillary to Works as detailed in the PCC, if the value of those services does not exceed that of the Works
themselves.

Sl.
No Works

1 Repair, maintenance of hydraulic station at WTP.

2. Interpretation
2.5 Sectional completion:
If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

Sl. No Name of the Section Sectional Completion Dates
1 Whole works 2026-07-22

3. Communications & Notices
3.1 Communications between Parties (notice, request or consent required or permitted to be given or made by one
party to the other) pursuant to the Contract shall be in writing to the addresses specified in the PCC.
The PE's address for the purpose of communications under this contract is [Gazi Asrib Bin Salam Executive
Engineer Padma Water Treatment Plant Jashaldia, Louhajong, Munshigonj 01730451702
ee.pjwtp2019@gmail.com]
6. Documents Forming the Contract and Priority of Documents
6.1 (k) any other document listed in the PCC forming part of the Contract.

Sl.
No Other documents forming part of the Contract

1 Not Applicable.

9. Eligibility
9.1 The Contractor and its Subcontractor(s) shall have the nationality of a country other than that specified in the
PCC.

Sl.
No Countries are not eligible

1 Israel and the country(s) with whom Bangladesh Government has decided not to have trade relation.

9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary works
and services supplied under the Contract shall have their origin in the countries except any specified in the PCC.

Sl.
No Country of origin are not eligible

1 Israel and the country(s) with whom Bangladesh Government has decided not to have trade relation.

13. Possession of the Site
13.1 The Procuring Entity shall give possession of the Site or part(s) of the Site, to the Contractor on the date(s)
stated in the PCC. If possession of a part of the Site is not given by the date stated in the PCC, the Procuring
Entity will be deemed to have delayed the start of the relevant activities, and this will be a Compensation Event as
stated under GCC Sub Clause 65.1(a). Further delays may lead to fundamental breach of contract as per GCC
Sub Clause 83.1(vi).

Sl. No Name of the Parts of Works Possession Dates
1 Whole works 2026-06-22

19. Contractor's Personnel



19.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the
PCC, to carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

Sl. No Proposed Position Proposed Position 
(Prime / Alternative) Personnel Name National Id Number

1 Document enclosed Prime Candidate Document enclosed Document enclosed

20. Subcontracting
20.4 Nominated Subcontractor named in the Contract shall be entitled to execute the specific components of the
Works stated in the PCC.

Sl.
No

Nominated
Subcontractor's Name

Nominated Subcontractor entitled to execute the following specific
components

1 Not Applicable. Not Applicable.

22. Project Manager's Decisions
22.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual matters
between the Procuring Entity and the Contractor in its role as representative of the Procuring Entity.
The Contractual matters between the PE and the Contractor shall be decided by [PWTP]

B. Time Control
38. Commencement of Works
38.1 Except otherwise specified in the PCC, the Commencement Date shall be the date at which the following
precedent conditions have all been fulfilled and the Project Manager's instruction recording the agreement of both
Parties on such fulfilment and instructing to commence the Works is received by the Contractor:

(a) signing of the Contract Agreement by both parties upon approval of the relevant authorities;
(b) possession of the Site given to the Contractor as required for the commencement of the Works;
Commencement Date of Works:[22 Jun 2026]

Sl. No Name of the Section Sectional Commencement Dates
1 Whole works 2026-06-22

40. Program of Works
40.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approval a
Programme of Works showing the general methods, arrangements, order, and timing for all the activities in the
Works. The programme may be in the form of an Implementation Schedule prepared in any software or other form
acceptable to the Project Manager.
The Contractor shall submit a Programme for the Works within [7] days of signing the Contract.
40.2 The Contractor shall submit to the Project Manager for approval of an updated Programme at intervals no
longer than the period stated in the PCC.  An update of the Programme shall be a Programme showing the actual
progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.
The period between Programme updates is [0]
40.3 If the Contractor does not submit an updated Programme of Works at the intervals as stated under GCC Sub
Clause 40.2, the Project Manager may withhold an amount as stated in the PCC from the next payment certificate
and continue to withhold this amount until the next due payment after the date on which the overdue Programme of
Works has been submitted.
The amount to be withheld for late submission of an updated Programme is [2000.000]

C. Quality Control
55. Correction of Defects
55.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and others
concerned, of any Defects before the end of the Defects Liability Period, which begins at Completion Date, and is
defined in the PCC. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.
The Defects Liability Period is [6] months



D. Cost Control
62. Certification for Payment
62.4 However, before issuing the payment certificate the Project Manager shall verify if the Contractor is in breach
of ES obligations as mentioned in GCC Clauses 26-29. In case the Contractor fails to comply with any ES
obligations under the Contract, an amount as specified in the PCC, due to take remedial actions against that failure
as directed by the Project Manager within the specified timeframe, may be withheld until the work or obligation has
been performed. If the contractor ultimately fails to comply with the ES Specifications, the withheld amount shall be
forfeited as penalty.
The amount of payment withheld of forfeited amount due to failure in compliance with any obligations under ES
Specifications or reporting arrangement shall be ~[1000.000]
62.5 The maximum total amount withheld or forfeited due to failure in compliance with ES Specifications as
mentioned in GCC Sub Clause 62.4 shall not exceed the amount as specified in the PCC.
The maximum amount of payment withheld of forfeited due to failure in compliance with ES Specifications is
[2.000] percent of the final Contract Price of the whole of the Works.
63. Payments to the Contractor
63.3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduled
Bank of Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor and issue
an Interim Payment certificate (IPC).

The particulars of the Bank Account nominated are as follows
Title of the
Account

Name of the
Bank

Name of the
Branch Account Number Address Telephone Fax e-mail Address

M/S. Rigne
International

UNITED
COMMERCIAL

BANK
LIMITED

NAWABPUR
(Routing No:
245274725)

0282112000001932 132
nawabpur

road
dhaka-
1100

47120664 nwp@ucb.com.bd

64. Delayed Payment
64.1 If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment at the rate as specified in the PCC. Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made.
The rate of interest shall be:[0.000] percent
65. Compensation Events
65.1 (k) Other Compensation Events described in the Contract or determined by the Project Manager in the PCC
shall apply.

Sl.
No Compensation Events

1 a. National emergency. b. Natural calamity. c. Unavoidable political circumstance etc.

67. Retention Money
67.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the percentage
specified in the PCC until completion of the whole of the Works under the Contract.
The portion of payments to be retained is 10.00% percent of the contract price.

In case of front loading or unbalanced price loading, PE may extend this proportion up to twenty (20) percent of
the contract price. In such cases, money retained for meeting any claims during Defect Liability Period shall be half
of the total money retained but not less than five (5) percent of the contract price.
Performance Security : 0.0%
68. Liquidated Damages
68.1 Except as provided under GCC Sub Clause 79, if the Contractor fails to complete the Works within the
Intended Completion Date or extended Intended Completion Date of the contract or Intended Sectional
Completion Date or extended sectional completion date of any section under the contract, the Procuring Entity
shall, as Liquidated Damages, deduct from the Contract Price, a sum at the percent-rate per day of delay as



specified in the PCC, of the contract price of the uncompleted works or part thereof completed after the Intended
Completion Date or extended Intended Completion Date, as applicable. The total amount of Liquidated Damages
or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity may deduct Liquidated
Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the Contractor's
liabilities.

Liquidated Damages for the uncompleted Works or
any part per day of delay (%) The maximum amount of Liquidated Damages (%)

0.050 10.000

70. Provisional Sums
70.2 Plants, Materials or Services to be purchased by the Contractor under the provisions of GCC Sub Clause
70.1 from Nominated Subcontractor(s) or for meeting the other expenditures under the Contract, and for which
there shall be included in the Contract price, the actual amounts paid or due to be paid by the Contractor, and a
sum for profit, overhead and VAT, as applicable, calculated as a percentage of these actual amounts by applying
the relevant percentage rate as specified in the PCC.
The percentage for adjustment of Provisional Sums is [0.000]%

E. Completion of the Contract
77. As-built Drawings and Manuals
77.1 If 'As Built' Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the PCC.

The date by which “as-built” drawings are required The date by which operating and maintenance
manuals are required

2026-07-22 2026-07-22

77.2 If the Contractor does not supply the Drawings and/or Manuals by the dates specified in GCC Sub Clause
77.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold a nominal amount
specified in the PCC from payments due to the Contractor.
The amount to be withheld for failing to produce 'as-built' drawings and/or operating and maintenance manuals by
the date required is Tk [0.000]

F. Termination and Settlement of Disputes
87. Payment upon Termination
87.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 84.1 by
the Contractor, the Project Manager shall issue a certificate for the value of the Works done and Plant and
Materials ordered less advance payments received up to the date of the issue of the certificate and, further deduct
the amount of compensation for the works not completed, as indicated in the PCC. This amount can be realised
from the payable amount to be received by the contractor, if any or from Performance Security. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to
the Procuring Entity which may be realised from other contractual dues to the Contractor.
The percentage to apply to the contract value of the works not completed, representing the PE's additional cost for
completing the uncompleted Works, is [25.000] percent.

G. Claims, Disputes and Arbitration
90. Settlement of Disputes
90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the
parties, the Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of
receipt of a request from either party.

Adjudicator Name Adjudicator Address Telephone
No Fax No e-mail Address

Chief Engineer,
Dhaka WASA.

WASA Bhaban 98, Kazi Nazrul Islam Avenue
Kawran Bazar, Dhaka-1215

02-
55012503

ce.onm@dwasa.org.bd

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President of the
Institution of Engineers, Bangladesh (IEB).

90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the



parties, the Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of
receipt of a request from either party.
The arbitration shall be conducted in the place mentioned below;
[Office of the Chief Engineer, Dhaka WASA.]

 


