

Section 4. Particular Conditions of Contract

GCC Clause	Amendments of, and Supplements to, Clauses in the General Conditions of Contract	
GCC 1.1(h)	The Contractor is :	
	Name	
	Address	
GCC 1.1(z)	The Procuring Entity is :	
	Name	Executive Engineer, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA, Dhaka WASA.
	Address	Office of the Executive Engineer, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA, Dhaka WASA..
GCC 1.1(aa)	The Project Manager is :	
	Name	Executive Engineer, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA
	Address	Office of the Executive Engineer, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA, Dhalpur, Dhaka-1204
GCC 1.1(cc)	The Site is located at :	Mollah Bridge to Konapara of DND canal
GCC 1.1(hh)	The Works consist of :	Cleaning of all water hyacinth, Garbage, Trash etc from Mollah Bridge to Konapara of DND canal.
GCC 5.1 (j)	Oother documents forming part of the Contract are : 1) Any Amendment. 2) The following terms and conditions: i) The whole of the Work shall consist of Cleaning of all water hyacinth, Garbage, Trash etc from Mollah Bridge to Konapara of DND canal. Possession of the places forming part of the Site to the Contractor shall be given by the Procuring Entity, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA considering the urgency or real situation of the project work. ii) Work Order for the Work i.e. Cleaning of all water hyacinth, Garbage, Trash etc from Mollah Bridge to Konapara of DND canal related works shall be issued by the Project Manager with the consent of the Procuring Entity. iii) The contractor shall be responsible for all safety provisions for the workers and the site during the work at site iv) Progress payment as Running Accounts (R/A) Bill shall be made by the Procuring Entity, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA, Dhalpur, Dhaka-1204 v) after completion of Work i.e. Cleaning of all water hyacinth, Garbage, Trash etc in accordance with the Payment Certificate or Payment Invoices certified by the Project Manager or the Third Party, as appropriate, and approved the same by the Procuring Entity, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA, Dhalpur, Dhaka-1204 vi) Final Payment shall be made after completion of Total Work i.e. Cleaning of all water hyacinth, Garbage, Trash etc from Mollah Bridge to Konapara of DND canal works I considering the previous Payments. Certified by the Project Manager or the Third Party, as appropriate, and approved the same by the Procuring Entity, Saidabad Water Treatment Plant (Maintenance), Dhaka WASA, Dhalpur, Dhaka-1204	
GCC 10.1	Possession of the places forming part of the Site to the Contractor shall be given on the following date(s):	

M/S Shahin Trade International


Proprietor

GCC 14.1	The following Key Personnel to carry out the functions stated in the Schedule shall be employed by the Contractor: NA
GCC 18.1	The Start Date shall be 07 (Seven) days from the possession of the site or as per direction of the Project Manager.
GCC 19.1	The Intended Completion Date for each Part of the Work shall be 15 (Fifteen) Days for each from the Start Date or as per instruction of the Procuring Entity or Project Manager.
GCC 21.1	The Contractor shall submit a within days from Start Date for each Part of the Work. NA
GCC 29.1	The Defects Liability Period is: 180 (One Hundred and eighty) days
GCC 37.3	The particulars of the Bank Account nominated are as follows: Title of the Account : [insert title to whom the Contract awarded] Name of the Bank : [insert name with code, if any] Name of the Branch : [insert branch name with code ,if any] Account Number : [insert number] Address : [insert location with district] Tel : e-mail address : [information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring Entity]
GCC 38.1(e)	The following additional events shall also be the Compensation Events: None.
GCC 39.1	The amount of Performance Security shall be 5 (Five) percent of the Contract Price.
GCC 40.1	The amount of Liquidated Damages is 0.05 of ONE (1) percent of the Contract value of the uncompleted Works or any part thereof completed after expiry of the Intended Completion Date or extended Intended Completion Date, as applicable, per day of delay. The maximum amount of Liquidated Damages for the uncompleted Works or any part thereof is ten (10) percent of the final Contract Price of the whole of the Works.
GCC 47.1	The percentage to apply to the contract value of the works not completed, representing the Procuring Entity's additional cost for completing the uncompleted Works, is 20 (twenty) percent.
GCC 49.2(b)	The arbitration shall be conducted in the place mentioned below: Chife Engineer, Dhaka WASA. WASA Bhaban (7th floor), 98, Kazi Nazrul Islam Avenue, Kawran Bazar, Dhaka-1215.

M/S Shahin Trade International


Proprietor