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‘ TenderIProposal Deta1l

Invitation Reference

|
| Tender/Proposal ID : 1287166 46.05.00000.000.000.71.0021.26.236 .‘
i

; ; No.:
; . X ;
| Closing Date and Time 45, 5026 13:00 o8 o8 AN 18-Jun-2026 13:00 |
B : !
| Procuring Entity : Padma Water Treatment Plant i
| Brief: Calibration & Functional Restore for Midford Online Residual Chlorine Monitoring Analyzer of PWTP. }
| Jender/Proposal NOA Issued View Notice
Status :
Particular Conditions of Contract R l
‘ PCC Clause
J A. General

|

| 1. Definitions

| 1.1 (I) Contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and
| the Act as stated in the PCC.

| The Contractor is [null]

| (aa) Intended Completion Date is the date calculated from the Commencement Date as specified in the PCC, on which it is 1
 intended that the Contractor shall complete the Works as specified in the Contract and may be revised only by the Project
| Manager by issuing an extension of time or an acceleration order.

| The Intended Completion Date for the whole of the Works shall be [23 Jul 2026]

1.1 (dd) Original Contract Price is the Contract Price stated in the Procuring Entity's Notification of Award (Form e-PW2A-9)
and further clearly determined in the PCC. [

¢ The original Contract price is [null] [

[ ' 1.1 (hh) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake procurement of ?
Works usvng public funds and is as named in the PCC who employs the Contractor to carry out the Works

The Procunng Entity is [Gazi Asrib Bin Salam, Padma Water Treatment PIant

Addre;sr H Lohujang, Munshlganj P 2ir gk e s

City - “:Loﬁh&jaAng - R A “i
Thaa }f' hotornCy Comperten
R T R
'CouAntry A Bangladesh ‘ R a : J

] The Development Partner is [ None ]




1.1 (ii) Project Manager is lhe person named in the PCC or any olher competent person appolnted by the Procuring Entity ang
notified to the Contractor who is responsible for supervising the execution and completion of the Works and administering the
Contract.

The Project Manager is [Name address and name of authonzed representallve]

1.1 (nn) Site means the places where the Permanent Works are to be executed Includmg storage and working areas and to
whuch Plant and Materials are to be dellvered and any other places as may be specmed in the PCC as forming part of the Site.

’ ! Site location ’ Drawings Nos

Injection pomt, Padma Water Treatment Plant of Dhaka 0
WASA.
s gt = z: ex — o SR =5 B
| 1.1 (qq) Start Date is the date given in the PCC and it is the last date when the Contractor shall commence execution of the
Works under the Contract

The Start Date shall be [26 Jun 2026]

1 1 (uu) Works means all works associated with the construction, reconstruction, site preparation, demolltlon repa:r
| maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure or an installation or any
| construction work relating to excavation, installation of equipment and materials, decoration ancillary to Works as detailed in the

| PCC, if the value of those services does not exceed that of the Works themselves. .
}n’ ‘SAI‘ S = -~ — - : . T
' No Works

1 Cahbratlon & Functional Restore for Midford Online Residual Chlorine Monitoring Analyzer of PWTP.

2 Interpretatron

» 2 5 Sectional completlon

If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended
| Completion Date apply to any section of the Works (other than references to the Completion Date and Intended Completion
| Date for the whole of the Works).

| SLNo | Name of the Section { Sectlonal Completron Dates
| |

|1 | Whole works | 2026-07-23

‘ 3. Communications & Notices

3 1 Communications between Parties (notice, request or consent required or permitted to be given or made by one party to the !
' other) pursuant to the Contract shall be in writing to the addresses specified in the PCC.

l The Procuring Entity's address for the purpose of communications under this contract is :
| Contact person:
| Address: -]
| Tel: -
| Fax: «
| e-mail address:
l
’ The Contractor’s address for the purpose of communications under this contract is :
I Contact person:
Address:
Tel: ’
| Fax: '
e-mail address:

‘ 6 Documents Forming the Contract and Priority of Documents i

1 6 1 (k) any other document listed in the PCC forming part of the Contract

‘ I

gL Other documents forming part of the Contract 1

[1 ' Not Applicable.

5 9. Eligibility | .

S . -



e he Contractor and its Subcontractor(s) shall have the natlonalrty of a country other than that specrfed in the PCC

Countries are not eligible

Nét

Llsrael and the country(s) with whom Bangladesh Government has decided not to have trade relatlon

9 2A|| matenals equrpment plant and supplles used by the Contractor in both permanent and temporary works and services
supplled under the Contract shall have their ongm in the countnes except any specrt~ ed In the PCC

; 1 Israel and the country(s) wnth whom Bangladesh Government has demded not to have trade relatlon

|
| Country of origin are not eligible ]

13 Possession of the Slte

13 1 The Procunng Entlty shall give possessron of the Site or part(s) of the Stte to the Contractor on the date(s) stated in the
PCC. If possession of a part of the Site is not given by the date stated in the PCC, the Procuring Entity will be deemed to have
| delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause 65.1(a).
| Further delays may lead to fundamental breach of contract as per GCC Sub Clause 83.1(vi).

Sl. No ‘l Name of the Parts of Works Possession Dates

1E | Whole works 2026-06-23 |

19. Contractor's Personnel

| 19.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the PCC, to
| carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

Followmg Key Personnel to carry out the functions stated in the Schedule shall be employed by the Contractor;
[ insert name(s)]

| | 20. Subcontracting

20.4 Nominated Subcontractor named in the Contract shall be entitled to execute the specific components of the Works stated
| |inthe PCC.

Sl. l Nominated Subcontractor's

No | Name Nominated Subcontractor entitled to execute the following specific components

‘ E 1 ‘ Not Applicable. Not Applicable.

22. Project Manager's Decisions

22.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual matters between the
Procunng Entity and the Contractor in its role as representative of the Procuring Entity.

The Contractual matters between the Procuring Entity and the Contractor shall be decided by

[state onIy if other than the Project Manager]

B. Time Control

38 Commencement of Works

38 1 Except othenmse specrf ed in the PCC, the Commencement Date shall be the date at which the following precedent
| | conditions have all been fulfilled and the Project Manager’s instruction recording the agreement of both Parties on such
| | fulfilment and instructing to commence the Works is received by the Contractor:
‘ |
| t (a) signing of the Contract Agreement by both parties upon approval of the relevant authorities;
(b) possession of the Site glven to the Contractor as required for the commencement of the Works;

4 Commencement Date of Works:[23 Jun 2026)

{ R I
| || SLNo | Name of the Sectlon Sectional Commencement Dates

-

| Whole works 2026-06-23
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40. Program of Works -\, /
40 1 Within the time stated in the PCC the Contractor shaII submit to the Pro;ect Manager for approval a Programme of Works ‘;’\

showmg the general methods, arrangements, order, and timing for all the activities in the Works. The programme may be in the
form of an lmplementatlon Schedule prepared in any software or other form acceptable to the Pro}ect Manager

The Contractor shall submit a Programme for the Works wuthln {7] days of signlng the Contract

| 40.2 The Contractor shall submlt to the Project Manager for approval of an updated Prograrnme at lntervals no Ionger than the
| period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on each

| activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of
the activities.

111e penod between Programme updates is [0]

| 40.3 If the Contractor does not submit an updated Programme of Works at the |ntervals as stated under GCC Sub Clause 40.2,
' the Project Manager may withhold an amount as stated in the PCC from the next payment certificate and continue to withhold
| this amount until the next due payment after the date on which the overdue Programme of Works has been submitted.

' The amount to be withheld for late submission of an updated Programme is [2000.000]

C. Quality Control

55. Correction of Defects }

e T TR -~

55.1 The Project Manager shall give notice to the Contractor, with a copy to the Procunng Entlty and others concerned of any
| Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The Defects
| Liability Period shall be extended for as long as Defects remain to be corrected. g

| The Defects Liability Period is [6] months ; ‘

D. Cost Control j

62 Certification for Payment

62 4 However, before issuing the payment certificate the Project Manager shall verify if the Contractor isin breach of ES
obligations as mentioned in GCC Clauses 26-29. In case the Contractor fails to comply with any ES obligations under the
| Contract, an amount as specified in the PCC, due to take remedial actions against that failure as directed by the Project
Manager within the specified timeframe, may be withheld until the work or obligation has been performed. If the contractor
ultimately fails to comply with the ES Specifications, the withheld amount shall be forfeited as penalty.

The amount of payment withheld of forfeited amount due to failure in compliance with any obligations under ES Specifications
| or reporting arrangement shall be ~[1000.000]

62.5 The maximum total amount withheld or forfeited due to failure in compliance with ES Specifications as mentioned in GCC ||
Sub Clause 62.4 shall not exceed the amount as specified in the PCC. [ |

The maximum amount of payment withheld of forfeited due to failure in compliance with ES Specifications is [2.000] percent of |
| the final Contract Price of the whole of the Works.

63. Payments to the Contractor

; 63 3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduled Bank of
Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor and issue an Interim Payment

| certificate (IPC).

The particulars of the Bank Account nominated are as follows: ;
Title of the Account : [insert title to whom the Contract awarded] [ |
Name of the Bank : [insert name with code, if any] |
Name of the Branch : [insert branch name with code ,if any] ‘;

| Account Number : [insert number] ,

| Address : [insert location with district] | |
Tel : ‘
e-mail address : ;

[information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring

[ Entlty]
| 64, Delayed Payment

o

64.1 If the Procuring Entity makes a Iate payment the Contraclor shall be paid interest on the late payment in the next payment ‘
| at the rate as specified in the PCC. Interest shall be calculated from the date by which the payment should have been made up

| to the date when the late payment is made. |

I The rate of mterest shall be:[0.000]) percent




e ompensatton Events

| | retained but not less than five (5) percent of the contract price. | ‘

§ sectional completion date of any section under the contract, the Procuring Entity shall, as Liquidated Damages, deduct from the

|

I

|

Q) Other Compensatton Events descnbed in the Contract or determined by the Pro;ect Manager in the PCC sha|l apply. '
- |

:“ ; Compensation Events 1
2] 1}

1 a National emergency. b Natural calamtty c. Unavoidable pohtlcal clrcumstance etc

| 67. Retentton Money

| 671 The Procunng Entlty may retaln from each progressnve payment due to the Contractor at the percentage specified in the
PCC until completion of the whole of the Works under the Contract. | |

The portion of payments to be retamed is 10.00% percent of the contract price. l '

| In case of front loading or unbalanced price loading, PE may extend this proportion up to twenty (20) percent of the contract
pnce In such cases, money retained for meeting any claims during Defect Liability Period shall be half of the total money

| Performance Security : 0.0% |

1 68. Liquidated Damages

| 68.1 Except as provided under GCC Sub Clause 79, if the Contractor fails to complete the Works within the Intended
| Completion Date or extended Intended Completion Date of the contract or Intended Sectional Completion Date or extended

| Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract price of the uncompleted

| works or part thereof completed after the Intended Completion Date or extended Intended Completion Date, as applicable. The
total amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity

| may deduct Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the
Contractor's liabilities.

The maximum amount of Liquidated Damages (%)

] 'i Liquidated Damages for the uncompleted Works or any
| | part per day of delay (%)
|

j | 0.050 10.000

! 70. Provisional Sums

| 70.2 Plants, Materials or Services to be purchased by the Contractor under the provisions of GCC Sub Clause 70.1 from

| Nominated Subcontractor(s) or for meeting the other expenditures under the Contract, and for which there shall be included in
the Contract price, the actual amounts paid or due to be paid by the Contractor, and a sum for profit, overhead and VAT, as
applicable, calculated as a percentage of these actual amounts by applying the relevant percentage rate as specified in the
PCC.

The percentage for adjustment of Provisional Sums is [0.000]%

E. Completion of the Contract

71. As-bu:lt Drawmgs and Manuals

77.11f 'As Buxlt' Drawmgs andlor operating and maintenance manuals are required, the Contractor shall supply them by the
dates stated in the PCC

The date by which operating and maintenance manuals
are required

The date by which “as-built” drawings are required

2026-07-23 l 2026 07-23

77 21f the Contractor does not supply the Drawings and/or Manuals by the dates speut‘ ed in GCC Sub Clause 77 1 or they do
' ' not receive the Project Manager's approval, the Project Manager shall withhold a nominal amount specified in the PCC from
payments due to the Contractor

The amount to be wuthheld for faltmg to produce as-bunlt‘ drawtngs and/or operatlng and malntenance manuals by the date
| required is Tk [0.000)

F. Termination and Settlement of Disputes

87. Payment upon Termlnation




87 1 If the Contract is termlnated because of a fundamental breach of Contract under GCC Sub Clause 84. 1 by the Contractor
the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered less advance
payments received up to the date of the issue of the certificate and, further deduct the amount of compensation for the works
not completed, as indicated in the PCC. This amount can be realised from the payable amount to be received by the contractor, |
if any or from Performance Security. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, |
the difference shall be a debt payable to the Procuring Entity which may be realised from other contractual dues to the b
Contractor. ’

The percentage to apply to the contract value of the works not completed, representmg the PE's addltlonal cost for completmg 7 ;
the uncompleted Works, is [25.000] percent. J

oo 11

G. Claims, Disputes and Arbitration

| 90. Settlement of Disputes

i
| |

90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the

In case of dusagreement between the parties, the Appointing Authority for the AdJudrcator is the President of the Institution of | /
Engineers, Bangladesh (IEB). ‘

:
=1 |
Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from
either party ‘
| | e e — e ; !
: | Adjudicator Name Adjudicator Address Teleﬁ:,‘o"e ? Fax No e-mail Address ! (
| t Chief Engineer, | WASA Bhaban 98, Kazi Nazrul Islam Avenue 02- : ce.onm@dwasa.org.bd | " !
[ Dhaka WASA Kawran Bazar, Dhaka-1215 55012503 (1
[
||
[ |

90 2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the I
Appomtrng Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from
| either party.

“ The arbitration shall be conducted in the place mentioned below;
[Office of the Chief Engineer, Dhaka WASA.]
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