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lnterior Design, and Beautification works for MODS Zane'4 Office Building

Contract Awarded

Particular Conditions of Contract
PCC Clause

A. General

1. Definitions

(l) contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and

the Act as stated in the PCC.

PCC, on which it is
only by the Proiect

pletion Date for the whole of the Works shall be [29 Jun 2026]

(cc) Original Contract price is the Contract Price stated in the Procuring Entity's Notification of Award (Form e-PW2B-6)and

further clearlY determined in the PCC

The original Contract price is [nul[
rdertake procurement of
the Works.(gg) Procuring

Works using P

Entity means a Procuring Entity having administrative and financial powers to un

ublic iunds and is as n"*]"d in itre pCC who employs the Contractor to carry out

The Procuring EntitY is [ti4d. Emdadul Haque, Office of the EE, TUODS Zone-A, Dhaka WASA,

Address Darus Salam Road (Near Govt. Bangla College), Mirpur-1

District

Bangladesh

I The Development Partner is I None ]

City Dhaka

Dhaka North CitY CorPorationThana

(hh) Proiect Ivlanager is the person named. in-the PCC or any other competent

notified to the contractor who is responsible for supervising the execution and
person appointed by the Procuring Entity and

completion of the Works and administering

7
7

I

The Contractor is [null]

:

i

:

intended that the Contractor shall complete the Works as specified in the Contract and
(z) lntended ComPletion Date is the date calculated from the Commencement Date as

Manager by issuing an extension of time or an acceleration order.

Country

:Dhaka - 12'16



a

are to be executed including storage and working areas and to
other places as may be specified in the PCC as forming part of the

Site location

UT

(oo) Stafi Date is the date given in the pCC and it is the last date when the Contractor shall commence execution of theWorks under the Contract.

The Start Date shall be [29 Jun 2026]

(rr) works means all works associated with the construction, reconstruction , site preparation, demolition, repair,
maintenance or renovation of railways, roads, hig hways, or a building, an i nfrastructure or structure or an installation or anyconstruction work relating to excavation, instal lation of equipment and materials, decoration anci llary to Works as detailed inthe PCC, if the value of those services does nof exceed that of the Works themselves.

Works

lnterior Design, and Beautification works for lVloDS Zone-4 office Building.

' 2. lnterpretation

st.
No

2.5 Sectional completion lf
Completion Date, and the I

Completion Date and lnten

Sl. No

sectional completion is specified in the pcc, references in the GCC to the works, the
ntended Completion Date apply to any section of the Works (other than references to the
ded Completion Date for the whole of the Works)

lnterior Design, and Beautification Works for t\4ODS Zone_ 
Office Building.

2026-06-29

Drawings Nos

Name of the Section Sectional Completion Dates

3. Communications & Notices

3,1 Comm
the other)

The Procuring Entity's
mail address; The Con
Tel: e-mail address:

unications between Parties (notice, request or consent required or permitted to be given or made by one party topursuant to the contract shall be in writing to the addresses specified in the pcc.

, i(k)

address for the purpose of communications under this contract is: Contact person: Address: Tel; e-
tractor's address for the purpose of communications under this contract is : Contact person: Address:

Documents Forming the Contract and priority of Documents

any other document listed in the pCC forming part of the Contract.

Other documents forming part of the Contract

N/A

9. Eligibility

st.
No

I

9.2 All materials, equipment, plant, and supplies used by
services supplied under the Contract shall have their orig

the Contractor in both permanent and temporary works and
in in the countries except any specified in the pCC.

I

:

l

!

I

l

I

st.
No Country of origin are not eligible

NIA

12. Possession of the Site

'12.1 The Procuring Entity shall give possession of the Site or part(s) of the Site, to the Contractor on the date(s) stated in
the PCC. lf possession of a part of the Site is not given by the date stated in the PCC, the Procuring Entity will be deemed
to have delayed the start of the relevant activiti es, and this will be a Compensation Event as stated under GCC Sub Clause
5a.1(a). Further delays may lead to fundamental breach of contract as per GCC Sub Clause 70.i (vi).

lnterior Design, and Beautification Works for [\4ODS Zone- 2026-06-22

Sl. No Name of the Parts of Works Possession Dates

(ll) Site means the places where the permanent Works
which Plant and lVlaterials are to be delivered, and any
Site.

1

1

1

:

a

I



18. Contractor's Personnel

The following Key Personnel to carry
Name of Key Personnel position

out the functions stated in the schedule shall be employed by the contractor: No.

20. Project Manager's Decisions

The Contractual matters
Project Managerl

between the Procuring Entity and the Contractor shall be decided by [state only if other than the

B. Time Control

31. Commencement of Works

suchon

Commencement Date of Works:[22 Jun 2026]

Sl. No Name of the Section Sectional Commencement Dates

lnterior Design, and Beautification Works for tt,lODS Zone- 
Office Building.

2026-06-27

33. Program of Works

33.2 The Contractor shall submit
the period stated in the PCC. An
each activity and the effect of the
sequence of the activities.

to the Project Manager for approval of an updated Programme at intervals no longer than
update of the Programme shall be a Programme showing the actual progress achieved on
progress achieved on the timing of the remaining work, including any changes to the

The period between Programme updates is [3]

33.3 lf the Contractor does not submit
33.2, the Project lVanager may withhol
withhold this amount until the next due
submitted.

an updated Programme of works at the intervals as stated under GCC Sub clause
ld an amount as stated in the PCC from the next payment certificate and continue to
payment after the date on which the overdue programme of works has been

The amount to be withheld for late submission of an updated programme is [10000.000]

C. Quality Control

45. Correction of Defects

45.1_The Project Manager shall give notice to the Contractor, with a copy to the procuring Entity r

any Defects before the end of the Defects Liability Period, which begins at Completion Oite, anO
Defects Liability Period shall be extended for as long as Defects reriain to be corrected.

and others concerned, of
is defined in the PCC. The

The Defects Liability Period is [6] months

D. Cost Control

53. Payments to the Contractor

53'3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduled Bank of
Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor in the currency specified inthe Contract.

The particulars of the Bank Account
awardedl Name of the Bank : [insert

nominated are as follows: Tifle of the Account : [insert title to whom the contract
name with code, if anyl Name of the Branch : [insert branch name with code ,if anyl

18.1 The
to in the PCC, tocarry out

31.'1 Except otheruyise specified in the PCC, the Commencement Date shall be the date at which the following precedent lconditions have all been fulfilled and the Project Manager's instruction recording the agreement of
fulfilment and instructing to commence the Works is received by the Contractor:
(a) signing of the Contract Agreement by both parties upon approval of the relevant authorities; and

: (b) possession oi the Site given to the Contractor as required for the commencement of the Works:

20.1 otherwisewhereExcept stated IN tha thespecifically D1.a. decidewilll\ilanagerProject mattersContractual betweenthe theand inContractor itsProcuring Entity role theofrepresentative Procuring Entity.

33.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approval a Programme ofWorks showing the general methods, arrangements, order, and timing for all the activities in the Works. The
may be in the form of an lmplementation Schedule prepared in any software or other form acceptable to the
lVlanager

programme
Project

I

I

The Contractor shall submit a Programme for the Works within [3] days of signing the Contract.



54. Compensation Events

54.1 The following shall be Compensation Events:
(i) Other Compensation Events described in the Contract or determined by the Project Manager in the PCC shall apply

56. Retention Money

56.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the percentage specified in
the PCC until completion of the whole of the Works under the Contract.

The Procuring Entity shall deduct at the rate of 10.00% percent from each interim payment certificate as Retention lVoney
Performance Security : 0.0%

57. Liquidated Damages

57.1 Except as provided under GCC Sub Clause 65, if the Contractor fails to complete the Works within the lntended
Completion Date or extended lntended Completion Date of the contract or lntended Sectional Completion Date or extended
sectional completion date of any section under the contract, the Procuring Entity shall, as Liquidated Damages, deduct from
the Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract value. The total
amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity
may deduct Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the
Contractor's liabilities.

: Liquidated Da mages for the uncompleted Works or any
part per day of delay (%)

10.000

E. Completion of Contract

The date by which operating and maintenance manuals
are required

2026-06-29 2026-06-29

The date by which "as-built" drawings are required

64.2 lf the Contractor does not supply the Drawings by the dates specified in GCC Sub Clause 64.1 , or they do not receive
the Project [Vlanager's approval, the Project [tlanager shall withhold a nominal amount specified in the PCC from payments
due to the Contractor.

The amount to be withheld for failing to produce 'as-built' drawings and/or operating and maintenance manuals by the date
required is Tk [0.000]

F. Termination and Settlement of Disputes

74. Payment upon Termination

74.1 lf the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 70.'l by the
Contractor, the Project lVlanager shall issue a certificate for the value of the Works done and Plant and lt4aterials ordered to
the date of the issue of the certificate and, further deduct the amount of compensation for the works not completed, as
indicated in the PCC. This amount can be realised from the payable amount to be received by the contractor, if any or from
Perforrnance Security. lf the total amount due to the Procuring Entity exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Procuring Entity which may be realised from other contractual dues to the
Contractor.

The maximum amount of Liquidated Damages (%)

The following shall be Compensation Events: (a) PE does not give access to or possession of the Site or part of the
Site by the Site Possession Date stated in the GCC Sub Clause 5.1; (b) Ground conditions are substantially more
adverse than could reasonably have been assumed before issuance of the Notification of Award; (c) Other
Contractors, public authorities, utilities, or the PE do not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor; (d) The Project Manager unreasonably delays
issuing a Completion Certificate; (e) The Project lVlanager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects; (f) Other Compensation Events described in the
Contract or determined by the Project Manager in the PCC shall apply

st.
No

Compensation Events

64. As-built Drawings

64.1 lf 'As Built' Drawings are required, the Contractor shall supply them by the dates stated in the PCC

The percentage to apply to the contract value of the works not completed, representing the PE's additional cost for
completing the uncompleted Works, is [15.000] percent.

0.050
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77.2 Adjudication
(b) The Adjudicator named in the PCC is jointly appointed by the parties. ln case of disagreement between the parlies, the

AppointingAuthority designated in ttre piC shall appoint the Adjudicator within fourteen (14) days of receipt of a request

from either party.

Fax No e-mail AddressTelephone
NoAdjudicator AddressAdjudicator Name

msalamdwasa@yahoo.com01 721 035861Superintending Engineer Office of
Superintending Engineer, tvlODS Circle-02,

Dhaka WASA

Superintending
Engineer, MODS

Circle-02

ln case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President of the lnstitution

of Engineers, Bangladesh (lEB).

77.3 Arbitration
(b) The arbitration shall be conducted in accordance with the Arbitration Act (Act No 1 of 2001) of Bangladesh as at present

in force and in the place shown in the PCC'

The arbitration shall be conducted in the place mentioned below,

[The arbitration shall be conducted in the place mentioned below; Superintending Engineer Office of Superintending

Engineer, NIODS Circle-O2, Dhaka WASAI
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