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Particular Conditions of Contract -
PCC Clause
A General v

' 1. Definitions

() Contractor means the Person under contract W|th the Procurlng Entlty for the execution of Works under the Rules and the Act
. as stated in the PCC.

' The Contractor is [null]

' (z) Intended Completlon Date is the date calculated from the Commencement Date as specified in the PCC on Wthh itis
intended that the Contractor shall complete the Works as specified in the Contract and may be revised only by the Project
Manager by issuing an extension of tlme oran acceleratlon order

The Intended Completion Date for the whole of the Works shall be [30 Mar 2026]

(cc) Original Contract Price is the Contract Pnce stated in the Procunng Entlty S Notrf catlon of Award (Form e-PWZB 6) and
further clearly determlned in the PCC

! The ongmal Contract pnce is [null]

3 gg) Procunng Entity means a Procunng Entlty havtng admlmstratlve and fmancral powers to undertake procurement of Works
1 usmg publlc funds and is as named in the pPCC who employs the Contractor to carry out the Works.

" The Procurlng Entlty |s [Md Nawshad Alam Otfrce of the EE Fleld Mamtenance DlVISlon 1 Dhaka WASA

Address 29 K M Das Lane Hatkhola
Thanaw R o ¢ 3 Dh;kﬂa_“l_\lorth Clty Corporatlon . ~ ~ i
B DastnctM SRR SLENGI Dhaka -1203 |
Country AR oy Sy Bangladesh

] The Development Partner is [ None ]



notified {0 tthrznager 'S the person named in the PCC or any other competent person appointed by the Procuring Entity and iy
COntract ontractor who is responsible for supervising the execution and completion of the Works and administering the ,5{:-'_» a

(Il) Site means tr_we places where the Permanent Works are to be executed including storage and working areas and to Whlch [
! P‘?h't ,a?d Materials are to be delivered, and any other places as may be specified in the PCC as forming part of the Site.

Site location ; - Drawings Nos 1
" The Site is located at Office Compound FMD-1 - N/A -

(00) Start Date is the date given in the PCC and it is the last date when the Contractor shall commence execution of the Works !
under the Contract. P

The Start Date shall be [15 Dec 20.275]7

(rr) Wor.ks means all works associated with the construction, reconstruction, site preparation, demolition, repair, maintenance or
- renovation of railways, roads, highways, or a building, an infrastructure or structure or an installation or any construction work

- relating to excavation, installation of equipment and materials, decoration ancillary to Works as detailed in the PCC, if the value ‘
of those services does not exceed that of the Works themselves. i
sl. o
No Works o

1 - Repair and maintenance of office compound test bed surface drain and ancillary works of FMD-1

2. Interpretation

2.5 Sectional completion If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

Sl. No Name of the Section Sectional Completion Dates

— R — T T ———

1 - Office Compount Test bed FMD-1 t 2026-02-11

- 3. Communications & Notices

| 3.1 Communications between Parties (notice, request or consent required or permitted to be given or made by one party to the
other) pursuant to the Contract shall be in writing to the addresses specified in the PCC.

The Procuring Entity's address for the purpose of communications under this contract is: Contact person: Address: Tel: e-mail
address: The Contractor's address for the purpose of communications under this contract is : Contact person: Address: Tel: e-
mail address:

6. Ddcuments Forming the Contract and Priority of Documents

' (k) any ’(NJt‘her document listed in the PCC forming part of the Contract. |

Sl Other documents forming part of the Contract
No

1 QHO“t’her documents forming part of the Contract:N/A

,92 All rﬁéiériéls equipment, plant, and supplies used by the Contractor in both permangnt and temporary works and services |
sﬁpplied under the Contract shall have their origin in the countries except any specified in the PVC‘C. :

- Sk Country of origin are not eligible
No v o e H
' 1 £l ‘Céﬁntry of origin are not eligible: Isreal K . : ‘
. omesession of the Site PR S
12. possession of he Ste_ o

| ‘ [l : . e tra ctoronthe Stole)
e : i ive possession of the Site or part(s) of the Site, to the Con ! _ . o
124 The i Efn ;Itr};:: ac\JIfI tghe SFi)te is not given by the date stated in the PCC, the Procuring Entity will be deemed to have

PCC. If possession



R R R

- delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause 54.1(a).

*_‘Furthef delays may lead to fundamental breach of contract as per GCC Sub Clause 70.1(vi).

- 31. Commencement of Works

| Commencement Date of Works [15 Dec 2025]

33 Program of Works

Sl. No Name of the Parts of Works | Possession Dates

Repanr and malntenance of office compound test bed surface 2025 12 15
| drarn and ancillary works of FMD-1

18 Contractor s Personnel

18 1 The Contractor shaII employ the key personnel named in the Schedute of Key Personnel, as referred to in the PCC to

carry out the functrons stated in the Schedute or other personnel approved by the Protect Manager.

The tollowrng Key Personnet to carry out the functrons stated in the Schedule shall be employed by the Contractor No Name
| of Key Personnel Posmon
20 Pro;ect Manager s Decrsmns

" 20 1 Except where otherW|se specmcally stated in the PCC, the Project Manager WI|| decrde Contractual matters between the
i Procunng Entlty and the Contractor in |ts rote as representatrve of the Procurlng Entrty

! The Contractual matters between the Procurrng Entrty and the Contractor shall be decided by [state only if other than the
' Project Manager]

B Trme Control

31.1 Except otherwise specified in the PCC the Commencement Date shall be the date at whrch the following precedent
conditions have all been fulfilled and the Project Manager’s instruction recording the agreement of both Parties on such

fulfilment and instructing to commence the Works is received by the Contractor:
 (a) signing of the Contract Agreement by both parties upon approval of the relevant authorities; and
| (b) possessmn of the Srte given to the Contractor as required for the commencement of the Works;

i

Sectlona! Commencement Dates

SI. No Name of the Sectlon :

1 Offce Compount Test bed FMD 1 2026 01 13

33.1 Within the time stated in the PCC, the Contractor shall submit to the Pro;ect Manager for approval a Programme of Works
showing the general methods, arrangements, order, and timing for all the activities in the Works. The programme may be in the

form of an Imptementatron Schedute prepared in any software or other form acceptable to the Pro;ect Manager

The Contractor shall submrt a Programme for the Works wtthln [7] days of S|gnrng the Contract

33.2 The Contractor shall submrt to the Pro;ect Manager for approval of an updated Programme at intervals no longer than the

period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on each

 activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of
. the activities.

: The penod between Programme updates is [21]

33.3 If the Contractor does not submit an updated Programme of Works at the lntervals as stated under GCC Sub Clause 33 2

the Project Manager may withhold an amount as stated in the PCC from the next payment certificate and continue to withhold
this amount until the next due payment after the date on which the overdue Programme of Works has been submttted

- The amount to be wrthheld for late submrssmn of an updated Programme is [10000.000]

C. Quality Control

| 45. Correctron of Defects

45.1 The PrOJect Manager shall
give not|ce to the Contractor W|th a copy to the Procunng Entlty and others con
cerne
‘ E‘;fbelﬁzs lt;efore the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. Tge(g;re)ct
¢ y Period shall be extended for as Iong as Defects remain to be corrected k|

| The Defects Ltabthty Penod is [12] months

D. Cost Control



53. T B o S N s e e s e et vy o1
e ?aymen 1S to the Contractor

534 Payme‘%Ww e
v. Nts due to the ¢ i

: Bang|adesh, oft ontractor i
Contract.

i«’
USRS
e e oot e R S T eduled Bank of

n each certificate shall be made into the Bank Accc:ur::tt, ol:]i r?rtlgesz:rrency specified in the
he legal title of the Contract specified in the PCC, nominated by the Contra

The Particulars of the BankAcco

LT e ,..C,,O.;mact oy .f
unt nominated are as follows: Title of the Account : [insert title t‘?hw?)?jr: ti?zny] b Numb]er j
Name of the Bank : linsert name with code, if any] Name of the Branch : [insert branch name with code,

" . : tor shall be
- linsert number) Address : finsert location with district] Tel : e-mail address : [information furnished by the Contracto
, SUb§tkant>lrated by the concerned Bank and authenticated by the Procuring Entity]

- 54, Compensation Events
 54.1 The followin »

g shall be Compensation

| (i) Other Cqmpensation Events described iﬁ\{ﬁgtgontract or determined by the Project Manager |n the PCQ shall ?PE'V-' »
No Compensation Events H
1 The olowingaconal avents s s b re Componemten v
56.<Refention Moiﬁey' — s am—

+ 56.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the percentage specified in the
PCC until completion of the whole of the Works under the Contract.
The Procuring Entity shall deduct at the rate of 10.00% percent from each interim payment certificate as Retention Money.
Performance Security : 0.0%

57. Liquidated Damages

+ 57.1 Except as provided under GCC Sub Clause 65, i

- Completion Date or extended Intended Completion D

sectional completion date of any section under the ¢
Contract Price, a sum at the percent-

f the Contractor fails to complete the Works within the Intended

ate of the contract or Intended Sectional Completion Date or extended

ontract, the Procuring Entity shall, as Liquidated Damages, deduct from the

rate per day of delay as specified in the PCC, of the contract value. The total amount of

- Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity may deduct

- Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the Contractor’s
liabilities.

Liquidated Damages for the uncompleted Works or any
part per day of delay (%) §

The maximum amount of Liquidated Damages (%)
. 0.030

1 10.000 |
E. Completion of Contract
64. As-built Drawings

64.1 1f 'As Built' Drawings are required, the Contractor shall supply them by the dates stated in the PCC.

The date by which “as-built” drawings are required & The date by which operating and maintenance manuals

1

are required
2026-03-30 5

z 2026-03-30
64.2 If the Contractor does not supply the Drawin

gs by the dates specified in GCC Sub Clause 64.1, or they do not receive the
Project Manager's approval, the Project Manage
. the Contractor.

r shall withhold a nominal amount specified in the PCC from payments due to

- The amount to be withheld for failing to produce 'as-built' drawings and/or operating and maintenance manuals by the date
. required is Tk [0.000]

F. Termination and Settlement of Disputes

" 74. Payment upon Termination

74.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 70.1 by the Contractor,
- the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered to the date of Ct:he
" issue of the certificate and, further deduct the amount of compensation for the works not completed, as indicated in the PCC.

This amount can be realised from the payable amount to be received by the contractor, if any or from Performance Security. If



the total amoy : '

; unt due to the Procuring Entity exceed ; ;

4 b : ‘ g Enti eds any payment due to the Contractor, the differ

- i W?- Pr Opurlng Entity which may be realised from other contractual dues to the Contractor. kot s

ge to apply to the contract value of the works not completed, representing the PE's additi
_the uncompleted Works, is [20.000] percent. g ditional cost for complating

G. Claims, Disputes and Arbitration T

| 77. Settlement of Disputes
. 77.2 Adjudication
* (b) The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the

- Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from
either party.

Telephone

Adjudicator Name Adjudicator Address No . FaxNo e-mail Address

i

I
i
I[

Chief Engineer - Office of the Chief Engineer WASA Bhaban (7th 09568705 0 eefmdivision1@gmail.com
floor), Kawran Bazar Dhaka-1215 ' i | b

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President of the Institution of
Engineers, Bangladesh (IEB).

77.3 Arbitration
(b) The arbitration shall be conducted in accordance with the Arbitration Act (Act No 1 of 2001) of Bangladesh as at present in
force and in the place shown in the PCC.

" The arbitration shall be conducted in the place mentioned below;
[The arbitration shall be conducted in the place mentioned below; [Office of the Chief Engineer WASA Bhaban (7th floor),
Kawran Bazar Dhaka-1215]]
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