



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ

নির্বাহী প্রকৌশলীর কার্যালয়

মডস জোন-১, ঢাকা ওয়াসা

১০৭/১/এ/১/১(৫ম তলা), উত্তর যাত্রাবাড়ী

আইডিয়াল স্কুল এন্ড কলেজ সংলগ্ন, যাত্রাবাড়ী, ঢাকা।



শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

স্মারক নং-৪৬.১১৩.৪০৪.০০.০০.২০২৩.১৬/জোন-১

তারিখঃ-১০/০৮/২০২৩ইং।

মের্সাস এ আর এন্ড ব্রাদার্স

হাউজ নং- ৪৯৫, উত্তর গোড়ান,


খিলগাঁও, ঢাকা-১২১৯।

প্রাক্কলিত মূল্য টাঃ ২,৯৭,৯০৫.৫৪

সময়সীমাঃ ১৮ দিন।

বিষয়ঃ- Repairing & Maintenance of Boundary Wall, Pump House and Toilet at Shamibag and Basabo-2 Sewer Pump Area under MODS Zone-1, Dhaka WASA. কাজের কার্যাদেশ।

উপরোক্ত বিষয়ের প্রেক্ষিতে জানানো যাইতেছে যে, **Repairing & Maintenance of Boundary Wall, Pump House and Toilet at Shamibag and Basabo-2 Sewer Pump Area under MODS Zone-1, Dhaka WASA.** কাজটি করার জন্য আপনাকে অনুরোধ করা হইল। কাজটি ১০/০৮/২০২৩ হতে ২৭/০৮/২০২৩ইং পর্যন্ত মোট ১৮ (আঠার) দিনের মধ্যে সম্পন্ন করার জন্য নির্দেশ দেওয়া হইল। কাজটি অত্র বিভাগের সহকারী প্রকৌশলী জনাব মোঃ ইমদাদুল হক এবং উপ-সহকারী প্রকৌশলী জনাব সুব্রত কুমার দেব এর তত্ত্বাবধানে ও নির্দেশ মোতাবেক সুষ্ঠুভাবে সমাপ্ত করিতে হইবে। অন্যথায় বিল প্রদান করা সম্ভব হইবে না।


১০/৮/২৩


মোঃ আল আমিন

নির্বাহী প্রকৌশলী

মডস জোন-১, ঢাকা ওয়াসা।

অনুলিপি :

- ১। প্রধান হিসাব রক্ষণ কর্মকর্তা, ঢাকা ওয়াসা।
- ২। সহকারী প্রকৌশলী জনাব মোঃ ইমদাদুল হক, মডস জোন-১, ঢাকা ওয়াসা।
- ৩। উপ-সহকারী প্রকৌশলী জনাব সুব্রত কুমার দেব, মডস জোন-১, ঢাকা ওয়াসা।
- ৪। অফিস কপি/সংশ্লিষ্ট কাজের নথি।


১০/৮/২৩

MODS Zone-1

Package No	Description of Procurement Package WORKS/GOODS	Unit	Quantity	Procurement Method & Type	Estimate Approving	Source of Funds	Estimated Cost (Taka in Lac)	Allocation of Year 2023-24 (Taka in Lac)	Time Code for Process	Advertise Prequal (if Applicable)	Advertise Tender	Tender Opening	Tender Evaluation	Approval to Award	Notification of Award	Signing of Contract	Total time in
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	
6	Repairing & Raising of Manhole at Gendaria New road, Horichoron Ray Road, Dhalka Nagar Lane, Alamgonj, Foridabad, & Narinda Area under MODS Zone-1 Dhaka WASA.	No.	1	LTM (e-GP)	CE	Rev.	3.50	3.50	Planned Dates		12/08/23	27/08/23	10/09/23	17/09/23	24/09/23	22/10/23	
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
7	Repairing & Raising of Manhole at wari, Rangking Street, Nowabi Street, Ware Street, Taherbag, Juginagor Lane, Bonogram, Goalghat lane, Muslimpara, Jurihatully, Wari, Kaptan Bazar Road, B.C.C Road, Mugdhapara, South Basaboo, Area under MODS Zone-1 Dhaka WASA.	No.	1	LTM (e-GP)	CE	Rev.	4.00	4.00	Planned Dates		11/08/23	26/08/23	09/09/23	16/09/23	23/09/23	21/10/23	
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
8	Allocation for (as PPR/2008, clause 82/1) Mass Cleaning & Removal of Sludge of sewer line & manhole at different places under MODS Zone-1, Dhaka WASA.	No.	1	Force Account	MD	Rev.	58.00	58.00	Planned Dates		11/08/23	26/08/23	09/09/23	16/09/23	23/09/23	21/10/23	
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
9	Allocation of Temporary Advance for purchaseing Borak Bamboo for maintenance of sewerage blocks (PPR/2008, clause 81/1) under MODS Zone-1, Dhaka WASA	No.	1	DCP	SE	Rev.	3.00	3.00	Planned Dates		11/08/23	26/08/23	09/09/23	16/09/23	23/09/23	21/10/23	
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
10	Allocation for Procurement of works, Physical services and goods ((DPM as PPR/2008, clause 82/1 and 76/1(k), Bulk allocation and Emergency maintenance of, sewer system, vehicles, sludge de-watering pump, MODS Zone-1, Dhaka WASA.	No.	L.S	DPM/RF Q/LTM	MD/ DM D/C E	Rev.	30.00	9.03	Planned Dates								
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
Sub. Total Q2 Tk=							116.25	95.28									
Sub-Total (Q1+Q2)							120.97	100.00									

R	Maintenance (Water Pump)																
1	Emergency Maintenance of different water Pumping Station under MODS Zone-1.	L.S	-	DPM/RF Q/LTM	MD/ DM D/C E	Rev.	11.68	11.68	Planned Dates								
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
Sub. Total R Tk=							11.68	11.68									

S	Maintenance (Sewer Pump)																
1	Repairing & Maintenance of Pump House at Narinda and Narinda Dholikhhal Sewer Pump Under MODS Zone-1, Dhaka WASA.	L.S	1	DPM	CE	Rev.	3.00	3.00	Planned Dates								
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
2	Repairing & Maintenance of Pump House and at Shamibag and Basabo-2 Sewer Pump Under MODS Zone-1, Dhaka WASA.	L.S	1	DPM	CE	Rev.	3.00	3.00	Planned Dates								
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
3	Emergency Maintenance of different Sewer Pumps under MODS Zone-1.	L.S	-	DPM/RF Q/LTM	MD/ DM D/C E	Rev.	2.00	2.00	Planned Dates								
									Planned Days		0	15	14	7	7	28	
									Actual Dates								
Sub. Total S Tk=							8.00	8.00									