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Tender/Proposal Detail

Invitation Reference

46.113.423.00.00.141.2025
No. :

Tender/Proposal ID : 1230681

Opening Date and

Closing Date and Time
: Time :

16-Mar-2026 11:15 16-Mar-2026 11:15

Procuring Entity : Office of the EE, Field Maintenance Division-1, Dhaka WASA

Repair and rising of Transformer's base, repair of fencing and removal of darnel at different pumping

Brief : station under FM Division-1
Tender/_ProposaI Contract Awarded View Notice
Status :

Particular Conditions of Contract
PCC Clause

A. General
1. Definitions

1.1 (I) Contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and
the Act as stated in the PCC.

The Contractor is [null]

(aa) Intended Completion Date is the date calculated from the Commencement Date as specified in the PCC, on which it is
intended that the Contractor shall complete the Works as specified in the Contract and may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

The Intended Completion Date for the whole of the Works shall be [25 Jun 2026]

1.1 (dd) Original Contract Price is the Contract Price stated in the Procuring Entity's Notification of Award (Form e-PW2A-9)
and further clearly determined in the PCC.

The original Contract price is [null]

1.1 (hh) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake procurement of
Works using public funds and is as named in the PCC who employs the Contractor to carry out the Works.

The Procuring Entity is [Md. Nawshad Alam, Office of the EE, Field Maintenance Division-1, Dhaka WASA,

Address : 29. K. M. Das Lane, Hatkhola
City : Dhaka

Thana : Dhaka North City Corporation
District : Dhaka - 1203

Country : Bangladesh

] The Development Partner is [ None ]
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1.1 (ii) Project Manager is the person named in the PCC or any other competent person appointed by the Procuring Entity and
notified to the Contractor who is responsible for supervising the execution and completion of the Works and administering the
Contract.

The Project Manager is [Name, address, and name of authorized representative]

1.1 (nn) Site means the places where the Permanent Works are to be executed including storage and working areas and to
which Plant and Materials are to be delivered, and any other places as may be specified in the PCC as forming part of the Site.

Site location Drawings Nos

The Site is located at different pumping station under FM N/A
Division-1

1.1 (qq) Start Date is the date given in the PCC and it is the last date when the Contractor shall commence execution of the
Works under the Contract.

The Start Date shall be [31 Mar 2026]

1.1 (uu) Works means all works associated with the construction, reconstruction, site preparation, demolition, repair,
maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure or an installation or any
construction work relating to excavation, installation of equipment and materials, decoration ancillary to Works as detailed in the
PCC, if the value of those services does not exceed that of the Works themselves.

Sl.

No Works

1 The Works consist of Repair and rising of Transformer's base, repair of fencing and removal of darnel at different
pumping station under FM Division-1

2. Interpretation

2.5 Sectional completion:

If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

SI. No Name of the Section Sectional Completion Dates
1 Repair and rising of Transformer's base, repair of fencing and | 2026-05-10
removal of darnel at different pumping station under FM
Division-1

3. Communications & Notices

3.1 Communications between Parties (notice, request or consent required or permitted to be given or made by one party to the
other) pursuant to the Contract shall be in writing to the addresses specified in the PCC.

The Procuring Entity's address for the purpose of communications under this contract is :
Contact person:

Address:

Tel:

Fax:

e-mail address:

The Contractor's address for the purpose of communications under this contract is :
Contact person:

Address:

Tel:

Fax:

e-mail address:

6. Documents Forming the Contract and Priority of Documents

6.1 (k) any other document listed in the PCC forming part of the Contract.

Sl

No Other documents forming part of the Contract



1 Other documents forming part of the Contract: N/A
9. Eligibility
9.1 The Contractor and its Subcontractor(s) shall have the nationality of a country other than that specified in the PCC.

Sl

No Countries are not eligible

1 The Contractor or the Subcontractor that is a national of, or registered in, the following countries are not eligible: Isreal

9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary works and services
supplied under the Contract shall have their origin in the countries except any specified in the PCC.

Sl.

No Country of origin are not eligible

1 Materials, Equipment Plants and supplies shall not have their origin in the following countries: Isreal

13. Possession of the Site

13.1 The Procuring Entity shall give possession of the Site or part(s) of the Site, to the Contractor on the date(s) stated in the
PCC. If possession of a part of the Site is not given by the date stated in the PCC, the Procuring Entity will be deemed to have
delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause 65.1(a).
Further delays may lead to fundamental breach of contract as per GCC Sub Clause 83.1(vi).

Sl. No Name of the Parts of Works Possession Dates

1 Repair and rising of Transformer's base, repair of fencing and | 2026-03-26
removal of darnel at different pumping station under FM
Division-1
19. Contractor's Personnel

19.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the PCC, to
carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

Following Key Personnel to carry out the functions stated in the Schedule shall be employed by the Contractor;
[insert name(s)]

20. Subcontracting

20.4 Nominated Subcontractor named in the Contract shall be entitled to execute the specific components of the Works stated
in the PCC.

Sl. | Nominated Subcontractor's

No Name Nominated Subcontractor entitled to execute the following specific components

1 N/A N/A

22. Project Manager's Decisions

22.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual matters between the
Procuring Entity and the Contractor in its role as representative of the Procuring Entity.

The Contractual matters between the Procuring Entity and the Contractor shall be decided by

[state only if other than the Project Manager]
B. Time Control
38. Commencement of Works

38.1 Except otherwise specified in the PCC, the Commencement Date shall be the date at which the following precedent
conditions have all been fulfilled and the Project Manager's instruction recording the agreement of both Parties on such
fulfilment and instructing to commence the Works is received by the Contractor:

(a) signing of the Contract Agreement by both parties upon approval of the relevant authorities;
(b) possession of the Site given to the Contractor as required for the commencement of the Works;



Commencement Date of Works:[31 Mar 2026]

SI. No Name of the Section Sectional Commencement Dates
1 Repair and rising of Transformer's base, repair of fencing and | 2026-03-31
removal of darnel at different pumping station under FM
Division-1

40. Program of Works

40.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approval a Programme of Works
showing the general methods, arrangements, order, and timing for all the activities in the Works. The programme may be in the
form of an Implementation Schedule prepared in any software or other form acceptable to the Project Manager.

The Contractor shall submit a Programme for the Works within [15] days of signing the Contract.

40.2 The Contractor shall submit to the Project Manager for approval of an updated Programme at intervals no longer than the
period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of
the activities.

The period between Programme updates is [21]

40.3 If the Contractor does not submit an updated Programme of Works at the intervals as stated under GCC Sub Clause 40.2,
the Project Manager may withhold an amount as stated in the PCC from the next payment certificate and continue to withhold
this amount until the next due payment after the date on which the overdue Programme of Works has been submitted.

The amount to be withheld for late submission of an updated Programme is [10000.000]
C. Quality Control
55. Correction of Defects

55.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and others concerned, of any
Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

The Defects Liability Period is [12] months
D. Cost Control
62. Certification for Payment

62.4 However, before issuing the payment certificate the Project Manager shall verify if the Contractor is in breach of ES
obligations as mentioned in GCC Clauses 26-29. In case the Contractor fails to comply with any ES obligations under the
Contract, an amount as specified in the PCC, due to take remedial actions against that failure as directed by the Project
Manager within the specified timeframe, may be withheld until the work or obligation has been performed. If the contractor
ultimately fails to comply with the ES Specifications, the withheld amount shall be forfeited as penalty.

The amount of payment withheld of forfeited amount due to failure in compliance with any obligations under ES Specifications
or reporting arrangement shall be ~[0.100]

62.5 The maximum total amount withheld or forfeited due to failure in compliance with ES Specifications as mentioned in GCC
Sub Clause 62.4 shall not exceed the amount as specified in the PCC.

The maximum amount of payment withheld of forfeited due to failure in compliance with ES Specifications is [2.000] percent of
the final Contract Price of the whole of the Works.

63. Payments to the Contractor

63.3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduled Bank of
Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor and issue an Interim Payment
certificate (IPC).

The particulars of the Bank Account nominated are as follows:
Title of the Account : [insert title to whom the Contract awarded]
Name of the Bank : [insert name with code, if any]

Name of the Branch : [insert branch name with code ,if any]
Account Number : [insert number]

Address : [insert location with district]

Tel :

e-mail address :



[information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring
Entity]

64. Delayed Payment

64.1 If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next payment
at the rate as specified in the PCC. Interest shall be calculated from the date by which the payment should have been made up
to the date when the late payment is made.

The rate of interest shall be:[0.000] percent
65. Compensation Events

65.1 (k) Other Compensation Events described in the Contract or determined by the Project Manager in the PCC shall apply.

Sl

No Compensation Events

1 The following additional events shall also be the Compensation Events: N/A

67. Retention Money

67.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the percentage specified in the
PCC until completion of the whole of the Works under the Contract.

The portion of payments to be retained is 10.00% percent of the contract price.

In case of front loading or unbalanced price loading, PE may extend this proportion up to twenty (20) percent of the contract
price. In such cases, money retained for meeting any claims during Defect Liability Period shall be half of the total money
retained but not less than five (5) percent of the contract price.

Performance Security : 0.0%

68. Liquidated Damages

68.1 Except as provided under GCC Sub Clause 79, if the Contractor fails to complete the Works within the Intended
Completion Date or extended Intended Completion Date of the contract or Intended Sectional Completion Date or extended
sectional completion date of any section under the contract, the Procuring Entity shall, as Liquidated Damages, deduct from the
Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract price of the uncompleted
works or part thereof completed after the Intended Completion Date or extended Intended Completion Date, as applicable. The
total amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity
may deduct Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the
Contractor's liabilities.

Liquidated Damages for the uncompleted Works or any

; - o
part per day of delay (%) The maximum amount of Liquidated Damages (%)

0.030 10.000

70. Provisional Sums

70.2 Plants, Materials or Services to be purchased by the Contractor under the provisions of GCC Sub Clause 70.1 from
Nominated Subcontractor(s) or for meeting the other expenditures under the Contract, and for which there shall be included in
the Contract price, the actual amounts paid or due to be paid by the Contractor, and a sum for profit, overhead and VAT, as
applicable, calculated as a percentage of these actual amounts by applying the relevant percentage rate as specified in the
PCC.

The percentage for adjustment of Provisional Sums is [0.000]%
E. Completion of the Contract
77. As-built Drawings and Manuals

77.1 If 'As Built' Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the
dates stated in the PCC.

The date by which operating and maintenance manuals

The date by which “as-built” drawings are required .
are required

2026-06-25 2026-06-25

77.2 If the Contractor does not supply the Drawings and/or Manuals by the dates specified in GCC Sub Clause 77.1, or they do
not receive the Project Manager's approval, the Project Manager shall withhold a nominal amount specified in the PCC from



payments due to the Contractor.

The amount to be withheld for failing to produce 'as-built' drawings and/or operating and maintenance manuals by the date
required is Tk [0.000]

F. Termination and Settlement of Disputes
87. Payment upon Termination

87.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 84.1 by the Contractor,
the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered less advance
payments received up to the date of the issue of the certificate and, further deduct the amount of compensation for the works
not completed, as indicated in the PCC. This amount can be realised from the payable amount to be received by the contractor,
if any or from Performance Security. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor,
the difference shall be a debt payable to the Procuring Entity which may be realised from other contractual dues to the
Contractor.

The percentage to apply to the contract value of the works not completed, representing the PE's additional cost for completing
the uncompleted Works, is [20.000] percent.

G. Claims, Disputes and Arbitration
90. Settlement of Disputes

90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the
Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from
either party.

Adjudicator Name Adjudicator Address Teleﬁgone Fax No e-mail Address
Chief Engineer Office of the Chief Engineer WASA Bhaban (7th 9568705 0 eefmdivision1@gmail.com

floor), Kawran Bazar Dhaka-1215

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President of the Institution of
Engineers, Bangladesh (IEB).

90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the
Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from
either party.

The arbitration shall be conducted in the place mentioned below;
[Office of the Chief Engineer WASA Bhaban (7th floor), Kawran Bazar Dhaka-1215]
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