



[View All Notifications](#)

Workflow History

[Go back to Dashboard](#)

Tender/Proposal Detail


Tender/Proposal ID :	881963	Invitation Reference No. :	46.113.431.00.00.053.2023
Closing Date and Time :	25-Oct-2023 12:00	Opening Date and Time :	25-Oct-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump		
Tender/Proposal Status :	Contract Awarded		

[View Notice](#)

S.No	Processed By	Processed Date and Time	Comments	Action	To Be Processed By
1	Md. Kamrul Hasan - Chief Engineer	14-Nov-2023 18:40:35	View	Approved	Mohammed Iqbal Ahmed Mazumder - Superintending Engineer
2	Mohammed Iqbal Ahmed Mazumder - Superintending Engineer	14-Nov-2023 12:19:00	View	Forwarded	Md. Kamrul Hasan - Chief Engineer

Page 1 of 1

10



Sunday, 17 Dec, 2023
16:45:21 BST

Last Login : Sunday, 17 Dec,
2023 15:27:05

Welcome, Syed Mostakim Hossain |
Logout

[View All Notifications](#)

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	881963	Invitation Reference No. :	46.113.431.00.00.053.2023
Closing Date and Time :	25-Oct-2023 12:00	Opening Date and Time :	25-Oct-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump		
Tender/Proposal Status :	NOA Issued		View Notice

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.21.041.23 & Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump		
Lot No. and Description :	1 & Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
------	------------------	-------------------	------------------------	------------------	---------------

L1	M/S. Ayesha Enterprise. (Winner)	2405389.000	2413700.639	-8311.639	-0.346
----	----------------------------------	-------------	-------------	-----------	--------

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/S. Ayesha Enterprise.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Syed Mostakim Hossain	Md. Moshir Rahman Bhuiyan	Mohammed Iqbal Ahmed Mazumder
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer	Assistant Engineer	Superintending Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the Superintending Engineer, SMWC Circle, Dhaka WASA
Signed Tender Evaluation Report 3 On	13 Nov 2023 14:07	13 Nov 2023 14:24	13 Nov 2023 12:47
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)



Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Sunday, 17 Dec, 2023
16:46:42 BST

Last Login : Sunday, 17 Dec,
2023 15:27:05

Welcome, Syed Mostakim Hossain |
[Logout](#)

[View All Notifications](#)

Tender Evaluation Report 4 - Final Evaluation Report

[Print](#)

[Save As PDF](#)

[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	881963	Invitation Reference No. :	46.113.431.00.00.053.2023
Closing Date and Time :	25-Oct-2023 12:00	Opening Date and Time :	25-Oct-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump		
Tender/Proposal Status :	NOA Issued		View Notice

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.21.041.23 & Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump		
Lot No. and Description :	1 & Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award

M/S. Ayesha Enterprise.

[Post Qualification Report](#)

[Clarification on Tenders](#)


[View](#)

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Syed Mostakim Hossain	Md. Moshir Rahman Bhuiyan	Mohammed Iqbal Ahmed Mazumder
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer	Assistant Engineer	Superintending Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the Superintending Engineer, SMWC Circle, Dhaka WASA
Signed Tender Evaluation Report 4 On	13 Nov 2023 18:05	13 Nov 2023 18:04	13 Nov 2023 15:36
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)



Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh