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lnvitation Reference'
No" :

Opening Date and
Time:

I

46. 1 1 3.41 2.00. 00.05 1 "2025-261
et-tt

03-Mar-2026 12:00

Brief :

Tender/Proposal
Status :

Office of the EE, MODS Zone-7 , Dhaka WASA 
o

Repairing and maintenace of water line leakage at East Dholipar, South Jatrabari, East Jurain, Nama
Shampur, Shampur Ujala, Shampur Model Schooland adjar:ent area under |\4ODS Zone-7, Dhaka
WASA (Pakage-2).

Contract Awarded | 'i View Notice

Particular Conditions of Contract

PCC Clause

A. General

1. Definitions

(l) Contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and the
Act as stated in the PCC.

The Contractor is [null]

(z) lntended Completion Date is the date calculated from the Commencement Date as specified in the PCC, on which it is
intended that the Contractor shall complete the Works as specified in the Contract and may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

(cc) Origlnal Contract Price is the Contract Price stated in the Procuring Entity's Not fication of Award (Form e-PW2B-6) and

further clearly determined in the PCC.

The original Contract price is [null]

(gg) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake procurement of
Works using public funds and is as named in the PCC who employs the Contractor 10 carry out the Works.

Entity is [Md. Lemon Mia, Office of the EE, MODS Zone-7 , Dhaka WASA,

Address 107 11 I Al I 11 North Jatrabari

Dhaka

District

CqTs
r-carra errfr'rfif
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The lntended Completion Date for the whole of the Works shall be [30 Apr 2026]

City

Dhaka South City Corporation

Dhaka - 1232 .er+G.-
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Procuring Entity :

The
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I The Development Partner is I None ]

(hh) Project Manager is the person named in the PCC or any other competent person appointed by the Procuring Entity and
notifled to the Contractor who is responsible for supervising the execution and completion of the Works and administering
the Contract.

The Project Manager is [Name and address]

(ll) Site means the places where the Permanent Works are to be executed including storage and working areas and to which
Plant and Materials are to be delivered, and any other places as may be specified in the PCC as forming part of the Site.

Site location Drawings Nos

East Dholipar, South Jatrabari, East Jurain, Nama N/A
, Shampur, Shampur Ujala, Shampur Model Schooland
adjacent area under MODS Zone-7, Dhaka WASA

.,,,,, 
...

the(oo) Start Date is the date given in the PCC and it is the last date when the Contractor shall commence executlon of
Works under the Contract

The Start Date shall be [30 Mar 2026]

(rr) Works means all works associated with the construction, reconstruction, site preparation, demolltion, repair,
maintenance or renovation of railways, roads, hlghways, or a building, an infrastructure or structure or qn installation or any
construction work relating to excavation, installation of equipment and materials, decoration ancillary to Works as detailed in
the PCC, if the value of those services does not exceed that of the Works themselves.

Works

Repairing and maintenace of water line leakage at East Dholipai, South Jatrabari, East Jurain, Nama Shampur,
Shampur Ujala, Shampur Model Schooland adjacent area under MODS Zdne-7, Dhaka WASA

2. lnterpretation

2.5 Sectional completion lf sectional completion is specified in the PCC, references in the GCC to the Works, the
Completion Date, and the lntended Completion Date apply to any section of the Works (other than references to the
Completion Date and lntended Completion Date for the whole of the Works).

Sectional Completion Dates are:

[state part of the works and the corresponding dates, if applicable]

1

\

3. Communications & Notices

3.1 Communications between Parties (notice, request or consent required or permitted to be given or made by one party to

Tel: e-
mail address: The Contractor's address for the purpose of communications under thi,; contract is : Contact person: Address
Tel: e-mail address:

6. Documents Forming the Contract and Priority of Documents

(k) any other document listed in the PCC forming part of the Contract.

st.
No Other documents forming part of the Contract

N/A

9. Eligibility

9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary works and
services supplied under the Contract shall have their origin in the countries except any specified in the PCC.

st.
No

sr.
No

2 of 5
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1ii1 l N/A

12. Possession of the Site

121 f he Procuring Entity shall give possession of the Site or part(s) of the Site, to the Contractor on the date(s) stated in
the PCC. lf possession of a part of the Site is not given by the date stated in the PCC, the Procurlng Entity will be deemed to
have delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause
5a1@). Furtherdelays may lead tofundamental breach of contractas perGCC Sub Clause 70.1(vi).

The following Key Personnel to carry out the functions stated in the Schedule shall be employed by thb Contractor: No.
Name of Key Personnel Position

20. Project Manager's Decisions

20.'l Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual matters between
the Procuring Entity and the Contractor in its role as representative of the Procuring Entity.

The Contractual matters between the Procuring Entity and the Contractor shall be dr.cided by [state only if other than the
Project Managerl

B. Time Control

31. Commencement of Works I

rh

Sl. No Name of the Parts of Works Possession Dates

1 N/A 2026-03-03

18. Contractor's Personnel

18.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the PCC, to
carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

31.1 Except othenryise specified in the PCC, the Commencement Date shall be thB date at which the following precedent
conditions have all been fulfilled and the Project Manager's instruction recording the agreement of both Parties on such
fulfilment and instructing to commence the Works is received by the Contractor:
(a) signing of the Contract Agreement by both parties upon approval of the relevant authorities, and
(b) possession of the Site given to the Contractor as required for the commencement of the Works;

Commencement Date of Works:[16 Mar 2026]

33. Program of Works

33.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approval a Programme of
Works showing the general methods, arrangements, order, and timing for all the activities in the Works. The piogramme
may be in the form of an lmplementation Schedule prepared in any software or other form acceptable to the Project
Manager.

The Contractor shall submit a Programme for the Works within [15] days of signing tre Contract.

33.2 The Contractor shall submit to the Project Manager for approval of an updated Programme at intervals no longer than
the period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the
sequence of the activities.

The period between Programme updates is [5]

33.3 lf the Contractor does not submit an updated Programme of Works at the intervals as stated under GCC Sub Clause
33.2, the Project ltlanager may withhold an amount as stated in the PCC from the next payment certificate and continue to
withhold this amount until the next due payment after the date on which the overdue Programme of Works has been
submitted.

The amount to be withheld for late submission of an updated Programme is [0.000]

C. Quality Control

45. Correction of Defects

?L
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45.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and others concerned, of
' any Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The

Defects Liabillty Period shall be extended for as long as Defects remain to be corrected.

sfsl sqf,1l I



D. Cost Control

Liquidated Damages for the uncompleted Works or any
part per day of delay (%)

The maximum amount of Liquidated Dainages (%)

.londitions of Contract https ://www.eprocr rre. gov.bd/offi cer/ViewTenderPCC j sp?getStdtem p

The Defects Liability Period is [6] months

53. Payments to the Contractor

53.3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduled Bank of
Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor in the currency specified in
the Contract.

The particulars of the Bank Account nominated are as follows: Title of the Account : [inseft title to whom the Contract
awardedl Name of the Bank : [insert name with code, if any] Name of the Branch : [insert branch name with code ,if any]
Account Number : [insert number] Address : [insert location with district] Tel : e-mail address : [information furnished by the
Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring Entityl

54. Compensation Events

54.1 The following shall be Compensation Events
(i) Other Compensation Events described in the Contract or determined by the Project Manager in the PCC shall apply.

st.
No

Compensation Events

1 N/A

56. Retention Money

56.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the percentage specified in
the PCC until completion of the whole of the Works under the Contract.

The Procuring Entity shall deduct at the rate of 10.00% percent from each interim payment certificate as Retention Money
Performance Security : 0.0% r
57. Liquidated Damages

57.1 Except as provided under GCC Sub Clause 65, if the Contractor fails to complete the Works within the lntended
Completion Date or extended lntended Completion Date of the contract or lntended Sectional Completion Date or extended
sectional completion date of any section under the contract, the Procuring Entity shall, as Liquidated Damages, deduct from
the Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract value. The total
amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity
may deduct Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the
Contractor's liabilities.

0.040 10.000

E. Completion of Contract

64. As-built Drawings

64.1 lf 'As Built' Drawings are required, the Contractor shall supply them by the dates stated in the PCC

'As- built' drawings are required; Or, 'As- built' drawings are not required; [Delete the inapplicable one]The date by which
'as-built' drawings are required is [insert date]

64.2 lf the Contractor does not supply the Drawings by the dates specified in GCC Sub Clause 64.1 , or they do not receive
the Project Manager's approval, the Project Manager shall withhold a nominal amount specified in the PCC from payments
due to the Contractor.

74.1 lf lhe Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 70.1 by the
Contractor, the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered to
the date of the issue of the certificate and, further deduct the amount of compensation for the works not completed, as

e amount to be received or from

{

The amount to be withheld for failing to produce 'as-built' drawings by the date requ red is Tk [insert amount] [usually an
amount required to produce such drawingsl

F. Termination and Settlement of Disputes

74. Payment upon Termination

4 of 5

indicated in the PCC. This amount can be realised from the the
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Performance Security. lf the total amount due to the Procuring Entity exceeds any payment due to the Contractor, the

difference shall be a debt payable to the Procuring Entity which may be realised fror other contractual dues to the

Contractor.

The percentage to appty to the contract value of the works not completed, representi'tg the PE's additional cost for

completing the uncompleted Works, is [20.000] percent.

G. Claims, Disputes and Arbitration

77. Settlement of Disputes

77.2 Adjudication
(b) The Adjudicator named in the PCC is jointly appointed by the parties. ln case of rtisagreement between the parties, the

Appointing-Authority designated in the PCC shall appoint the Adjudicator within fourleen (14) days of receipt of a request

from either party.

Adjudicator Name Adjudicator Address
Telephone

No
Fax No

e-mail
Address

Deputy Managing
Director (O&M) Dhaka

WASA

Deputy Managing Director (O&M) Dhaka WASA 98 Kazi

Nazrul lslam Avenue Kawran Bazar, Dhaka-1215
01 763051 23

ln case of disagreement between the parties, the Appointing Authority for the Adjurlicator is the President of the lnstitution
of Engineers, Bangladesh (lEB).

77.3 Arbitration
(b) The arbitration shall be conducted in accordance with the Arbitration Act (Act No 1 of 2001) of Bangladesh as at present

in force and in the place shown in the PCC.

The arbitration shall be conducted in the place mentioned below;

[Office of the Chief Engineer, Dhaka WASA 98 Kazi Nazrul lslam fawran Bazar, Dhaka-1 21 5]
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