

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID :	789947	Invitation Reference No. :	46.113.410.00.00.A-34.S69.G-11.2022-2023
Closing Date and Time :	05-Mar-2023 12:00	Opening Date and Time :	05-Mar-2023 12:00
Procuring Entity :	Office of the EE, MODS Zone-6, Dhaka WASA		
Brief :	Procurement of PLC, UPS, Power supply Others accessories etc, under MODS Zone-6, Dhaka WASA. (Lot-1)		

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-6, Dhaka WASA
Tender Package No. and Description :	G-11 2022-2023 & Procurement of PLC, UPS, Power supply Others accessories etc, under MODS Zone-6, Dhaka WASA. (Lot-1)		
Lot No. and Description :	1 & Procurement of PLC, UPS, Power supply Others accessories etc, under MODS Zone-6, Dhaka WASA. (Lot-1)		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Saj Electric (Winner)	497294.000	475100.017	22193.983	4.463
L2	A.K. International	497294.000	477000.000	20294.000	4.081

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
Saj Electric	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Nazma Khatun	Md. Saiful Islam	Mohammad Mahbubur Rahman
Committee Role	Chairperson	Member Secretary	Member

PE Office	Office of the EE, P & D (Sewer)	Office of the EE, MODS Zone-6, Dhaka WASA	Office of the EE, MODS Zone-6, Dhaka WASA
Signed Tender Evaluation Report 3 On	13 Apr 2023 10:39	12 Apr 2023 13:42	12 Apr 2023 13:41
Comments	Signed	ok	ok

Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID :	789947	Invitation Reference No. :	46.113.410.00.00.A-34.S69.G-11.2022-2023
Closing Date and Time :	05-Mar-2023 12:00	Opening Date and Time :	05-Mar-2023 12:00
Procuring Entity :	Office of the EE, MODS Zone-6, Dhaka WASA		
Brief :	Procurement of PLC, UPS, Power supply Others accessories etc, under MODS Zone-6, Dhaka WASA. (Lot-1)		

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-6, Dhaka WASA
Tender Package No. and Description :	G-11 2022-2023 & Procurement of PLC, UPS, Power supply Others accessories etc, under MODS Zone-6, Dhaka WASA. (Lot-1)		
Lot No. and Description :	1 & Procurement of PLC, UPS, Power supply Others accessories etc, under MODS Zone-6, Dhaka WASA. (Lot-1)		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Saj Electric

Post Qualification Report

Clarification on Tenders

Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name	Nazma Khatun	Md. Saiful Islam	Mohammad Mahbubur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Executive Engineer (CC)	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, P & D (Sewer)	Office of the EE, MODS Zone-6, Dhaka WASA	Office of the EE, MODS Zone-6, Dhaka WASA
Signed Tender Evaluation Report 4 On	13 Apr 2023 11:11	13 Apr 2023 10:42	13 Apr 2023 10:42
Comments	Signed	ok	ok