



খথ ৪৫১৪১৬৫

Contract No. : 46.05.0000.428.007.048.22/2023-24/eGP-C1; Date: 30.01.2023

Contract Agreement

THIS AGREEMENT made the 27th day of February 2023 between Executive Engineer, Procurement Division-2, Dhaka WASA, 98, Kazi Nazrul Islam Avenue, WASA Bhaban (5th floor), Kawran Bazar, Dhaka-1215 (hereinafter called “the Procuring Entity”) of the one part and M/S Brothers Engineers, Al-Tower-3, 140/141, Shantinagar (2nd Floor), Room-303, Dhaka-1217. (hereinafter called “the Supplier”) of the other part:

WHEREAS the Procuring Entity invited Tenders for certain goods and related services, viz, “Supply and Installation of pump motor and related parts for high lift station (old house) of Dhaka Water Works water Treatment Plant, Dhaka WASA. (Tender ID No. 757528, Opening Date and Time: (29 Dec 2022, 14.00)” and has accepted a Tender by the Supplier for the supply of those goods and related services in the sum of TK. 3,26,99,999.626 (Taka THREE CRORE TWENTY-SIX LAKH NINETY-NINE THOUSAND NINE HUNDRED AND NINETY-NINE POINT SIX TWO SIX) (hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract hereafter referred to.

“দেশপ্রেমের শপথ নিন, দুর্নীতিকে বিদায় দিন”



খথ ৪৫১৪১৬৬

2. The following documents forming the Contract shall be in the following order of precedence, namely:
 - a) The signed Form of Contract Agreement;
 - b) The Notification of Award
 - c) The Tender/Proposal and the appendices to the Tender/Proposal
 - d) Particular Conditions of Contract;
 - e) General Conditions of Contract;
 - f) Technical Specifications;
 - g) Drawings;
 - h) Price and Delivery Schedule for Goods;
 - i) Price and Completion Schedule for Related Services
 - j) Other document including correspondences listed in the PCC forming part of the Contract
3. In consideration of the payments to be made by the Procuring Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Procuring Entity to provide the goods and related services and to remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Procuring Entity hereby covenants to pay the Supplier in consideration of the provision of the goods and related services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



খথ ৪৫১৪১৬৭

IN WITNESS whereof the parties here to have caused this Agreement to be executed in accordance with the laws of Bangladesh on the day, month and year first written above.

For the Procuring Entity:

(Md. Jayanal Abdin)
Executive Engineer
Procurement Division-2
Dhaka WASA.
NID No:4178131027

For the Supplier:

(Mosharaf Hossain Khan)
Proprietor
M/S Brothers Engineers,
Al-Amin Tower-3, 140/141,
Shantinagar (2nd Floor), Room-303,
Dhaka-1217.
NID No: 5531850914

In the
presence
of Name

(Md. Moniruzzaman)
Assistant Engineer
Procurement Division-2
Dhaka WASA.
NID No: 2823294604

(Shah Sajib Ahamed Shoaib)
Proprietor
52 International, 110 Fakirapool
Aliza Tower, Motijheel
Dhaka, Bangladesh,
NID No: 19912695017000023

(Md. Robin Hasan)
Sub-Assistant Engineer
Procurement Division-2
Dhaka WASA.
NID No: 1317913320091


(Md Masud Rana)
Proprietor
M/S Dream PEN
120/A, Motijheel
Dhaka-1000.



DHAKA WATER SUPPLY & SEWERAGE AUTHORITY

Office of the Executive Engineer

Procurement Division-2, WASA Bhanan (5th Floor),
98, Kazi Nazrul Islam Avenue, Karwan Bazar, Dhaka-1215.



CONTRACT AMENDED

Contract No.	46.05.0000.428.07.048.22/2023-24/eGP-C01, Date:30/01/2023
Amendment No.	01
Approval Reference No.	46.05.0000.428.07.048.2022-122, Date:20/08/2023

Contract No. 46.05.0000.428.07.048.22/2023-24/eGP-C01, Date:30/01/2023 by and between the **Executive Engineer, Procurement Division-2, Dhaka WASA** and **M/S Brothers Engineer's** for the contract named Supply and Installation of Pump Motor and related parts for high lift station (old house) of Dhaka Water Works Water Treatment Plant, Dhaka WASA is amended as follows:

1. GCC Clause 34.4, is hereby revised as The Procuring may extend up to twenty percent (20%) of the original contract time which is 36 days (20 % of 180 days). Procuring Entity approved 36 days.

The effective date of this Amendment is **25.08.2023** or upon execution whichever is later.

ALL OTHER TERMS AND CONDITIONS OF THE ORIGINAL CONTRACT SHALL REMAIN IN FULL FORCE AND EFFECT

THIS AMENDMENT, consisting of 1(one) page(s) and 1(one) attachment(s), is executed by the persons signing below who warrant that they have the authority to execute this Amendment under the original Contract.

IN WITNESS WHEREOF, the Procuring Entity and the Supplier have signed this Amendment.


Signature

Proprietor, Date: 20/08/2023
M/S Brothers Engineer's.


Signature

Executive Engineer, Date: 20/08/2023
Procurement Division-2, Dhaka WASA.

(a) A patent defect, which is one that is apparent to the buyer on normal observation. It is an apparent or obvious defect.

i. For example, a ball pen that does not write is patently defective.

(b) A latent defect, which is one that is not apparent to the buyer by reasonable observation. A latent defect is "hidden" or one that is not immediately determinable.

i. For example, a ball pen that writes .75 kilometers instead of the expected 1.5 kilometers, has a latent defect.

34. Delays in Delivery and Extensions of Time

34.1 The Supplier must deliver the Goods or perform the services procured within the period prescribed by the PE, as specified in the Contract.

34.2 If at any time during performance of the Contract, the Supplier or its subcontractors should encounter conditions impeding timely delivery of the Goods or completion of Related Services as stated under GCC Clause 23, the Supplier shall promptly notify the PE in writing. It must state therein the cause/s and duration of the expected delay. The PE shall decide whether and by how much to extend the time. In all cases, the request for extension should be submitted before the lapse of the original delivery date.

34.3 Within twenty-one (21) days of receipt of the Supplier's notice, the PE shall evaluate the situation and may grant time extensions, if based on justifiable grounds, without liquidated damages.

34.4 The Procuring may extend up to twenty percent (20%) of the original contract time, above 20% of the original contract time approval of Head of PE (HOPE) shall be required, in which case the extension shall be ratified by the Parties by amendment of the Contract as stated under GCC Clause 46.

34.5 Except in the case of Force Majeure, as provided under GCC Clause 38, a delay by the Supplier in the performance of its Delivery and Completion obligations shall render the Supplier liable to the imposition of liquidated damages as stated under GCC Clause 35, unless an extension of time is agreed upon, under GCC Sub-Clause 34.3.

35. Liquidated Damages

35.1 Subject to GCC Clause 34 and 38, if the Supplier fails to complete the delivery of Goods and related services within the Delivery and Completion Schedule specified in the contract or as extended, the Procuring Entity shall, as Liquidated Damages or Delay Damages, deduct from the Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract value of the undelivered Goods and related services or part thereof delivered after the Delivery and Completion Schedule or as extended. The total amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity may deduct Liquidated damages from payments due to the Supplier. Payment of Liquidated damages shall not affect the Supplier's liabilities.

36. Limitation of Liability

36.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement of patent and intellectual property rights, if applicable, the Supplier shall not be liable to the PE, whether in contract, tort, or otherwise, for any indirect or consequential loss or damage, loss of users



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ

নির্বাহী প্রকৌশলীর কার্যালয়

সংগ্রহ বিভাগ-২, ওয়াসা ভবন (৬ষ্ঠ তলা)

৯৮, কাজী নজরুল ইসলাম এভিনিউ, কাওরান বাজার, ঢাকা-১২১৫।



শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

স্মারক নং-৪৬.০৫.০০০০.৪২৮.০৭.০৪৮. ২০২২-১২২

তারিখঃ

০৫ শ্রাবন ১৪৩০ বঙ্গাব্দ

২০ আগষ্ট ২০২৩ খ্রিষ্টাব্দ

মেসার্স ব্রাদার্স ইঞ্জিনিয়ার্স
আল-আমিন টাওয়ার-৩, ১৪০/১৪১,
শান্তিনগড় (২nd ফ্লোর), রুম নং-৩০৩,
ঢাকা-১২১৭।

বিষয়ঃ ঢাকা ওয়াটার ওয়ার্কস পানি শোধনাগারের পুরাতন ঘরের হাই লিফট স্টেশনের জন্য পাম্প-মটরসহ আনুষঙ্গিক যন্ত্রাংশ সংগ্রহ ও স্থাপন কাজের সংশোধিত চুক্তি সম্পাদন প্রসঙ্গে।

সূত্র : (১) চুক্তি নং-৪৬.০৫.০০০০.৪২৮.০৭.০৪৮.২২/২০২৩-২৪/ইজিপি-সি০১; তারিখঃ ৩০/০১/২০২৩ ইং।

(২) সরবরাহ আদেশ নং-৪৬.০৫.০০০০.৪২৮.০৭.০৪৮.২০২২-৬৯২; তারিখঃ ২৭/০২/২০২৩ ইং।

(৩) স্মারক নাই; তারিখঃ ১৭/০৮/২০২৩ ইং বিষয়ঃ Time Extension অনুমোদন করণের আবেদন।

উপর্যুক্ত বিষয় ও সূত্রের প্রেক্ষিতে জানানো যাচ্ছে যে, ঢাকা ওয়াটার ওয়ার্কস পানি শোধনাগারের পুরাতন ঘরের হাই লিফট স্টেশনের জন্য পাম্প-মটরসহ আনুষঙ্গিক যন্ত্রাংশ সংগ্রহ ও স্থাপন কাজের Time Extension বিষয়ে আপনার আবেদনের পরিশ্রেক্ষিতে ৩৬ (ছত্রিশ) দিন সময় বর্ধিত করার বিষয়টি অনুমোদিত হয়েছে। বর্ধিত সময়ের জন্য Contract Amended করা প্রয়োজন।

এমতাবস্থায়, Contract Amended করার প্রয়োজনীয় ব্যবস্থা গ্রহণ করার জন্য অনুরোধ করা হলো।

মোঃ জয়নাল আবদীন

নির্বাহী প্রকৌশলী

সংগ্রহ বিভাগ-২

ঢাকা ওয়াসা


অনুলিপিঃ (সদয় অবগতি ও কার্যার্থে)

- ১। উপ-ব্যবস্থাপনা পরিচালক (ওএন্ডএম), ঢাকা ওয়াসা।
- ২। প্রধান প্রকৌশলী, ঢাকা ওয়াসা।
- ৩। তত্ত্বাবধায়ক প্রকৌশলী, আর.পি.ই. এন্ড এম সার্কেল, ঢাকা ওয়াসা।
- ৪। প্রধান হিসাব রক্ষণ কর্মকর্তা, হিসাব বিভাগ, ঢাকা ওয়াসা।
- ৫। অফিস কপি/ মাস্টার ফাইল।



DHAKA WATER SUPPLY & SEWERAGE AUTHORITY

Office of the Executive Engineer
Procurement Division-2, WASA Bhanan (5th Floor),
98, KaziNazrul Islam Avenue, Karwan Bazar, Dhaka-1215.



CONTRACT AMENDED

Contract No.	46.05.0000.428.07.048.22/2023-24/eGP-C01, Date: 03/01/2023
Amendment No.	02
Approval Reference No.	46.05.0000.428.07.048.2022-490, Date: 19/12/2023

Contract No. 46.05.0000.428.07.048.22/2023-24/eGP-C01, Date: 03/01/2023 between the **Executive Engineer, Procurement Division-2, Dhaka WASA** and **M/S Brothers Engineers** for the contract named Supply and Installation of Pump motor and related parts for high lift station (old house) of Dhaka Water Works Water Treatment Plant, Dhaka WASA is amended as follows:

1. GCC Clause 21.2 & 21.3, is hereby revised as The Procuring may increase up to ten percent (10%) of the original contract price (3,26,99,999.626) which is 3,40,51,199.627 Taka (10 % of Original Contract Price). HoPE approved 13,51,200.00 Taka Which is 4.13% of Original Contract Price.

The effective date of this Amendment is **21.12.2023** or upon execution whichever is later.

ALL OTHER TERMS AND CONDITIONS OF THE ORIGINAL CONTRACT SHALL REMAIN IN FULL FORCE AND EFFECT

THIS AMENDMENT, consisting of 1(one) page(s) and 1 (one) attachment(s) consisting the list of excess materials, is executed by the persons signing below who warrant that they have the authority to execute this Amendment under the original Contract.

IN WITNESS WHEREOF, the Procuring Entity and the Supplier have signed this Amendment.

For the Procuring Entity:

(Md. Jayanal Abdin)
Executive Engineer
Procurement Division-2
Dhaka WASA.
NID No: 4178131027

For the Supplier:

(Mosharaf Hossain Khan)
Proprietor
M/S Brothers Engineers,
Al-Amin Tower-3, 140/141 Shantinagar
(2nd Floor), Room -303 Dhaka-1217
NID No: 5531850914



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ

নির্বাহী প্রকৌশলীর কার্যালয়

সংগ্রহ বিভাগ-২, ওয়াসা ভবন (৬ষ্ঠ তলা)

৯৮, কাজী নজরুল ইসলাম এভিনিউ, কাওরান বাজার, ঢাকা-১২১৫।

WebSite: www.dwasa.org.bd Phone: 41010230



শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

স্মারক নং-৪৬.০৫.০০০০.৪২৮.০৭.০৪৮.২০২২-৪৯০

তারিখঃ ০৪ পৌষ ১৪৩০ বঙ্গাব্দ
১৯ ডিসেম্বর ২০২৩ খ্রিষ্টাব্দ

মেসার্স ব্রাদার্স ইঞ্জিনিয়ার্স
আল-আমিন টাওয়ার-৩, ১৪০/১৪১,
শান্তিনগড় (২nd ফ্লোর),
রুম নং-৩০৩, ঢাকা-১২১৭।

বিষয়ঃ ঢাকা ওয়াটার ওয়ার্কস পানি এর শোধনাগারের পুরাতন ঘরের হাই লিফট স্টেশনের জন্য পাম্প মোটর সহ আনুষঙ্গিক যন্ত্রাংশ সংগ্রহ ও স্থাপন কাজের সংশোধিত চুক্তি সম্পাদন প্রসঙ্গে।

- সূত্র : (১) চুক্তি নং-৪৬.০৫.০০০০.৪২৮.০৭.০৪৮.২২/২০২৩-২৪/ইজিপি-সি০১; তারিখঃ ৩০/০১/২০২৩ ইং।
(২) সরবরাহ আদেশ নং-৪৬.০৫.০০০০.৪২৮.০৭.০৪৮.২০২২-৬৯২; তারিখঃ ২৭/০২/২০২৩ ইং।
(৩) স্মারক নাই; তারিখঃ ০৪/১২/২০২৩ ইং বিষয়ঃ ঢাকা ওয়াটার ওয়ার্কস পানি এর শোধনাগারের পুরাতন ঘরের হাই লিফট স্টেশনের জন্য পাম্প মোটর সহ আনুষঙ্গিক যন্ত্রাংশ সংগ্রহ ও স্থাপন কাজের জন্য অতিরিক্ত সময় ও মালামাল প্রসঙ্গে।

উপর্যুক্ত বিষয় ও সূত্রের প্রেক্ষিতে জানানো যাচ্ছে যে, ঢাকা ওয়াটার ওয়ার্কস পানি এর শোধনাগারের পুরাতন ঘরের হাই লিফট স্টেশনের জন্য পাম্প মোটর সহ আনুষঙ্গিক যন্ত্রাংশ স্থাপন কাজে Unscheduled Work (Variation Order) বিষয়ে আপনাদের আবেদনের কথা বিবেচনা করে Unscheduled Work (Variation Order) বাবদ ১৩,৫১,২০০/- (তেরো লক্ষ একান্ন হাজার দুইশত এক টাকা) টাকা মাত্র যথাযথ কর্তৃপক্ষ কর্তৃক অনুমোদিত হয়েছে।

এমতাবস্থায়, চুক্তি মূল্য বর্ধিত করার জন্য Contract Amended করার প্রয়োজনীয় ব্যবস্থা গ্রহণ করার জন্য অনুরোধ করা হলো।

মোঃ জয়নাল আবদীন
নির্বাহী প্রকৌশলী
সংগ্রহ বিভাগ-২
ঢাকা ওয়াসা।

অনুলিপিঃ (সদয় অবগতি ও কার্যার্থে)

- ১। উপ-ব্যবস্থাপনা পরিচালক (ওএন্ডএম), ঢাকা ওয়াসা।
- ২। প্রধান প্রকৌশলী, ঢাকা ওয়াসা।
- ৩। তত্ত্বাবধায়ক প্রকৌশলী, আর.পি.ই. এন্ড এম সার্কেল, ঢাকা ওয়াসা।
- ৪। প্রধান হিসাব রক্ষণ কর্মকর্তা, হিসাব বিভাগ, ঢাকা ওয়াসা।
- ৫। অফিস কপি/ মাষ্টার ফাইল।



Dhaka Water Supply and Sewerage Authority
Office of the Executive Engineer
Procurement Division-2, WASA Bhaban (5th floor)
98, Kazi Nazrul Islam Avenue, Kawran Bazar, Dhaka-1215.



Subject: Broad Sheet for Variation Order of Supply and Installation of pump motor and related parts for high lift station (Old House) of Dhaka Water Works Water Treatment Plant, Dhaka WASA.

Tendered/BoQ Item-A

All duties, VAT, Tax, Transportation, Test, Inspection etc. Whatever involved with the supply of the goods are included with the unit price.

Tendered/BoQ Item			Contract Value			Revised Value			Variation	
Sl. No.	Description of items	Unit	Qty	Unit Price Tk	Total Amount Tk	Qty	Unit Price (TK)	Total Amount (TK)	Qty	Total Amount (TK)
A) Cost of Goods										
1	460 m3/hr Capacity Centrifugal Pump Motor set as per technical Specification.	Set	3	4,200,000.00	12,600,000.003	3	4,200,000.00	12,600,000.003	-	-
2	90 KW Variable Frequency Drive (VFD) with Panel Box as per technical Specification.	Set	3	1,400,000.00	4,200,000.003	3	1,400,000.00	4,200,000.003	-	-
3	300 mm dia Butterfly Valves as per technical Specification.	Nos	6	1,350,000.00	8,100,000.006	6	1,350,000.00	8,100,000.006	-	-
4	300 mm dia Non-return Valves as per technical	Nos	3	600,000.00	1,800,000.003	3	600,000.00	1,800,000.003	-	-
5	400 mm dia Bulk Water Meter as per technical	Nos	1	700,000.00	700,000.001	1	700,000.00	700,000.001	-	-
6	4x35 mm NYY PVC Cable	Meter	210	4,100.00	861,000.210	210	4,100.00	861,000.210	-	-
7	4x120 mm NYY PVC Cable	Meter	230	12,100.00	2,783,000.230	230	12,100.00	2,783,000.230	-	-
8	Main Distribution Panel with Accessories (LT Panel)	Nos	1	800,000.00	800,000.001	1	800,000.00	800,000.001	-	-
9	Thal Partition/Temperd glass Partition	Sqm	9.30	18,000.00	167,400.009	9.30	18,000.00	167,400.009	-	-
10	2.5 ton Inverter type Air Conditionar (General)	Nos	1	199,999.00	199,999.001	1	199,999.00	199,999.001	-	-
11	Exhaust Fan	Nos	2	15,000.00	30,000.002	2	15,000.00	30,000.002	-	-
12	Motor Cooling Fan	Nos	3	72,000.00	216,000.003	3	72,000.00	216,000.003	-	-
13	Painting work of old house Hi lift pump station	Sqm	153.30	1,000.00	153,300.153	153.30	1,000.00	153,300.153	-	-
Sub Total in TK (Goods)=					32,610,699.626			32,610,699.626	-	-
B. Cost of Related Service										
1	Installation and Commissioning of Pump Motor, VFD, Butterfly Valves, Non-return Valves and Cable as per drawing.	Job	1	89,300.001	89,300.001		89,300.001	89,300.001		
Total Amount (Cost of Goods+Related Service) A=					32,699,999.627			32,699,999.627	-	-
Total Exces Item/ Variation Order										

১৯/১২/২০

জনাব মোঃ রবিন হাসান
উপ-সহকারী প্রকৌশলী
সংগ্রহ বিভাগ-২
ঢাকা ওয়াশা।

১৯/১২/২০

মোঃ মনিরুজ্জামান
সহকারী প্রকৌশলী
সংগ্রহ বিভাগ-২
ঢাকা ওয়াশা।

১৯/১২/২০

১৭.১২.২০১৯
মোঃ আঃ মতিফ
তত্ত্বাবধায়ক প্রকৌশলী
আর.পি.ই এন্ড এম সার্কেল
ঢাকা ওয়াশা।



Dhaka Water Supply and Sewerage Authority

Office of the Executive Engineer

Procurement Division-2, WASA Bhaban (5th floor)

98, Kazi Nazrul Islam Avenue, Kawran Bazar, Dhaka-1215.



Subject: Broad Sheet for Variation Order of Supply and Installation of pump motor and related parts for high lift station (Old House) of Dhaka Water Works Water Treatment Plant, Dhaka WASA.

Non-Tender Item- B.

All duties, VAT, Tax, Transportation, Test, Inspection etc. Whatever involved with the supply of the goods are included with the unit price.							
Variation Order/Execss Materials							
SI. No.	Description of items	Unit	Qty	Unit Price (TK)	Total Amount (TK)	Remark (Basis of Rate)	
B) Cost of Related Service							
1	Tee 400mmx300mm dia; Length-1270mm, Thickness-12mm	Nos	2	45,000.000	90,000.000		
2	Short Piece 400mm dia, thickness-12/10/8mm	Nos	12	9,200.000	110,400.000		
3	Eccentric reducer 300mmx200mm	Nos	3	10,000.000	30,000.000		
4	Rubber adaptor 200mm dia	Nos	6	32,000.000	192,000.000		
5	Pressure gauge 10 bar	Lot	1	20,500.000	20,500.000		
6	Reducer 200mmx 150mm	Nos	9	6,000.000	54,000.000		
7	Long Bend 200mm dia, thickness 8/10mm	Nos	7	6,000.000	42,000.000		
8	Bolt & Nut 18mm dia length 300mm/100mm	Nos	522	300.000	156,600.000		
9	Different Dia Flange	Nos	48	5,650.000	271,200.000		
10	LT Cable laying (Transformer room to pump house)	Lot	1	170,000.000	170,000.000		
11	Checker plate 9x2'x4' mm	Lot	1	9,500.000	9,500.000		
12	RCC work (Pump house)	Lot	1	150,000.000	150,000.000		
13	Dresser coupling 400mm dia	Nos	1	25,000.000	25,000.000		
14	Electric works	Lot	1	30,000.000	30,000.000		
Sub Total in TK (Related Service)=					1,351,200.000		
Total Amount for Excess Item/ Variation order-B					1351200.000		

Total Amount at Revised Contract (Sub- total A+ Sub-total B)

Original Contract Amount is TK 3,26,99,999.627 (Three Crore Twenty Six Lac Ninety Nine Thousand Nine Hundred Ninety Nine point Six Two Seven) Taka
Revised Contract Amount is TK 3,40,51,199.627 (Three Crore Forty Lac Fifty One Thousand One Hundred Ninety Nine point Six Two Seven) Taka only
Variation order amount is TK 13,51,200.000 (Thirteen Lac Fifty One Thousand Two Hundred) Taka Only.

* Revised contract Increase 4.13% from the original contract Price.

স্বাক্ষর
তারিখ: ১৭/১১/২০

স্বাক্ষর
তারিখ: ১৭/১১/২০

জনাব মোঃ রবিন হাসান
উপ-সহকারী প্রকৌশলী
সংগ্রহ বিভাগ-২
ঢাকা ওয়াশা।

মোঃ মনিরুজ্জামান
সহকারী প্রকৌশলী
সংগ্রহ বিভাগ-২
ঢাকা ওয়াশা।

স্বাক্ষর
তারিখ: ১৭/১১/২০
মোঃ আঃ লতিফ
তত্ত্বাবধায়ক প্রকৌশলী
আর.পি.ই.এড এম সার্কেল
ঢাকা ওয়াশা।