

ঢাকা পানি সরবরাহ ও পয়ঃনিষ্কাশন কর্তৃপক্ষ (ঢাকা ওয়াসা)
মডস জোন-২

নথি নম্বর: ৪৬.০৫.০০০০.৪০৫.০৭.১০৩.২৩ নথির বিষয়: Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
নোট: ১ নোটের বিষয়: Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin কাজের প্রাক্কলন অনুমোদন প্রসংগে।

অনুচ্ছেদ ১.০ - তারিখ: ৮/৮/২৩ ১:৫৫ অপরাহ্ন

সংযুক্তি ক্র: নং ০১ হতে ০৩ দয়া করে দেখা যেতে পারে। চাঁদনীঘাট পানি শোধনাগারে বুড়িগঙ্গা নদী হতে লো-লিফট পাম্পিং স্টেশনের মাধ্যমে রিসিভিং ওয়েলে পানি আনা হয়। উক্ত রিসিভিং ওয়েলের পানিতে প্রসেস কেমিক্যাল অর্থাৎ এলাম, প্রি-ক্লোরিন, ব্লিচিং পাউডার ও ম্যাক্স ফ্লোক -টি ডোজিং করা হয়। যা পরবর্তিতে ফ্লোকুলেশন বেসিন হয়ে দুটি আলাদা চ্যানেলের মাধ্যমে সেডিমেন্টেশন বেসিনে(নতুন ও পুরাতন) যায়। সেডিমেন্টেশন বেসিনের পানি সেটেল্ড পাম্পের মাধ্যমে পরবর্তিতে ফিল্টারে যায়। নদীর পানিতে প্লাস্টিক ও অন্যান্য ময়লা-আবর্জনা থাকে। যা ইনটেক টাওয়ার হয়ে রিসিভিং ওয়েলে আসে। যা পরবর্তিতে সেডিমেন্টেশন বেসিন হয়ে ফিল্টারে গিয়ে, ফিল্টার ব্লক হয়ে যায়। ফলে পানির উৎপাদন কমে যায়। উক্ত ময়লা-আবর্জনা পুরাতন সেডিমেন্টেশন বেসিনের সাকশন দিয়ে প্রবেশ করে বিধায় সাকশনে প্রোটেকটিভ ফাইন বার স্ক্রিন স্থাপন করা প্রয়োজন। এছাড়া পানি পরিশোধনের জন্য ব্লিচিং পাউডার, এলাম ব্যবহারের ফলে কেমিক্যাল রিয়াকশনে পানিতে প্রচুর ফেনার সৃষ্টি হয়। যা সেডিমেন্টেশন বেসিনে গিয়ে পানির টারবিডিটি বৃদ্ধি পায়। সেই কারণে পানির গুণগত মান বৃদ্ধির লক্ষ্যে প্রোটেকটিভ ফাইন বার স্ক্রিন স্থাপন করা প্রয়োজন। উল্লেখ্য যে, পুরাতন সেডিমেন্টেশন বেসিনের ২টি পার্ট রয়েছে। প্রতিটি পার্টে পানি প্রবেশের জন্য ৪টি করে মোট ৮টি সাকশন পয়েন্ট রয়েছে। বাজেট স্বল্পতার কারণে গত অর্থ বছরে ল্যাবের নির্দেশনা অনুযায়ী সেডিমেন্টেশন বেসিনের ইনলেটে ৪টি প্রোটেকটিভ ফাইন বার স্ক্রিন স্থাপন করা হয়েছে। যার ফলাফল সন্তোষজনক পাওয়া যাওয়ায় চলতি অর্থ বছরে সেডিমেন্টেশন বেসিনের সাকশনে আরও ৪টি প্রোটেকটিভ ফাইন বার স্ক্রিন স্থাপনের উদ্যোগ নেয়া

হয়েছে। এগুলো স্থাপন করা হলে পানির গুণগত মানও বৃদ্ধি পাবে। সেই আলোকে পূর্বানুমোদিত দরের ভিত্তিতে একটি প্রাক্কলন প্রস্তুত করা হয়েছে(ক্র: নং-৩ দ্র:)। এতে মোট টাকার পরিমাণ দাঁড়িয়েছে টা:৪,৯০,১০০.০০ (চার লক্ষ নব্বই হাজার একশত) টাকা মাত্র যা অনুমোদন দেয়া যেতে পারে। উক্ত ক্রয় কাজের খরচ মডস জোন-২ এর ২০২৩-২৪ অর্থ বছরের রাজস্ব বাজেট বরাদ্দের পানি ও পয়ঃ শোধনাগার(ও এন্ড এম) খাত হতে বাজেটভুক্ত করা যেতে পারে। কাজটি চলতি অর্থ বছরের অত্র বিভাগের অনুমোদিত বার্ষিক ক্রয় পরিকল্পনার সিরিয়াল নং-১০০, প্যাকেজ নং-ডব্লিউ২৫ তে ধরা আছে।

সংযুক্তিসমূহ (৩):

- ১। মডস জোন-২ এর ২০২৩-২৪ অর্থ বছরের অনুমোদিত বার্ষিক ক্রয় পরিকল্পনার কপি।
- ২। দরের স্বপক্ষে পূর্বানুমোদিত দরের কপি।
- ৩। পুরাতন সেডিমেন্টেশন বেসিনের সাকশনে প্রোটেকটিভ ফাইন বার স্ক্রিন স্থাপন কাজের প্রাক্কলন।

অনুচ্ছেদ ১.১ - তারিখ: ৮/৮/২৩ ১:৫৫ অপরাহ্ন

চাঁদনীঘাট পানি শোধনাগারের পানির গুণগতমান বৃদ্ধির লক্ষ্যে পুরাতন সেডিমেন্টেশন বেসিনের সাকশনে স্থাপনের জন্য প্রোটেকটিভ ফাইন বার স্ক্রিন ক্রয়, ফিটিং ফিক্সিং কাজে স্বচ্ছতা ও জবাবদিহিতা বৃদ্ধির লক্ষ্যে ক্রয় কাজটি পিপিআর ২০০৮ এর ৬৩(১)(ক) ধারায় সীমিত দরপত্র পদ্ধতি(এলটিএম) তে করা যেতে পারে। যার দরপত্র ডকুমেন্ট পিডিউইএর আলোকে করা হবে।

অনুচ্ছেদ ১.২ - তারিখ: ৮/৮/২৩ ১:৫৬ অপরাহ্ন

এমতাবস্থায়, কর্তৃপক্ষের কাজের স্বার্থে চাঁদনীঘাট পানি শোধনাগারের পানির গুণগতমান বৃদ্ধির লক্ষ্যে পুরাতন সেডিমেন্টেশন বেসিনের সাকশনে স্থাপনের জন্য প্রোটেকটিভ ফাইন বার স্ক্রিন ক্রয়, ফিটিং ফিক্সিং কাজে উপস্থাপিত সর্বমোট টা:৪,৯০,১০০.০০ (চার লক্ষ নব্বই হাজার একশত) টাকা কাজের প্রাক্কলনের আর্থিক, কারিগরী ও প্রশাসনিক অনুমোদনসহ পিপিআর ২০০৮ এর ৬৩(১)(ক) ধারায় সীমিত দরপত্র পদ্ধতি (এলটিএম) তে সম্পাদনের অনুমোদন দেয়া যেতে পারে। উল্লেখ্য আলোচ্য প্রাক্কলনের অনুমোদন প্রধান প্রকৌশলী মহোদয়ের আওতাভুক্ত।

৮/৮/২৩ ২:৩৬ অপরাহ্ন
সম্রাট মিয়া
উপ-সহকারী প্রকৌশলী
মডস জোন-২

৮/৮/২৩ ৬:৫০ অপরাহ্ন
মোঃ ইলিয়াস হোসেন
সহকারী প্রকৌশলী
মডস জোন-২

৮/৮/২৩ ১০:৪৩ অপরাহ্ন
মোঃ ফিরোজ আলম
নির্বাহী প্রকৌশলী
মডস জোন-২

৯/৮/২৩ ১:৪১ অপরাহ্ন
শেখ মোহাম্মদ আনোয়ার সাত্তার
তত্ত্বাবধায়ক প্রকৌশলী
মডস সার্কেল-১


নথি | ডিজিটাল নথি ব্যবস্থাপনা

৯/৮/২৩ ১:৪১ অপরাহ্ন
মোঃ কামরুল হাসান
প্রধান প্রকৌশলী
প্রধান প্রকৌশলী (পরিচালন ও
রক্ষণাবেক্ষণ)

অনুচ্ছেদ ১.৩ - তারিখঃ ১৫/৮/২৩ ১০:১৬ অপরাহ্ন
অনুমোদিত



১৫/৮/২৩ ১০:১৬ অপরাহ্ন
মোঃ কামরুল হাসান
প্রধান প্রকৌশলী
প্রধান প্রকৌশলী (পরিচালন ও
রক্ষণাবেক্ষণ)



১৬/৮/২৩ ১১:১০ পূর্বাহ্ন
মোহাম্মদ নজরুল ইসলাম
নির্বাহী প্রকৌশলী (চলতি দায়িত্ব)
মডস জোন-২



১৬/৮/২৩ ১১:২২ পূর্বাহ্ন
মোঃ ইলিয়াস হোসেন
সহকারী প্রকৌশলী
মডস জোন-২

১৬/৮/২৩ ১১:২২ পূর্বাহ্ন
সম্মাট মিয়া
উপ-সহকারী প্রকৌশলী
মডস জোন-২

নথি | ডিজিটাল নথি ব্যবস্থাপনা

ঢাকা ওয়াসা

অনুচ্ছেদ ১.৬। অদ্য ০৪/০৯/২০২৩ইং তারিখে Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin কাজে মোট ০৪(চার) টি দরপত্র পাওয়া গিয়েছে। প্রাপ্ত দরপত্রগুলোর বিবরণ নিম্নে উল্লেখ করা হ'ল:

ক্রমিক নং	ঠিকাদারী প্রতিষ্ঠানের নাম	উদ্ধৃত দর
১।	মেসার্স আরশি এন্টারপ্রাইজ	৪,৮৯,৩৬৪.৮৫০
২।	মেসার্স মোনামি এন্টারপ্রাইজ	৪,৮৮,৮৭৪.৭৫০
৩।	মেসার্স সুমন বিল্ডার্স	৪,৮৮,০৪১.৫৮০
৪।	মেসার্স সাকির এন্টারপ্রাইজ	৪,৮৭,৫০২.৪৭০

[Signature]
০৪/৯/২৩

[Signature]
Chairman TEC

[Signature]
০৪/৯/২৩

মোহাম্মদ নজরুল ইসলাম
নির্বাহী প্রকৌশলী (চঃ দাঃ),
মডুস জোন-২, ঢাকা ওয়াসা।

০৮।

দরপত্র উন্মুক্তকরণ কমিটি (TOC) কর্তৃক দাখিলকৃত প্রতিবেদন।

অনুচ্ছেদ ১.৭। আলোচ্য কাজে প্রাপ্ত ০৪ (চার) টি দরপত্র TOC কর্তৃক উন্মুক্ত করা হয় এবং প্রাপ্ত তথ্যাদি ডাটাশীটে লিপিবদ্ধ করতঃ ক্রমিক নং-০৮ এ উপস্থাপন করা হয়। দরপত্র মূল্যায়নের জন্য TEC-৪ বরাবর প্রেরণ করা যেতে পারে।

[Signature]
০৪/৯/২৩

মোহাম্মদ নজরুল ইসলাম
নির্বাহী প্রকৌশলী (চঃ দাঃ),
মডুস জোন-২, ঢাকা ওয়াসা।

[Signature]
Chairman
TEC-৪


[Signature]
২৫/৯/২৩

[Signature]
A.K.M Faisal Matin
Superintending Engineer
P & D Circle
Dhaka WASA
Chairman TEC-B
Dhaka WASA

- ০৯। দরপত্র মূল্যায়ন কমিটি (TEC-৪) এর সভা আহবানের চিঠি।
১০। দরপত্র মূল্যায়ন কমিটি (TEC-৪) কর্তৃক দাখিলকৃত মূল্যায়ন প্রতিবেদন।

অনুচ্ছেদ ১.৮। ঢাকা ওয়াসার ঢাকা ওয়াটার ওয়ার্কস, মডস জোন-২ এর অধীনে “Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin” কাজটির দরপত্র (দরপত্র নং- 46.05.0000.405.07.103.23; তারিখঃ ১৭/০৮/২০২৩ ইং) গত ০৪/০৯/২০২৩ ইং তারিখে সংশ্লিষ্ট দরপত্র উন্মুক্তকরণ কমিটি (TOC) কর্তৃক উন্মুক্ত করা হয় (ক্রমিক-০৮ দ্রঃ)। আলোচ্য কাজে প্রাপ্ত ০৪ (চার) টি দরপত্রের মধ্যে দরপত্র মূল্যায়ন কমিটি (TEC-৪) কর্তৃক M/S. Sabbir Enterprise, যার উদ্ধৃত দর টা: ৪,৮৭,৫০২.৪৭০ (চার লক্ষ সাতাশি হাজার পাঁচশত দুই দশমিক চার সাত) টাকার দরপত্রটি সর্বনিম্ন রেসপন্সিভ দরপত্র হিসাবে মূল্যায়িত হয়েছে (ক্রমিক-১০ দ্রঃ)।

অনুচ্ছেদ ১.৯। এমতাবস্থায়, দরপত্র মূল্যায়ন কমিটি (TEC-৪) এর সুপারিশমতে M/S. Sabbir Enterprise, এর টা: ৪,৮৭,৫০২.৪৭০ (চার লক্ষ সাতাশি হাজার পাঁচশত দুই দশমিক চার সাত) টাকার দরপত্রটি সদয় অনুমোদন করা যেতে পারে।


10/9/23

মোহাম্মদ নজরুল ইসলাম
নির্বাহী প্রকৌশলী (চঃ দাঃ)
মডস জোন-২, ঢাকা ওয়াসা


Chairman
TEC-৪





10.9.23


A.K.M. Faisal Matin
Superintending Engineer
P & D Circle
Dhaka WASA
Chairman TEC-৪
Dhaka WASA

A.K.M. Faisal Matin
Superintending Engineer
P & D Circle
Dhaka WASA
Chairman TEC-৪
Dhaka WASA





Sabbir (Sabbir)


O.K.

10/9/23
মোঃ কামরুল হোসাইন
প্রধান প্রকৌশলী
ঢাকা ওয়াসা।

Dhaka Water Supply and Sewerage Authority

Tender Evaluation Report

Procuring Entity : Executive Engineer, MODS Zone-2, Dhaka WASA.
Name of Tender : Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
Invitation No. : 46.05.0000.405.07.103.23 Date: 17/08/2023
Approving Authority : Chief Engineer, Dhaka WASA.

Submitted By : Tender Evaluation Committee-8 (TEC-8).
Date of Submission : 10/09/2023

Table of Contents

Sl. No.	Description	Page #
1.	Cover Page for Tender Evaluation Report	1
2.	Table of Contents	2
3.	Checklists showing the time spent at each stage of procurement pursuant to Rule 8(17) of PPR-08	3
4.	Individual Declaration of Impartiality: pursuant to Rule 8(13)(a) of PPR-08	5
5.	Collective Certification to Follow the Act, the Rules and others: pursuant to Rule 8(13)(b) of PPR-08	6
6.	Tender Evaluation Report	7
7.	Annexure-1 : Preliminary Examination	9
8.	Annexure-2 : Technical Examination and Responsiveness	10
9.	Annexure-3 : Financial Evaluation	11
10.	Annexure-4 : Price comparison	12
11.	Annexure-5 : Post-qualification	13
12.	Annexure-6 : Tender Opening Sheet prepared by the concerned Tender Opening Committee pursuant to Rule 97(4) of PPR-08	

Checklists showing the time spent at each stage of procurement


1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Checklists showing the time spent at each stage of procurement	Pursuant to Rule 8(17) of PPR-08, Checklists showing the time spent at each stage of procurement shall be attached to the Evaluation Reports. The considerations in Rule 8(17) of PPR-08 are:
	Rule 8(17) of PPR-08	Checklists stated under Sub-rule (18) showing the time spent at each stage starting from invitation Application, Tender or Proposal shall be attached to the Evaluation Reports by the Evaluation Committee and forwarded to the officer next to whom the Evaluation Report is to be submitted in accordance with the approval process and who will have to similarly fill in the time spent at his stage in the checklists and forward it to the Approving Authority with the Evaluation Report and other necessary Documents.
	Rule 8(18) of PPR-08	The checklists mentioned in Sub-Rule (17) shall be as Part A, Part B and Part C as applicable, of Schedule IV.

4. Following Part A of Schedule IV, Checklists are prepared and presented below:

Procurement Processing and Approval Procedure for Goods or Works


Procuring Entity and Description of Procurement			
1.	Ministry	Local Government, Rural Development and Co-operatives.	
	Division	Local Government Division.	
2.	Agency	Dhaka Water Supply and Sewerage Authority (DWASA).	
3.	Procuring Entity	Executive Engineer, MODS Zone-2, Dhaka WASA.	
4.	Name of the Project (if applicable)		
5.	Source of Funds (tick relevant boxes)	☐ Government ☐ Development ☐ Revenue ☐ Project Aid ☒ Own Funds	
6.	Brief Description of Goods or Works	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.	
7.	Procurement Method	Limited Tendering Method (LTM)	

Schedule of Activities				
Sl. No.	Activity (if not applicable indicate N/A)	Planned Date (as per flow chart)	Actual Date	If any delay Indicate No. of days
A	Prequalification : Not Applicable			
B	Tender for Works			
B1	Date of advertisement of Invitation for Tenders		17/08/2023	
B2	Date of Issue of Tender Document (If different from B1 above)		17/08/2023	
B3	Date of Pre-Tender meeting		N/A	
B4	Date of Submission of Tenders		04/09/2023	
B5	Date of Opening of Tenders (If different from B4)		04/09/2023	
B6	Date of Submission of Technical Sub-Committee Report, where applicable		N/A	
B7	Date of submission of Evaluation Report		10/09/2023	
B8	Date of Approval for Award of Contract			





Checklists showing the time spent at each stage of procurement (Cont.)

Schedule of Activities in PPPAP Process			
Date of Submission of Tender Evaluation Report to the Approving Authority	Planned Date (as per flow chart)		Actual Date Delay (In days)
Chief Engineer, DWASA	Forwarded		
Date of Issue of the Notification of Award (NOA) for Goods or Works			
Signature of Chairperson of Tender Evaluation Committee-08 (TEC-08)			
Name and Designation of Chairperson of Tender Evaluation Committee-08 (TEC-08)	A.K.M. Faisal Motin,  Superintending Engineer, P & D Circle, Dhaka WASA & Chairman, TEC-8, Dhaka WASA		



10/9/23

Mohammad Nazrul Islam
Executive Engineer,
MODS Zone-2,
DWASA & Member Secretary, TEC-8

Engr. Sumed Moni Chakma,
Manager,
Titas Gas T&D Ltd, kawran Bazar, Dhaka
& Member, TEC-8, Dhaka WASA.


10/9/2023

Engr. D.M. Zobayed Hossain
General Manager (Electrical),
Bangladesh Oil Gas & Mineral Corporation
(PETROBANGLA)
& Member, TEC-8, Dhaka WASA.





10.9.23

A.K.M. Faisal Motin,
Superintending Engineer,
P & D Circle, Dhaka WASA
& Chairman, TEC-8, Dhaka WASA.

Individual Declaration of Impartiality

1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Individual Declaration of Impartiality	Pursuant to Rule 13(a) of PPR-08, each member of the Evaluation Committee shall sign individually a declaration of impartiality. The provisions in Rule 13(a) of PPR-08 are:
	Rule 13 of PPR-08	The each member of the Evaluation Committee shall - (a) sign individually a declaration of impartiality in the following manner - "I (name of the Evaluation Committee member & designation) do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";

4. The individual declaration of each member of the **Tender Evaluation Committee-8** is given bellow:


"I, Mohammad Nazrul Islam, Member-Secretary of TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers"  10/9/23	"I, Engr. Sumed Moni Chakma, Member of TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers"
"I, Engr. D. M. Zobayed Hossain, Member of TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers"  10/09/2023	"I, A.K.M. Faisal Motin, chairman of TEC-8, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers"  10.9.23

Collective Certification to Follow the Act, the Rules and others

1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Collective Certification to Follow the Act, the Rules and others.	Pursuant to Rule 13(b) of PPR-08, each member of the Evaluation Committee shall sign collectively in the Tender or Proposal Evaluation Report by certifying a prescribed statement. The provisions in ITT Clause 13(b) are:
	Rule 13 of PPR-08	The each member of the Evaluation Committee shall - (b) sign collectively in the Tender or Proposal Evaluation Report, by certifying that - "The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted".

4. The collective certification by the members of the **Tender Evaluation Committee-8** is given below:


"The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted".


10/09/23


Mohammad Nazrul Islam
Executive Engineer,
MODS Zone-2,
DWASA & Member Secretary, TEC-8

Engr. Sumed Moni Chakma,
Manager,

Titas Gas T&D Ltd, kawran Bazar, Dhaka
& Member, TEC-8, Dhaka WASA.


10/09/2023

Engr. D.M. Zobayed Hossain
General Manager (Electrical),
Bangladesh Oil Gas & Mineral Corporation
(PETROBANGLA)
& Member, TEC-8, Dhaka WASA.


10.9.23

A.K.M. Faisal Motin,
Superintending Engineer,
P & D Circle, Dhaka WASA
& Chairman, TEC-8, Dhaka WASA.

Tender Evaluation Report

A. General Information:		
1.	Procuring Entity Name	Executive Engineer, MODS Zone-2, Dhaka WASA.
2.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
3.	Invitation for	Tender (1 st Call) for Works in a single Lot
4.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
5.	Tendering Method	Limited Tendering Method (LTM)
6.	Tender Document Preparation	Pursuant to Rule 4(1) of PPR-08, Tender Document has been prepared using STD PW2 issued by CPTU.
7.	Official Estimate	TK.4,90,100/- (Taka Four Lac Ninety Thousand One Hundred) Only.
B. Approval Information:		
8.	Approval of Annual Procurement Plan	APP for the FY 2023-24 will be approved by HOPE.
9.	Approval of Tendering Method	Will be Included in APP as Limited Tendering Method.
10.	Approval of Budget and Source of Funds	Will be Included in APP.
11.	Approval of Official Estimate	In accordance with the Delegation of Financial Powers (DoFP), Official Estimate has been approved by –Chief Engineer, DWASA.
C. Advertisement Information:		
12.	Published in daily Newspaper/website	Name of Newspaper/ website
		Date
		http://www.dwasa.org.bd/site/view/tenders/ 10/08/23
D. Tender Opening Information:		
13.	Tender opened on	04/09/2023 at 01:00p.m.
14.	Preparation of Tender Opening Sheet (TOS)	Pursuant to ITT Clause 26 and Rule 97(4) of PPR-08, the Tender Opening Committee (TOC) opened the Tenders received by the Procuring Entity and prepared Tender Opening Sheet (TOS).
E. Tender Evaluation Information:		
15.	Tender evaluated on	10/09/2023
16.	Tender Evaluated by	The Tenders received by Procuring Entity were evaluated by Tender Evaluation Committee-8 (TEC-8).
F. Tender Evaluation Procedure:		
17.	Evaluation Procedure	The Tender Evaluation Committee-8 (TEC-8) has examined the Tenders pursuant to ITT Clause 27: Evaluation of Tenders. The considerations in ITT Clause 27 are:
	ITT Clause 27.1	The Tender Evaluation Committee (TEC) may consider a Tender as responsive in the Evaluation, only if it is submitted in compliance with the mandatory requirements set out in the Tender Document. The evaluation process should begin immediately after tender opening following four broad steps: (a) Preliminary examination; (b) Technical examination and responsiveness; (c) Financial evaluation and price comparison; (d) Post-qualification of the lowest evaluated responsive Tender.
18.	Preliminary examination	Pursuant to ITT Clause 28, preliminary examination has been carried out and the details are attached in Annexure-1.





18.1	Observations in preliminary examination stage	• TEC-8 has examined 04 numbers of Tenders received by the Procuring Entity and 04 numbers of Tenders opened by the Tender Opening Committee (TOC). • Out of which 04 numbers of Tenders are being considered as responsive in this stage of examination.
19.	Technical Examination and Responsiveness	Pursuant to ITT Clause 29, technical examination and responsiveness has been carried out and the details are attached in Annexure-2.

Tender Evaluation Report (Cont.)

19.1	Observations in Technical Examination and Responsiveness stage	• TEC-8 has examined 04 numbers of Tenders being considered responsive in the preliminary examination stage. • Out of which 04 numbers of Tenders are being considered as responsive in this stage of examination.
20.	Financial Evaluation	Pursuant to ITT Clause 32, financial evaluation has been carried out and the details are attached in Annexure-3.
20.1	Observations in Financial Evaluation stage	• TEC8 has evaluated 04 numbers of Tenders being considered responsive in the Technical examination stage. • Out of which 04 number of Tender is being considered as responsive in this stage of examination.
21.	Price Comparison	Pursuant to ITT Clause 33, price comparison has been carried out and the details are attached in Annexure-4.
21.1	Observations in Price Comparison stage	• TEC-8 has evaluated 04 number of Tender being considered responsive in the Financial Evaluation stage. ☐ In this stage of evaluation, the Tenderer M/S. Sabbir Enterprise became the lowest Evaluated Responsive Tenderer, the Tender Price of which is Tk. 4,87,502.470/- (Four Lac Eighty Seven Thousand Five Hundred Two Point Four Seven Taka) Only.
22.	Post-qualification of the Lowest Evaluated Responsive Tender	Pursuant to ITT Clause 35, post-qualification of the lowest Evaluated Responsive Tenderer has been carried out and the details are attached in Annexure-5.


[Handwritten signatures]

22.1	Observations in post qualification stage	- Pursuant to Rule 100 of PPR-08, after analysing/verifying the requirements specified in the Tender Document, TEC-8 determined to its satisfaction that the lowest Evaluated Tenderer M/S. Sabbir Enterprise is qualified to perform the Contract satisfactorily. - TEC-8 found that the tender the 1st lowest tenderer price is Tk. 4,87,502.470/- (Four Lac Eighty Seven Thousand Five Hundred Two Point Four Seven Taka) only which is Tk 2597.53/- or 0.530% Less than the estimated value and the price is reasonable comparison with the market price.
23	Recommendations	TEC-08 recommends to accept the Tender of M/S. Sabbir Enterprise having Tender Price Tk. 4,87,502.470/- (Four Lac Eighty Seven Thousand Five Hundred Two Point Four Seven Taka) only which is Tk 2597.53/- or 0.530% Less than the estimated price.
24.	Submission	Submitted to the approving authority.



10/9/23

Mohammad Nazrul Islam
Executive Engineer,
MODS Zone-2,
DWASA & Member Secretary, TEC-8

Engr. Sumed Moni Chakma,
Manager,
Titas Gas T&D Ltd, kawran Bazar, Dhaka
& Member, TEC-8, Dhaka WASA.


07/09/2023

Engr. D.M. Zobayed Hossain
General Manager (Electrical),
Bangladesh Oil Gas & Mineral Corporation
(PETROBANGLA)
& Member, TEC-8, Dhaka WASA.


10/9/23

A.K.M. Faisal Motin,
Superintending Engineer,
P & D Circle, Dhaka WASA
& Chairman, TEC-8, Dhaka WASA.

Annexure-1

Preliminary Examination

1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Preliminary examination Procedure	Pursuant to ITT Clause 28, preliminary examination has been carried out by TEC-8 The considerations in ITT Clause 28 are:
	ITT Clause 28.1	The TEC shall firstly examine the Tenders to confirm that all documentation requested in ITT Clause 12 has been provided and examine the compliance, adequacy and authenticity of the documentary evidence.
	ITT Clause 28.2	The TEC shall confirm that the above documents and information have been provided in the Tender and the completeness of the documents and compliance of instructions given in corresponding ITT Clauses shall be verified, failing which the tender shall be considered as non-responsive.
4.	Observations	04 numbers of Tenders has been examined. - The details are presented in the following check list:

5. Check list for Preliminary Examination:

ITT Clause	Clause Description	M/S. Arshi Enterprise	M/S. Monami Enterprise	M/S. Sumon Builders	M/S. Sabbir Enterprise
(1)	(2)	(3)	(4)	(5)	(6)
28.1	Examination of documents provided:				
12.	Contents of Tender:				
12.1(a)	Tender Submission Letter (Form PW2-1)	Submitted	Submitted	Submitted	Submitted
12.1(b)	Tenderer Information (Form PW2-2)	Submitted	Submitted	Submitted	Submitted
12.1(c)	Priced Bill of Quantities (BOQ)	Submitted	Submitted	Submitted	Submitted
12.1(d)	Tender Security in BD/PO	N/A	N/A	N/A	N/A
12.1(e)	Valid Trade License	Up to date	Up to date	Up to date	Up to date
12.1(f)	Original & Copy submitted	N/A	N/A	N/A	N/A
	Signed by the Tenderer himself or duly authorized person	Tenderer himself	Tenderer himself	Tenderer himself	Tenderer himself
12.1(h)	Valid Tax Identification Number (TIN)	Up to date	Up to date	Up to date	Up to date
	VAT registration number	Submitted	Submitted	Submitted	Submitted
12.1(i)	Documentary evidence as stated under ITT Clause 15	Submitted	Submitted	Submitted	Submitted
12.1(j)	Other documents as specified in TDS:				
	Up to date Civil/Electro-mechanical contractor license from DWASA	Submitted	Submitted	Submitted	Submitted
	Up to date Income TAX Certificate.	Up to date	Up to date	Up to date	Up to date
	Up to date BC License	N/A	N/A	N/A	N/A
	Bank Statement or Solvency Certificate.	N/A	N/A	N/A	N/A
28.1	examination of the compliance, adequacy and authenticity of the documentary evidence:				
28.1(a)	Verification of the completeness of the eligibility declaration in Form PW2-1	Complete	Complete	Complete	Complete
28.1(f)	Verification of the validity and authenticity of the Tender Security	N/A	N/A	N/A	N/A
28.2	Completeness of the documents and Responsiveness	Complete and Responsive	Complete and Responsive	Complete and Responsive	Complete and Responsive

[Signature]


[Signature]

Annexure-2
Technical Examination and Responsiveness

1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Technical examination Procedure	Pursuant to ITT Clause 29, Technical examination has been carried out by TEC-8 The considerations in ITT Clause 29 are:
	ITT Clause 29.1	Only those Tenders surviving preliminary examination need to be examined in this phase.
	ITT Clause 29.2	Secondly, the TEC will examine the adequacy and authenticity of the documentary evidence as stated under ITT Clause 15.
	ITT Clause 29.3	The TEC will further examine the terms and conditions specified in Section 7: General Specifications and Section 8: Particular Specifications.
	ITT Clause 29.4	If after the examination, TEC determines that the Tender has complied the terms and conditions and the technical aspects, set out in ITT Sub Clause 29.2 & 29.3, it shall be considered responsive.
4.	Observations	- Tenders surviving preliminary examination have been examined. - The details are presented in the following check list:

5. Check list for Technical Examination:

ITT Clause	Clause Description	M/S. Arshi Enterprise	M/S. Monami Enterprise	M/S. Sumon Builders	M/S. Sabbir Enterprise
(1)	(2)	(3)	(4)	(5)	(6)
29.1	Acceptance for evaluation in this phase	Accepted	Accepted	Accepted	Accepted
29.2	Examination of adequacy and authenticity of the documentary evidence as stated under ITT Clause 15:	Adequate	Adequate	Adequate	Adequate
15.1	Completed Form PW2-2	Completed	Completed	Completed	Completed
15.1(a)	Details of specific experience in construction works of similar nature as stated in ITT 7:	N/A	N/A	N/A	N/A
7.1	Similar Works Experience: 02 Lakh/ 01 Contract/ 02 Year	N/A	N/A	N/A	N/A
	Verification of adequacy and authenticity	N/A	N/A	N/A	N/A
15.1(b)	Details of average annual construction turnover as stated in ITT 8.1(a):	Not Required	Not Required	Not Required	Not Required
15.1(c)	Details of adequacy of working capital for this contract as stated in ITT 8.1(b):	Not Required	Not Required	Not Required	Not Required
15.1(d)	Details of PE's who may be contacted	Submitted	Submitted	Submitted	Submitted
15.1(e)	Authority to seek references from the Tenderer's bankers or any sources	N/A	N/A	N/A	N/A
29.4	Compliance of the terms and conditions and the technical aspects and Responsiveness	Compliance and Responsive	Compliance and Responsive	Compliance and Responsive	Compliance and Responsive


 

Annexure-3 Financial Evaluation

1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Financial Evaluation Procedure	Pursuant to ITT Clause 32, Financial Evaluation has been carried out by TEC-8. The considerations in ITT Clause 32 are:
	ITT Clause 32.1	Thirdly the TEC, pursuant to Rule 98 of the Public Procurement Rule 2008, will evaluate each Tender that has been determined, up to this stage of the evaluation, to be responsive to the mandatory requirements set out in the Tender Document
	ITT Clause 32.2	To evaluate a Tender, The TEC will consider the following:
		(a) the Tender price as stated under ITT Clause 13;
		(b) Adjustments for correction of arithmetical errors pursuant to ITT clause 31.
4.	Observations	- Tenders being considered responsive in the technical examination stage have been evaluated. - The details are presented in the following check list:

5. Check list for Financial Examination:

ITT Clause	Clause Description	M/S. Arshi Enterprise	M/S. Monami Enterprise	M/S. Sumon Builders	M/S. Sabbir Enterprise
(1)	(2)	(3)	(4)	(5)	(6)
32.1	Acceptance for evaluation in this phase	Accepted	Accepted	Accepted	Accepted
32.2(a)	Tender price as stated under ITT Clause 13:				
13.1	Filled in unit rates for all items in BOQ	Filled	Filled	Filled	Filled
	Tender price (Tk) as per TSL (Form PW2-1)	4,89,364.850	4,88,874.750	4,88,041.580	4,87,502.470
13.2	All applicable taxes, CD, VAT and other levies payable by the Contractor shall be included	Included	Included	Not Included	Not Included
13.3	The items for which no unit rates have been quoted, will not be paid for, and shall be deemed covered and, it shall not be a reason to change the Tender price.	N/A	N/A	N/A	N/A
13.4	The price of a Contract shall be fixed	Fixed	Fixed	Fixed	Fixed
30.	Clarification on Tender:				
30.1	Ask clarifications i/c breakdowns of unit rates	No	No	No	No
30.2	Ask to produce detailed breakdown of unit rates in case of unbalanced or front loaded	No	No	No	No
30.3	Tenderer provide clarification	N/A	N/A	N/A	N/A
	Clarification acceptable	N/A	N/A	N/A	N/A
32.2(b)	Adjustments for correction of arithmetical errors pursuant to ITT clause 31:	No	No	No	No
	Arithmetical errors discovered	No	No	No	No
31.1	Corrected Tender Price (Tk)				
	Notification to the Tenderer for correction pursuant to Rule 98(11) of PPR-08	N/A	N/A	N/A	N/A
	Acceptance of corrections	N/A	N/A	N/A	N/A
31.2	Official Estimate	4,90,100.00	4,90,100.00	4,90,100.00	4,90,100.00
	Tender Price Submitted by the Tenderers	4,89,364.850	4,88,874.750	4,88,041.580	4,87,502.470
	Percent less or above	0.15% (less)	0.25% (less)	0.42% (less)	0.53% (less)
	Responsiveness up to this stage	Responsive	Responsive	Responsive	Responsive





Annexure-4 Price Comparison

1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Price Comparison Procedure	Pursuant to ITT Clause 33, Price Comparison has been carried out by TEC-8. The considerations in ITT Clause 33 are:
	ITT Clause 33.1	The TEC will compare all responsive Tenders to determine the lowest-evaluated Tender, in accordance with ITT Clause 32.
	ITT Clause 34.1	No negotiations shall be held during the Tender evaluation or award with the lowest or any other Tenderer pursuant to Rule 99 of the Public Procurement Rules, 2008.
4.	Observations	- Tenders being responsive in the financial evaluation stage have been compared. - The Official Estimate is TK.4,90,100/-(Taka Four Lac Ninety Thousand One Hundred) Only. - Price comparison is presented in the following table:


5. Price Comparison Table:

Sl. No.	Name of the responsive Tenderer	Tender Price (Tk)	Percent Less	Percent Above	Rank
1.	M/S. Arshi Enterprise	4,89,364.850	0.15%		4th Lowest
2.	M/S. Monami Enterprise	4,88,874.750	0.25%		3rd Lowest
3.	M/S. Sumon Builders	4,88,041.580	0.42%		2nd Lowest
4.	M/S. Sabbir Enterprise	4,87,502.470	0.53%		1st Lowest



10/9/23

Mohammad Nazrul Islam
Executive Engineer,
MODS Zone-2,
DWASA & Member Secretary, TEC-8

Engr. Sumed Moni Chakma,
Manager,
Titas Gas T&D Ltd, Kawran Bazar, Dhaka
& Member, TEC-8, Dhaka WASA.


10/09/2023


Engr. D.M. Zobayed Hossain
General Manager (Electrical),
Bangladesh Oil Gas & Mineral Corporation
(PETROBANGLA)
& Member, TEC-8, Dhaka WASA.



A.K.M. Faisal Motin,
Superintending Engineer,
P & D Circle, Dhaka WASA
& Chairman, TEC-8, Dhaka WASA.

Annexure-5
Post-Qualification


1.	Name of Tender	Supply fitting fixing of Protective Fine Bar Screen for old Sedimentation Basin.
2.	Invitation reference	46.05.0000.405.07.103.23 Date: 17/08/2023
3.	Post-qualification Procedure	Pursuant to ITT Clause 35, Post-qualification has been carried out by TEC-8. The considerations in ITT Clause 35 are:
	ITT Clause 35.1	After determining the lowest evaluated responsive Tender in accordance with ITT Clause 33, the Procuring Entity's TEC pursuant to Rule 100 of the Public Procurement Rules, 2008, shall carry out the Post-qualification of the Tenderer, using only the requirements specified in Sub-section C: Qualification Criteria.
4.	Observations	- Pursuant to Rule 100 of the PPR-08, the TEC-8 analysed and verified all the requirements specified in the Tender Document. - TEC-8 determined to its satisfaction that the lowest evaluated Tenderer M/S. Sabbir Enterprise is qualified to perform the contract satisfactorily.


10/9/23

Mohammad Nazrul Islam
Executive Engineer,
MODS Zone-2,
DWASA & Member Secretary, TEC-8

Engr. Sumed Moni Chakma,
Manager,

Titas Gas T&D Ltd, Kawran Bazar, Dhaka
& Member, TEC-8, Dhaka WASA.


10/9/23

Engr. D.M. Zobayed Hussain
General Manager (Electrical),
Bangladesh Oil Gas & Mineral Corporation
(PETROBANGLA)
& Member, TEC-8, Dhaka WASA.


10.9.23

A.K.M. Faisal Motin,
Superintending Engineer,
P & D Circle, Dhaka WASA
& Chairman, TEC-8, Dhaka WASA.