

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID :	1067144	Invitation Reference No. :	46.113.408.00.00.303.24/e-T-G-37
Closing Date and Time :	10-Feb-2025 15:20	Opening Date and Time :	10-Feb-2025 15:20
Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA		
Brief :	Repairing of leakage and Removal of polluted water at West Shewrapara, Border Bazar, WASA road, Baishbari, Shapla Sarani and its surrounding area under MODS Zone-4, Dhaka WASA.		

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA
Tender Package No. and Description :	APP/Zone-4/2024-25/G-37 & Repairing of leakage and Removal of polluted water at West Shewrapara, Border Bazar, WASA road, Baishbari, Shapla Sarani and its surrounding area under MODS Zone-4, Dhaka WASA.		
Lot No. and Description :	1 & Repairing of leakage and Removal of polluted water at West Shewrapara, Border Bazar, WASA road, Baishbari, Shapla Sarani and its surrounding area under MODS Zone-4, Dhaka WASA.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S. Lion Hati Enterprise (Winner)	474436.221	450714.410	23721.811	5.000

L1	A.K. International	474436.221	450714.410	23721.811	5.000
L1	Asha Traders	474436.221	450714.410	23721.811	5.000
L1	AZIZ & BROTHERS	474436.221	450714.410	23721.811	5.000
L1	Express Enterprise	474436.221	450714.410	23721.811	5.000
L1	Friends mosaic & Construction	474436.221	450714.410	23721.811	5.000
L1	Harun Trade International	474436.221	450714.410	23721.811	5.000
L1	J E R CONSTRUCTION	474436.221	450714.410	23721.811	5.000
L1	M.A.S Enterprise	474436.221	450714.410	23721.811	5.000
L1	M.M. Engineering Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S Amran Traders	474436.221	450714.410	23721.811	5.000
L1	M/S DHAKA ENTERPRISE-2	474436.221	450714.410	23721.811	5.000
L1	M/S Maisha Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S Marzia International	474436.221	450714.410	23721.811	5.000
L1	M/S MONAMI ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	M/S Mousumi Traders	474436.221	450714.410	23721.811	5.000
L1	M/s Newtral Builders	474436.221	450714.410	23721.811	5.000
L1	M/s pk international	474436.221	450714.410	23721.811	5.000
L1	M/S SHADIN ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	M/S SHARIF TRADERS	474436.221	450714.410	23721.811	5.000
L1	M/S UNIQUE ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	M/S. N. ISLAM & CO	474436.221	450714.410	23721.811	5.000
L1	M/S. AGRANI TRADING CORPORATION	474436.221	450714.410	23721.811	5.000
L1	M/S. AIRIN ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	M/S. ALAM BROTHERS & ENGINEERING	474436.221	450714.410	23721.811	5.000
L1	M/S. Anisuzzaman	474436.221	450714.410	23721.811	5.000
L1	M/S. Asab Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S. Ehan Traders	474436.221	450714.410	23721.811	5.000
L1	M/S. F B Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S. FARIDA AND EVA CONSTRUCTION	474436.221	450714.410	23721.811	5.000
L1	M/s. Hasina Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S. Hossain Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S. Howlader Foundation	474436.221	450714.410	23721.811	5.000
L1	M/S. Joyonti Traders	474436.221	450714.410	23721.811	5.000
L1	M/S. MAHI & CO	474436.221	450714.410	23721.811	5.000
L1	M/S. MANDA ENTERPRISE	474436.221	450714.410	23721.811	5.000

L1	M/S. MEGHA ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	M/S. Milon Traders	474436.221	450714.410	23721.811	5.000
L1	M/s. Nasima Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/s. National United Corporation	474436.221	450714.410	23721.811	5.000
L1	M/S. Rafia Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S. Roman & Co	474436.221	450714.410	23721.811	5.000
L1	M/S. SAIF & SONS	474436.221	450714.410	23721.811	5.000
L1	M/S. Sheer Trade International	474436.221	450714.410	23721.811	5.000
L1	M/S. Shihoron Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S. SUNAM ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	M/s. Vola Enterprise	474436.221	450714.410	23721.811	5.000
L1	M/S. Popular Engineering & Co.	474436.221	450714.410	23721.811	5.000
L1	M/S. Tahin Construction	474436.221	450714.410	23721.811	5.000
L1	MERCY ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	MUN MUN ENTERPRISE	474436.221	450714.410	23721.811	5.000
L1	Sikder Construction	474436.221	450714.410	23721.811	5.000
L1	SUMAYA ENTERPRISE	474436.221	450714.410	23721.811	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/S. Lion Hati Enterprise	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Mohammad Badrul Alam	MOHAMMAD BILLAL HOSSAIN	S.M. Toufique Rahman
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, MODS Zone-4, Dhaka WASA	Office of the EE, MODS Zone-4, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed Tender Evaluation Report 3 On	20 Feb 2025 16:42	22 Feb 2025 18:12	20 Feb 2025 15:50
Comments	Signed	Signed	Signed.

Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID :	1067144	Invitation Reference No. :	46.113.408.00.00.303.24/e-T-G-37
Closing Date and Time :	10-Feb-2025 15:20	Opening Date and Time :	10-Feb-2025 15:20
Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA		
Brief :	Repairing of leakage and Removal of polluted water at West Shewrapara, Border Bazar, WASA road, Baishbari, Shapla Sarani and its surrounding area under MODS Zone-4, Dhaka WASA.		

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA
Tender Package No. and Description :	APP/Zone-4/2024-25/G-37 & Repairing of leakage and Removal of polluted water at West Shewrapara, Border Bazar, WASA road, Baishbari, Shapla Sarani and its surrounding area under MODS Zone-4, Dhaka WASA.		
Lot No. and Description :	1 & Repairing of leakage and Removal of polluted water at West Shewrapara, Border Bazar, WASA road, Baishbari, Shapla Sarani and its surrounding area under MODS Zone-4, Dhaka WASA.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

M/S. Lion Hati Enterprise

Post Qualification Report	Clarification on Tenders
-	Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Mohammad Badrul Alam	MOHAMMAD BILLAL HOSSAIN	S.M. Toufiqur Rahman
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, MODS Zone-4, Dhaka WASA	Office of the EE, MODS Zone-4, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed Tender Evaluation Report 4 On	22 Feb 2025 19:24	22 Feb 2025 19:23	22 Feb 2025 19:16
Comments	Signed	Signed	Signed.



Monday, 21 Apr, 2025
16:38:42 BST

Last Login : Monday, 21
Apr, 2025 13:07:18

Welcome, MOHAMMAD BILLAL
HOSSAIN | Logout

[View All Notifications](#)

Workflow Details

[Go back to Tender/Proposal](#)

Tender/Proposal Detail				Dashboard
Tender/Proposal ID :	1067144	Invitation Reference No. :	46.113.408.00.00.303.24/e-T-G-37	
Closing Date and Time :	10-Feb-2025 15:20	Opening Date and Time :	10-Feb-2025 15:20	
Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA			
Brief :	Repairing of leakage and Removal of polluted water at West Shewrapara, Border Bazar, WASA road, Baishbari, Shapla Sarani and its surrounding area under MODS Zone-4, Dhaka WASA.			
Tender/Proposal Status :	Contract Awarded			View Notice

Workflow :

Module : Tender

Process : Tender Notice & Document Approval Workflow

No. of 0

Reviewers :

Workflow Level :

Level No.	Workflow Role	Procurement Role	Name of Official and Designation	File On Hand
1	Initiator	PE	Mohammad Badrul Alam, [Executive Engineer at Office of the EE, MODS Zone-4, Dhaka WASA]	YES
2	Approver	AO	Md Shah Alam, [Superintending Engineer (cc) at Office of the Superintending Engineer, MODS Circle-2, Dhaka WASA]	NO

User Transfer History

S. No.	Full Name	Last Working Date	Replacement Date	Replaced By	Comments	Created Date
1	Md. Firoz Alom	21-Jan-2025	21-Jan-2025	Md Shah Alam	As per office order.	21-Jan-2025 11:08:50
2	Md Shah Alam	14-Jan-2025	14-Jan-2025	Md. Firoz Alom	Office order under-processing and instructed by DMD (O&M).	14-Jan-2025 15:06:59
3	Md. Firoz Alom	31-Dec-2024	31-Dec-2024	Md Shah Alam	As per office order.	31-Dec-2024 11:10:44

4	Md. Mizanur Rahman	12-Sep-2024	12-Sep-2024	Md. Firoz Alom	As per office order	12-Sep-2024 16:47:11
5	MD. ABDUL MAZID	29-Feb-2024	29-Feb-2024	Md. Mizanur Rahman	Join after leave	04-Apr-2024 22:46:24
6	Md. Mizanur Rahman	17-Mar-2024	17-Mar-2024	MD. ABDUL MAZID	Additional charge	18-Mar-2024 13:05:43
7	Md. Azizul Haque	-	24-Jul-2022	Md. Mizanur Rahman	Transfer	24-Jul-2022 15:30:46
8	Md. Abdul Latif	-	21-Sep-2021	Md. Azizul Haque	transfer	21-Sep-2021 16:30:11
9	Md. Abdus Salam Bapary	-	25-Jan-2021	Md. Abdul Latif	transfer	25-Jan-2021 14:41:01
10	Md. Ruhul Amin	-	14-Jul-2019	Md. Abdus Salam Bapary	again join	14-Jul-2019 14:56:50
11	Md. Abdus Salam Bapary	-	18-Jun-2019	Md. Ruhul Amin	due to leave	18-Jun-2019 15:52:44
12	Monzurul Hasan	15-Dec-2024	15-Dec-2024	Mohammad Badrul Alam	As per office Order.	15-Dec-2024 12:32:58
13	Md. Mazharul Islam	10-Sep-2024	10-Sep-2024	Monzurul Hasan	As per office order	18-Sep-2024 13:54:11
14	Md. Iqbal Ahmed Mazumder	-	23-Aug-2022	Md. Mazharul Islam	transfer	23-Aug-2022 17:18:25
15	Md. Ershadul Haque	-	01-Apr-2021	Md. Iqbal Ahmed Mazumder	ok	01-Apr-2021 11:10:01
16	Md. Abdul Mazid	-	22-Nov-2020	Md. Ershadul Haque	transfer	22-Nov-2020 10:45:41

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh