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- Tender/Proposal Detail

 TenderfProposal ID: 1287157 Nvitation Reference 46 05.00000.000.0000.07.0078.26.227
! Closi

- iosing Diate and Time . 1532026 13:00 Opening Dateand 45. jun-2026 13:00

| Procuring Entity : Padma Water Treatment Plant

'} Brief : Repair, maintenance of crack & painting of administration building left side.

{

| Tender/P al : ' :

: Si:tuesr: TOROS NOA Issued b Ylew Notice

Particular Conditions of Contract

PCC Clause

i { A. General

1. Definitions

| 1.1 (1) Contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and
| the Act as stated in the PCC.

' The Contractor is [null])

(aa) Intended Completion Date is the date calculated from the Commencement Date as specified in the PCC, on which it is
intended that the Contractor shall complete the Works as specified in the Contract and may be revised only by the Project
| Manager by issuing an extension of time or an acceleration order.

;_. RS e i s

| The Intended Completion Date for the whole of the Works shall be [23 Jul 2026]

; 1.1 (dd) Original Contract Price is the Contract Price stated in the Procuring Entity's Notification of Award (Form e-PW2A-9)
| and further clearly determined in the PCC.

| The orlglnal Contract prlce is [nul[]

| 1 1 (hh) Procurlng Entity means a Procurmg Entrty having admrnrstratrve and financial powers to undertake procurement of
' Works using publrc funds and is as named in the PCC who employs the Contractor to carry out the Works

' The > Procuring Entrty is [GaZ| Asrib Bin Salam Padma Water Treatment Plant

: |Address : Lohujang, Munshigan;
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!? Site location _ 1 7 - JD}év;Iﬁgrs Nﬁs ‘

1.1 (ii) Project Manager is the person named in the PCC or any other competent person appointed by the Procuring Entity ang

g?)lmf:cto the Contractor who is responsible for supervising the execution and completion of the Works and administering the

The Project Managgr is [Name, address, and name t;fré‘ﬁiﬁoriz-ed rebrese;ﬂatl\-/a-]“ -
1.1 (nn) Site means the places where lheﬂ 7 W v  executed

Permanent Works are od Including d areas.
which Plant and Maleriels are to b dolis orks are to be executed Including storage and working areas and to

red. and any other places as may be specified in the PCC as forming part of the Site.

‘ WTP, Padma Water Treatment Plant of Dhaka WASA. l 0

| 1.1 (qq) Start Date is the date givén in the

| Works under the Contract.

i 2. Interpretation

| The Start Date shall be [26 Jun 2026)

h— a
| 1.1 (uu) Works means all works associated with the construction, r

J PCQC, if the value of those services does not exceed that of the W
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, | Repair, maintenance of crack & painting of administration building left side.
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2.5 Sectional completion:
| If sectional completion is specified in the PCC, references in the

| Completion Date apply to any section of the Works (other than r
| Date for the whole of the Works).

GCC to the Works, the Completion Date, and the Intended
eferences to the Completion Date and Intended Completion

Sectional Completion Dates

11 Whole works 2026-07-23

RIS FEm—

1 SI. No Name of the Section
|
!

i 3. Communications & Notices
|

3.1 Communications between Parties (notice, request or consent required or permitted to be

) ive
other) pursuant to the Contract shall be in writing to the addresses specified in the PCC, ¥R srace e patyig e

The Procuring Entity’s address for the purpose of communications under this contract is :
Contact person:

} Address:

| Tel:

Fax:

e-mail address:

The Contractor’s address for the purpose of communications under this contract is ;
Contact person:
Address:

Tel:

Fax:

e-mail address:

6. Documents Forming the Contract and Priority of Documents

6.1 (k) any other document listed in the PCC forming part of the Contract.

No | Other documents forming part of the Contract

l[ 1 | NotApplicable.
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9. Eligibility

| —

|
|
|
|




& .he Contractor and its Subc

Sl Count
ol ountries are not eligible

o.nlraclor(s) shall have the nationality of a countryr othe-r I‘I.w/an'ihat. ébébiﬁéd —iﬁdt‘t;e PCC

country(s) with whom Bangladesh Government has deciw_ S ok

ded not to have trade relation.

i ’ Israel and the

h permanent and temporary works and services
specified in the PCC.

| ‘ :
1 9.2 AI} materials, equipment, plant, and supplies used by the Contractor in bot
i supplied under the Contract shall have thelr origin in the countries except any

z W’
o

Country of origin are not eligible

|
1 Yool !}_I»sTare‘l» anld__the COU"‘W(S)WI‘hWth '?‘_‘_’,",9"{"9,5'}9‘?",9?“'“9”‘ has decided not to have trade relation.

13. Possession of the Site '

| 13.1 The Procuri'ng Entity shall give pos'session of the Site or part(s) of the Site, Io.the Cont};ct-or oh thé dafe(s) stated |n the
PCC. If possession of a part of the Site is not given by the date stated in the PCC, the Procuring Entity will be deemed to have |

|| delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause 65.1(a).
| | Further delays may lead to fundamental breach of contract as per GCC Sub Clause 83.1(vi).
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’ Sl. No T Name of the Parts of Works Possession Dates &
{ !

K | Whole works 2026-06-23 :
3 |

i
1
| L19. Contractor's Personnel
i

' 19.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the PCC, to
I! carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

| .
| | Following Key Personnel to carry out the functions stated in the Schedule shall be employed by the Contractor;
[insert name(s)]

]

; ’ 20. Subcontracting

, : : : - |
{ 20.4 Nominated Subcontractor named in the Contract shall be entitled to execute the specific components of the Works stated t
I'in the PCC.

[ ! |
1 | ﬁL NominatedNS:r::ontractor's Nominated Subcontractor entitled to execute the following specific components |
|
[ 1

|

Not Applicable. Not Applicable.

22. Project Manager's Decisions i

22.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual matters between the
| | Procuring Entity and the Contractor in its role as representative of the Procuring Entity. !

The Contractual matters between the Procuring Entity and the Contractor shall be decided by

[state only if other than the Project Manager]

B. Time Control

38. Commencement of Works

e ——

38.1 Except otherwise specified in the PCC, the Commencement Date shall be the date at which the following precedent
conditions have all been fulfilled and the Project Manager's instruction recording the agreement of both Parties on such

| fulfilment and instructing to commence the Works is received by the Contractor:

Pl

1 (a) signing of the Contract Agreement by both parties upon approval of the relevant authorities;

| (b) possession of the Site given to the Contractor as required for the commencement of the Works;

I Commencement Date of Works:[23 Jun 2026]

Name;f the Section ; Sectional Commencement Dates i
1 ] Whole works 2026-06-23 . |

|
{
!
I
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| 40. Program of Works

—

{ 40.1 Within the trme stated in the PCC, the Contractor shall submlt to the Project Manager for approval a Programme of Works
showrng the general methods, arrangements, order, and timing for all the activities in the Works. The programme may be in the
, form of an Implementatron Schedule prepared in any software or other form acceptabte to the Project Manager

The Contractor shall submit a Programme for the Works W|th|n [7] days ot slgn|ng the Contract

F1

, 40 2 'ﬂte Contractor shalt submrt to the Project Manager for approval of an updated Programme at intervals no longer than the
' period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on each
actwrty and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of
the actrvrtres

The penod between Programme updates ts [O]

40 3fthe Contractor does not submit an updated Programme of Works at the 1nterva|s as stated under GCC Sub Clause 40 2,
| the Project Manager may withhold an amount as stated in the PCC from the next payment certificate and continue to withhold
| this amount until the next due payment after the date on which the overdue Programme of Works has been submitted.

C. Quality Control

55 Correctron of Defects

55 1 The Pro;ect Manager shaII grve notlce to the Contractor with a copy to the Procuring Entity and others concerned, of any
| Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The Defects
Lrabrlrty Period shall be extended for as long as Defects remain to be corrected.

|
l
|
|

The Defects Ltabtllty Period is [6] months

D. Cost Control

.' 62. Certification for Payment
r

1 62.4 However before issuing the payment certificate the Project Manager shall verify if the Contractor is in breach of ES

‘ ' obligations as mentioned in GCC Clauses 26-29. In case the Contractor fails to comply with any ES obligations under the
{ Contract, an amount as specified in the PCC, due to take remedial actions against that failure as directed by the Project

1 Manager within the specified timeframe, may be withheld until the work or obligation has been performed. If the contractor

r ultimately fails to comply with the ES Specifications, the withheld amount shall be forfeited as penalty.

| The amount of payment withheld of forfeited amount due to failure in compliance with any obligations under ES Specifications
i or reporting arrangement shall be ~[1000.000]

| 62.5 The maximum total amount withheld or forfeited due to failure in compliance with ES Specifications as mentioned in GCC
| Sub Clause 62.4 shall not exceed the amount as specified in the PCC.

The maximum amount of payment withheld of forfeited due to failure in compliance with ES Specifications is [2.000] percent of
| the final Contract Price of the whole of the Works.

63 Payments to the Contractor

r 63 3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduted Bank of
| Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor and issue an Interim Payment

r‘ certificate (IPC).

| The particulars of the Bank Account nominated are as follows:

f Title of the Account : [insert title to whom the Contract awarded)

| Name of the Bank : [insert name with code, if any]

| Name of the Branch : [insert branch name with code ,if any]

| Account Number : [insert number]

| Address : [insert location with district]

t Tel :

] e-mail address :
[information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring
Entrty]

‘ 64 Delayed Payment

,_4_..-— —_—

1 64.1 If the Procuring Entity makes alate payment the Contractor shall be paid interest on the late payment in the next payment
| at the rate as specified in the PCC. Interest shall be calculated from the date by which the payment should have been made up
to the date when the tate payment is made

' The rate ot rnterest shat! be:[0. 000] percent




Q ampensatton Events

A Retenhon Money

. Performance Security :0.0%

‘t t Sl Compensation Events

‘ Other Compensatton Events descrrbad in the Contract or determlned by the Project Manager in the PCC shall appty D

N07

3!5 1 a. Natlonal emergency. b Natural calamity c. Unavoldable pohttcal crrcurnstance etc

67.1 The Procunng Entrty may retaln from each progressive payment due to the Contractor at the percentage specrf ed in the
| PCC untrl completron ot the whole ot the Works under the Contract.

: The portron of payments to be retarned is 10 00% percent of the contract prrce

' In case of front loading or unbalanced price loading, PE may extend this proportion up to twenty (20) percent of the contract
price. In such cases, money retained for meeting any claims during Defect Liability Period shall be half of the total money
| retained but not less than five (5) percent of the contract price.

68 Ltqurdated Damages

O U —— |

68 1 Except as provided under GCC Sub Clause 79, if the Contractor fails to complete the Works within the Intended f

| Completion Date or extended Intended Completion Date of the contract or Intended Sectional Completion Date or extended
. sectional completion date of any section under the contract, the Procuring Entity shall, as Liquidated Damages, deduct from the ,
{ Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract price of the uncompleted

| works or part thereof completed after the Intended Completion Date or extended Intended Completion Date, as applicable. The |
| total amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity |
| may deduct Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the
Contractors liabilities.

Liquidated Damages for the uncompleted Works or any

part per day of delay (%) The maximum amount of Liquidated Damages (%)

' 0.050 10.000

|
{
i
]
E
|
|

t 70. Provisional Sums

| 70.2 Plants, Materials or Services to be purchased by the Contractor under the provisions of GCC Sub Clause 70.1 from
Nominated Subcentractor(s) or for meeting the other expenditures under the Contract, and for which there shall be included in
the Contract price, the actual amounts paid or due to be paid by the Contractor, and a sum for profit, overhead and VAT, as

| applicable, calculated as a percentage of these actual amounts by applying the relevant percentage rate as specified in the
PCC.

The percentage for adjustment of Provisional Sums is [0.000]%

g E. Completron of the Contract

| 77 As-burlt Drawings and Manuals

‘ 77 1 If 'As Built' Drawrngs and/or operatrng and marntenance manuals are requrred the Contractor shatl supply them by the
1 | dates stated in the PCC.

The date by which operating and maintenance manuals 1
are required r

t

.

The date by which “as-built” drawings are required

2026-07-23 2026-07-23

| 77 2 lf the Contractor does not supply the Drawrngs andlor Manuals by the dates specrﬁed in GCC Sub Ctause 77 1 or they do
| not receive the Project Manager's approval, the Project Manager shall withhold a nominal amount specified in the PCC from
payments due to the Contractor

The amount to be wrthheld for failing to produce 'as-built' drawings and/or operating and marntenance manuals by the date
required is Tk [0.000]

F. Termination and Settlement of Disputes

87. Payment upon Termlnatlon

| SC——- —— e ——— s B e e
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| | 87.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 84.1 by the Contractor,
|| the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered less advance

|| payments received up to the date of the issue of the certificate and, further deduct the amount of compensation for the works

| | not completed, as indicated in the PCC. This amount can be realised from the payable amount to be received by the contractor,
.| if any or from Performance Security. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor,
f | the difference shall be a debt payable to the Procuring Entity which may be realised from other contractual dues to the

| Contractor.

| The percentage to apply to the contract value of the works not completed, representing the PE's additional cost for completing
i the uncompleted Works, is [25.000] percent.

G. Claims, Disputes and Arbitration

" 90. Settlement of Disputes
90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the
| Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from

| | either party.

| AR § -

i | Adjudicator Name ; Adjudicator Address Talenl;one Fax No e-mail Address

B |

|

Chief Engineer, ' WASA Bhaban 98, Kazi Nazrul Islam Avenue 02- ce.onm@dwasa.org.bd
| Dhaka WASA. Kawran Bazar, Dhaka-1215 55012503

| ]

; Engineers, Bangladesh (IEB).

| 90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the
| Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from

| either party.

|
|
|
1

The arbitration shall be conducted in the place mentioned below;
| [Office of the Chief Engineer, Dhaka WASA.]

e o Do o r L R DA e P Cow = 2 - T - o~ v Dy ek TP e |

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer
and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or
above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Bangladesh Public Procurement Authority (BPPA). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



e,

vieW

Ministry :

Organization :

Wt /PQ/ REOI/ RFP /| PPS Notice Details

Ministry of Local Government, Rural
Development and Co-operatives

Dhaka Water Supply and Sewerage

Division :

Procuring Entity Name :

Local Government Division

Padma Water Treatment

Tender/Proposal Package
No. and Description :

Category :

Scheduled Tender/Proposal
Publication
Date and Time :

Pre - Tender/Proposal
meeting Start
Date and Time :

Tender/Proposal Closing
Date and Time :

Last Date and Time for
Tender/Proposal Security
Submission :

APP/25-26/W/55

Authority (DWASA) Plant
Procuring Entity Code: 628 Procuring Entity District : Dhaka
Procurement Nature : Works Procurement Type : NCT
Event Type : TENDER Invitation for : Tender - Single Lot
Invitation Reference No.: 46.05.00000.000.0000.07.0078.26.227 Tender/Proposal Status :  NOA Issued
AppID: 216632 Tender/Proposal ID : 1287157
| Key Information and Funding Information: |
Procurement Method : Open Tendering Method Budget Type : Revenue
(OTM™)
Source of Funds : Government
E’érticular Information :
Project Code : Not applicable Project Name : Not applicable

Repair, maintenance of crack & painting of administration building left side.

Construction work;Site preparation work;Building demolition and wrecking work and
earthmoving work;Test drilling and boring work;Works for complete or part construction and civil
engineering work;Building construction work;Engineering works and construction
works;Construction work for pipelines, communication and power lines, for highways, roads,
airfields and railways; flatwork;Construction work for water projects;Construction works for
plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof
works and other special trade construction works;Building installation work;Electrical installation
work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment
installation work:Mechanical installations;Building completion work;Plastering work;Joinery and
carpentry installation work;Floor and wall covering work;Painting and glazing work;Other
building completion work;Hire of construction and civil engineering machinery and equipment
with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator

04-Jun-2026 12:00

04-Jun-2026 13:00

18-Jun-2026 13:00

18-Jun-2026 12:59

Tender/Proposal Document
last selling /
downloading Date and Time

Pre - Tender/Proposal
meeting End
Date and Time :

Tender/Proposal Opening
Date and Time :

18-Jun-2026 12:00

07-Jun-2026 17:00

18-Jun-2026 13:00

Information for Tenderer/Consultant :

1

Eligibility of Tenderer :

1) A satisfactory completion of similar works of at least Tk 3,50,000/- (Tk Three Lakh Fifty

Thousand) under maximum 01 (One} of contract over a period of 03 (Three) years from the
date of publishing of IFT shall be required.
2) The minimum amount of liquid assets or working capital or credit facilities of the tenderer
shall be Tk 3,50,000/- (Tk Three Lakh Fifty Thousand) only, specially for this tender from the
date of publishing of IFT shall be required.




Brief Description of Works :

Evaluation Type :

Document Available :

Document Fees :

Tender/Proposal Document

Price (In BDT):
Mode of Payment :

Tender/Proposal Security

Valid Up to :

Tender/Proposal Valid Up to :  16-Oct-2026

3) The Tenderer shall be submitted expert manpower and equipment list for relevant works in
Company letterhead pad. ' .

4) Tenderer shall visit the site in plant before closing of tender and detailed visit & inspection
report signed by plant personnel shall be submitted in tender submission.

Repair, maintenance of crack & painting of administration building left side.
Lot wise

Package wise

Package wise

500

Payment through Bank
13-Nov-2026

i Tender/Proposal Tentative |
| Lot | : ; . security Tentative iroe]
' No. 1 Identification of Lot Location (Amount in Start Date Corg;;ltztlon [
| ‘ BDT) !

1 | Repair, maintenance of crack & painting of administration PWTP 12000 23-Jun- | 22-Jul-2026 ;
| building left side. 2026 [
' Procuring Entity Details: }
Name of Official  Gazi Asrib Bin Salam Designation of Official Inviting Tender/Proposal : Executive Engineer
Inviting
Tender/Proposal :
Address of Address : Lohujang, Contact details of Official Inviting Tender/Proposal : Phone: 02-
Official Inviting Munshiganj No 55013414
Tender/Proposal : City : Lohujang : Fax
Thana :Dhaka North No
City
Corporation
District : Dhaka - 1530

Country : Bangladesh

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOls

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the
securities and other payments are made at least one day before the submission date.



