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Invitation Reference 44 45 60000.000.0000.07.0079.26.229

.

Status :

Tender/Proposal D : 1287159 No. : !

% i

| Closing Date and Time g Opening Date and -Jun-2026 13:00 |

j . 18-Jun-2026 13:00 Time : 18-Jur |

|

1 Procuring Entity : Padma Water Treatment Plant i
i Brief: Repair, maintenance of crack & painting of administration building right side.

]1 Tender/Proposal Contract Awarded Y“fw No?ice I

Particular Conditions of Contract

PCC Clause

' A. General

1. Definitions

1.1 (1) Contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and
the Act as stated in the PCC.

I The Contractor is [null]

(aa) Intended Completion Date is the date calculated from the Commencement Date as specified in the PCC, on which itis
intended that the Contractor shall complete the Works as specified in the Contract and may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

The Intended Completion Date for the whole of the Works shall be [23 Jul 2026]

1.1 (dd) Original Contract Price is the Contract Price stated in the Procuring Entity's Notification of Award (Form e-PW2A-9)
and further clearly determined in the PCC. :

The original Contract price is [null]

1.1 (hh) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake procurement of
Works using public funds and is as named in the PCC who employs the Contractor to carry out the Works.

The Procuring Entity is [Gazi Asrib Bin Salam, Padma Water Treatment Plant,

Address : Lohujang, Munshiganj
City : Lohujang
Thana : Dhaka North City Corporation
| District : Dhaka - 1530
Country : Bangladesh !
|

] The Development Partner is [ None ] ;




T orolect Manager Is the person named in the PCC or any other compot  appointed by the Procuring Entity
t Manager Is the person named in the PCC or any other competent person appo ng Entity ang
;&I#:a)dpt;olj:; Contraglor who i: responsible for supervising the execution and completion of the Works and administering the

Contract. A g

ed representative]

r is [Name, address, and name of authoriz

I nﬁanéni Works are to be executed including storage and workipg areas and to'
st fied in the PCC as forming part of the Site.

The Project Manage

1.1 (nn) Site means the place
whiéh Plant and Materials are to be delivered, and any other pracgia_srrpeiy _bfa SP?,Ci,

l Drawings Nos |
.__.,.._.-_.____,,_.JI.
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Site location
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WTP, Padma Water Treatment Plant of Dhaka WASA.

;1.1 (qq) Start Date is the date givéﬁ in the PCC and it is the last date when the Contractor shall commence execution of the
{ Works under the Contract.

| The Start Date shall be (26 Jun 2026]

1.4 (uu) Works means all works associated with the construction, reconstruction, site preparation, demolition, rep'air.
| maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure or an installation or any

{ construction work relating to excavation, installation of equipment and materials, decoration ancillary to Works as detailed in the
i PCC, if the value of those services does not exceed that of the Works themselves.

r 1

(sl !

:,E No Works

H
L

1 5, Repair, maintenance of crack & painting of administration building right side.

l 2. Interpretation
2.

5 Sectional completion:
; If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended
| Completion Date apply to any section of the Works (other than references to the Completion Date and Intended Completion

i Date for the whole of the Works).

|
|
|
!
{

"; { Sl No Name of the Section Sectional Completion Dates

I
i 1 Whole works 2026-07-23

' 3. Communications & Notices

f 3.1 Communications between Parties (notice, request or consent required or permitted to be given or made by one party to the
} other) pursuant to the Contract shall be in writing to the addresses specified in the PCC.

[ The Procuring Entity's address for the purpose of communications under this contract is :
Contact person:

Address:

Tel:

Fax:

e-mail address:

|
The Contractor's address for the purpose of communications under this contract is :
| Contact person:

Address:
| Tel:
| Fax:
| e-mail address:

(i 6. Documents Forming the Contract and Priority of Documents

6.1 (k) any other document listed in the PCC forming part of the Contract.

sl. |
No ; Other documents forming part of the Contract

1 | NotApplicable,

|

|

9. Eligibility




nlractor and ils Subconlreclor(s) shell have lhe nellonallty of a country other than lhal specrr ied in the PCC

; l Countries are not elfgible

e e - et e st s e
_____A__V,M.N..._.—n

Llsrael and lhe country(s) wrlh whom Bangladesh Government has decided nol to have trade relatron __J

9 2 All matenals, equrpmenl p|ant and suppnes usod by 1he Contractor ln both permanenl and temporary works and services
supp\red under lhe Conlract shall heve their ongln In lhe countries excepl any specired in the PCC

Country of origin are not eligible

—.

‘\ 1 t Israel and the country(s) with whom Bangladesh Government has decided not to have trade relatlon.
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13. Possesslon of the Site

!ractor on the date(s) stated in the
13.1 The Procuring Entlty shall give possesslon of the Srte or pad(s) of the Srte to the Con

PCC. If possession of a part of the Site is not given by the date stated in the PCC, the Procuring Entity will be deemgg t1o have
| | delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause (a).
Further de1ays may lead to fundamental breach of contract as per GCC Sub Clause 83.1(vi).

51- NO Name of the Parts of Works Possession Dates

1 Whole works : 2026-06-23

19. Contractor's Personnel

19.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the PCC, to
carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

Following Key Personnel to carry out the functions stated in the Schedule shall be employed by the Contractor;
[insert name(s)]

20. Subcontracting

20.4 Nominated Subcontractor named in the Contract shall be entitled to execute the specific components of the Works stated

in the PCC.
| i , :
::; | NomrnatedNSaur:gontractor $ | Nominated Subcontractor entitled to execute the following specific components
! : ' :
1 { Not Applicable. Not Applicable.

22. Project Manager’s Decisions

22.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Conlractual matters between the
Procuring Entity and the Contractor in its role as representative of the Procuring Entity.

The Contractual matters between the Procuring Entity and the Contractor shall be decided by :

[state only if other than the Project Manager]

B. Time Control

38. Commencement of Works

38.1 Except otherwise specified in the PCC, the Commencement Date shall be the date at which the following precedent
conditions have all been fulfilled and the Project Manager's instruction recording the agreement of both Parties on such
fulfilment and instructing to commence the Works is received by the Contractor:

(a) signing of the Contract Agreement by both parties upon approval of the relevant authorities:
(b) possession of the Site given to the Contractor as required for the commencement of the Works;

Commencement Date of Works:[23 Jun 2026]

l Sl. Noj Name of the Section ! Sectional Commencement Dates :
! 11 l Whole works 2026-06-23 i




| , 55.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and others concerned, of any

Mpensat
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i‘;d.ProgramofWorks SR PR A A O er e e by 7’4_7_7”‘7_'7 N 'f

40,1 Within the time stated in the PG ' for approval a Programme of Works
i i in the PCC, the Contractor shall submit to the PrOJe:gl M'anager /

43'1&"};1?;22:33 zﬁtl?\%ds. arrangements, order, and timing for all the aclivities in the Works. 1:he programme may be in the

; ?or?t: ;)fgan implementation Schedule prepared in any software or other form acceptable to the Project Manager.» ]

:Th(; Conrraclor shall submit a Programme for the Works within (7] days of signlng the Crontract{

'40.2 The Contractor shall submit o § j agef for ted Programme at intervals no longer than the
| 40.2 The Contractor shall submit to the Project Manager for approval of an upda :

: ggn‘zod stated in the PCC. An update of the Programme shall be a Programme show]ng thp actual progress achieved on each
' activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of
Il the activities.
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| The period between Programme updates is [0] .
‘» ——— — ——— ————— —~ - -
| 40.3 If the Contractor does not submit an updated Programme of Works at the intervals as statgd under GCC $ub Clau'se 40.2,
| the Project Manager may withhold an amount as stated in the PCC from the next payment certificate and continue to withhold

! this amount until the next due payment after the date on which the overdue Programme of Works has been submitted.

The amount to be withheld for late submission of an updated Programme is [2000.000]

C. Quality Control

55. Correction of Defects

| Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The Defects
E Liability Period shall be extended for as long as Defects remain to be corrected.

| The Defects Liability Period is [6] months

D. Cost Control

| 62. Certification for Payment

r

62.4 However, before issuing the payment certificate the Project Manager shall verify if the Contractor is in breach of ES
obligations as mentioned in GCC Clauses 26-29. In case the Contractor fails to comply with any ES obligations under the
| Contract, an amount as specified in the PCC, due to take remedial actions against that failure as directed by the Project

| Manager within the specified timeframe, may be withheld until the work or obligation has been performed. If the contractor
ultimately fails to comply with the ES Specifications, the withheld amount shall be forfeited as penalty.

The amount of payment withheld of forfeited amount due to failure in compliance with any obligations under ES Specifications

{ or reporting arrangement shall be ~[1000.000]

| 62.5 The maximum total amount withheld or forfeited due to failure in compliance with ES Specifications as mentioned in GCC
| Sub Clause 62.4 shall not exceed the amount as specified in the PCC.

;[ The maximum amount of payment withheld of forfeited due to failure in compliance with ES Specifications is [2.000] percent of
| the final Contract Price of the whole of the Works.

* 63. Payments to the Contractor

: 63.3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduled Bank of
, Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor and issue an Interim Payment
| certificate (IPC).

| The particulars of the Bank Account nominated are as follows:

| Title of the Account : [insert title to whom the Contract awarded)

| Name of the Bank : [insert name with code, if any]

| Name of the Branch : [insert branch name with code ,if any]

| Account Number : [insert number]

| Address : [insert location with district] ‘
| Tel :

| e-mail address :

[information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring
Entity]

; 64. Delayed Payment
I 64.1 If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next payment

| at the rate as specified in the PCC. Interest shall be calculated from the date by which the payment should have been made up
| to the date when the late payment is made,

[ The rate of interest shall be:[0.0dd] perée;t g
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,inpensation Events R

)‘)_dther Compensalion Events described in the Contract or determined by the Project Manager in the PC? sfa_llé_!pgl)'___ i

'-‘S
No
1

i
i Compensation Events

o SESIRCH MR

a. National emergency. b. Natural calamity. c. Unavoidable political citcumstance etc.
67. Retention Money AR

67.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the percentage specified in the
PCC until completion of the whole of the Works under the Contract.

ol ol A RS AU O R I L

The portion of payments to be retained is 10,00% percent of the contract price. l

In case of front loading or unbalanced price loading, PE may extend this proportion up to twenty (20) percent of the contract
price. In such cases, money retained for meeting any claims during Defect Liability Period shall be half of the total money
retained but not less than five (5) percent of the contract price.

Performance Security : 0.0%

i S

68. Liquidated Damages

68.1 Except as provided under GCC Sub Clause 79, if the Contractor fails to complete the Works within the Intended 4
Completion Date or extended Intended Completion Date of the contract or Intended Sectlor_lal pompletron Date or exter;de =
sectional completion date of any section under the contract, the Procuring Entity shall, as qumdated'Damages, deduct from the
Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract price of the uncc:rr)pleted_rh
works or part thereof completed after the Intended Completion Date or extended Intended _Com_pletlon Date, as apphca'ble. e
total amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity
may deduct Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the
Contractor's liabilities.

Liquidated Damages for the uncompleted Works or any

The maximum amount of Liquidated Damages (%)
part per day of delay (%)

0.050 : 10.000

G Sl S

70. Provisional Sums

70.2 Plants, Materials or Services to be purchased by the Contractor under the provisions of GCC Sub Clause 70.1'from :
Nominated Subcontractor(s) or for meeting the other expenditures under the Contract, and for which there shall be included in
the Contract price, the actual amounts paid or due to be paid by the Contractor, and a sum for profit, overhead and VAT, as

applicable, calculated as a percentage of these actual amounts by applying the relevant percentage rate as specified in the
PCC. :

The pércentage for adjustment of Provisional Sums is [0.000]%

E. Completion of the Contract

77. As-built Drawings and Manuals

77.1 If ‘As Built Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the
dates stated in the PCC.

The date by which 'as-built' drawings are required is [insert date]
The date by which operating and maintenance manuals are required is [insert date]

77.2 If the Contractor does not supply the Drawings and/or Manuals by the dates specified in GCC Sub Clause 77.1, or they do

not receive the Project Manager's approval, the Project Manager shall withhold a nominal amount specified in the PCC from
payments due to the Contractor.

The amount to be withheld for failing to produce 'as-built’ drawings and/or operating and maintenance manuals by the date
required is Tk [0.000]

F. Termination and Settlement of Disputes

87. Payment upon Termination

i U S g

87.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 84.1 by the Contractor,
the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered less advance
payments received up to the date of the issue of the certificate and, further deduct the amount of compensation for the works
not completed, as indicated in the PCC. This amount can be realised from the payable amount to be received by the contractor,




l if any or from Performance Security. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, | |
the difference shall be a debt payable to the Procuring Entity which may be realised from other contractual dues to the

|
!
‘r !Contractor. B i _

‘l'h;pé;centa;é to a;;r;lgr_io {h;a cc:;ntract value of the works not completed, representing the PE's additional cost for completing
| the uncompleted Works, is [25.000] percent.

G. Claims, Disputes and Arbitration

| 90. Settlement of Disputes

o PR

| 90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the [
; i Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from
|| either party.

|
I { NS m—
|
|
i

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President of the Institution of
Engineers, Bangladesh (IEB).

| QA .
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Bl
i |’ Adjudicator Name Adjudicator Address Tele';::one Fax No e-mail Address
| -
{ g Chief Engineer, & WASA Bhaban 98, Kazi Nazrul Islam Avenue 02- ce.onm@dwasa.org.bd
} | | Kawran Bazar, Dhaka-1215 55012503
L
(.

|

i
i
‘ ' Dhaka WASA.
|
i
i

E 90.2 The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the
‘ Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from
either party.

1, The arbitration shall be conducted in the place mentioned below;
‘g [Office of the Chief Engineer, Dhaka WASA.]
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