Section 4.Particular Conditions of Contract

Instructions for completing the Particular Conditions of Contract are provided

the relevant GCC Clauses.

[ in italics in parenthesis for

GCC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of

Contract

GCC 1.1(h)

GCC 1.1(z)

GCC L.1(aa)

GCC 1.1(cc)

GCC 1.1(hh)

The Contractor is

The Procuring Entity is Executive Engineer, MODS zone -10. Dhaka WASA.

The Project Manager is Executive Engineer, MODS zone -10. Dhaka WASA.

The Site is located at Leakage repair and Contaminated water removal works
DMA-1009 HDPE water line under MODS Zone-10 Dhaka WASA is defined in

drawings No:

The Works consist of Leakage repair and Contaminated water removal works
DMA-1009 HDPE water line under MODS Zone-10 Dhaka WASA .

P e

GCC 5.1 (j)

Other documents forming part of the Cont {C{m@:

GCC10.1

\@\“« |

Possession of the Site to the Contractor slh’l’b’[{]\ en on tlu lnllm\ ing ddlt

GCC 14.1

The following Key Personnelto carry out the functions stated, inthe SLIT K@shall
be employed by the Contractor:N/ A q/(

l’osltmn

No Name of Key Personnel 1 CONS STRUCTIOR

GCC 18.1

The Start Date shall be August. 2025

GCC19.1

The Intended Completion Date for the whole of the Works shall be August, 2025




The Contractor shall submit a Programme for the Works within « days of signing the

GCC21.1
Contract. = .

GCC29.1 The Defects Liability Period is 06 Six Month.

GCC 373 The particulars of the Bank Account nominated are as follows
Title of the Account
Name of the Bank

] [Name of the Branch :
Account Number
Address :
Tel:
FFax:
e-mail address:

GCC 38.1(¢) The following additional events shall also be the Compensation Events: N/A

GCC 39.1 The amount of Performance Security shall be 5 percent of the Contract Price.

GCC 40.1 The amount of Liquidated Damages is 0.10 of ONIE (1) pereent of the contract value of
the uncompleted works or any part thereof completed after expiry of the Intended
Completion Date or extended Intended Completion Date. as applicable, per day of
delay.

The maximum amount of Liquidated Damages for the uncompleted Works or any part
thereof is 10 percent of the final Contract Price of the whole of the Works.

GCC47.1 The percentage to apply to the contract value of the works not completed, representing
the Procuring Entity’s additional cost for completing the uncompleted Works, is 10
percent.

GCC 49.2(b) The arbitration shall be conducted in the place mentioned below:

CE .Dhaka WASA. WASA Bhabon, Dhaka-1215,




