

ঢাকা ওয়াসা

- ১। মডস জোন-৬ এর ২০২৪-২৫ইং অর্থ বছরের অনুমোদিত সংশোধিত বার্ষিক ক্রয় পরিকল্পনার কপি।
২। প্রস্তাবিত কাজের প্রাক্কলন।

বিষয়: মডস জোন-৬ এর আওতাধীন বিভিন্ন এলাকায় iccdr,b কর্তৃক পানির নমুনা পরীক্ষা করন প্রসংগে।

১। উপরোক্ত বিষয়ের প্রেক্ষিতে সদয় অবগতির জন্য জানানো যাচ্ছে যে, মডস জোন-৬ এর আওতাধীন বিভিন্ন এলাকায় গ্রাহকের রিজার্ভারে ময়লা পানি পাওয়ার অভিযোগের প্রেক্ষিতে ঢাকা ওয়াসার উর্ধ্বতন কর্তৃপক্ষের নির্দেশনা মোতাবেক iccdr,b এর মাধ্যমে বিভিন্ন হোল্ডিং এ ঢাকা ওয়াসার সার্ভিস লাইন,গ্রাহকের আন্ডার গ্রাউন্ড রিজার্ভার এবং গ্রাহকের ওভারহেড ট্যাংক এ পানির নমুনা পরীক্ষা করা প্রয়োজন। সে প্রেক্ষিতে নমুনা পরীক্ষা করন কাজটি জরুরী ভিত্তিতে সুষ্ঠুভাবে সম্পন্ন করার লক্ষ্যে একটি প্রাক্কলন প্রস্তুত করা হয়েছে। যাতে সর্বমোট টাকার পরিমাণ দাঁড়িয়েছে টা:-২৪,২০০/- (চব্বিশ হাজার দুইশত) টাকা মাত্র। উক্ত কাজের ব্যয়ভার মডস জোন-৬ এর ২০২৪-২৫ অর্থ বছরের অনুমোদিত সংশোধিত বার্ষিক ক্রয় পরিকল্পনার Water Line Maintenance, Code No- (01-04-001) খাত এর ক্রমিক নং-৪১ হতে বহন করা হবে।

২। এমতাবস্থায়, মডস জোন-৬ এর আওতাধীন বিভিন্ন এলাকায় iccdr,b কর্তৃক পানির নমুনা পরীক্ষা করনের লক্ষ্যে সর্বমোট টা:- ২৪,২০০/- (চব্বিশ হাজার দুইশত) টাকা মাত্র এর প্রাক্কলনটি পিপিআর-২০০৮ এর ৮১/১ বিধি অনুযায়ী সরাসরি নগদ ক্রয় অস্থায়ী অগ্রীম হিসাবে কাজটি সম্পন্ন করার অনুমোদনের জন্য নথিখানা প্রধান প্রকৌশলী মহোদয় বরাবর প্রেরণ করা যেতে পারে। কাজ শেষে ভাউচারের মাধ্যমে সমন্বয় করা হবে।

২০/০৫/২৫
শাহাদাত হোসেন
উপ-সহকারী প্রকৌশলী
মডস জোন-৬, ঢাকা ওয়াসা।

২০/০৫/২৫
মোহাম্মদ ইখতিয়ার মাসউদ
সহকারী প্রকৌশলী
মডস জোন-৬, ঢাকা ওয়াসা।

২৩/০৫/২৫
প্রকৌঃ মোঃ এমরানুল ইসলাম
নির্বাহী প্রকৌশলী
মডস জোন-৬, ঢাকা ওয়াসা।

২০/০৫/২৫
মোঃ ফিরোজ আলম
তত্ত্বাবধায়ক প্রকৌশলী
মডস সার্কেল-১, ঢাকা ওয়াসা।

০৬

২০/০৫/২৫
প্রকৌশলী মোঃ আব্দুল সালাম ব্যাসারী
প্রধান প্রকৌশলী
ঢাকা ওয়াসা।

নির্বাহী প্রকৌশলীর কার্যালয়
মডস জোন-৬, ঢাকা ওয়াসা।

প্রাক্কলন

বিষয় : মডস জোন-৬ এর আওতাধীন বিভিন্ন এলাকায় iccdr,b কর্তৃক পানির নমুনা পরীক্ষা করন কাজের প্রাক্কলন।

Sl No	Parameters	Quantity	Unit	Unit Rate	Total Taka
1	Test Name:	4	Nos	4700.00	18800.00
	1 Nitrate-Nitrogen (NO3-N)				
	2 PH				
	3 Phosphate/Orthophosphate				
	4 Residual Chlorine				
	5 Total coliform				
	6 Total dissolved solids(TDS)				
	7 Turbidity				
2	Test Name:	2	Nos	2700.00	5400.00
	1 Faecal coliform				
	2 PH				
	3 Thermotolerant Escherichia coil				
	4 Turbidity				
Total =				24200.00	
In Word: Twenty Four Thousand Two Hundred Taka Only.					

২০/০২/২৫
শাহাদাত হোসেন
উপ-সহকারী প্রকৌশলী
মডস জোন-৬, ঢাকা ওয়াসা।

২০/০২/২৫
মোহাম্মদ ইখতিয়ার মাসউদ
সহকারী প্রকৌশলী
মডস জোন-৬, ঢাকা ওয়াসা।

২০/০২/২৫
প্রকৌঃ মোঃ এমরানুল ইসলাম
নির্বাহী প্রকৌশলী
মডস জোন-৬, ঢাকা ওয়াসা।

Serial No	Package No	Description of Procurement Package (works, goods and services)	Unit	Quantity	Procurement Method & Type	Contract Approving Authority	Source of Fund	Allocation Code	Estimated/ Contract Cost (Taka In Lakh)	Expenditure In 2024-25 (Taka In Lakh)	Time Code for Process	Invitation of Tender	Tender Opening	Tender Evaluation	Approval to Award	Notification of Award	Signing of Contract	Completion of Contract	Total Time (in Days)
1	2	Findout & checking of different dia Water Line with Leveling/ Casting/ Shifting/Replacing of Pipes & Fittings for removal of water supply interruption under MODS Zone-6 Dhaka WASA. (Lot-1) (Frame Work)	Lot	1	LTM (e-GP)	CE	Omn	01-04-001	3.80	3.79	11	12	13	14	15	16	17	18	19
35	22	Findout & checking of different dia Water Line with Leveling/ Casting/ Shifting/Replacing of Pipes & Fittings for removal of water supply interruption under MODS Zone-6 Dhaka WASA. (Lot-1) (Frame Work)	Lot	1	LTM (e-GP)	CE	Omn	01-04-001	3.80	3.79	Planned Date Planned Days	10/8/2024 0	15/08/2024 14	29/08/2024 14	5/9/2024 7	12/9/2024 7	9/9/2024 28	9/12/2024 90	14/03/2025 160
36	23	Findout & checking of different dia Water Line with Leveling/ Casting/ Shifting/Replacing of Pipes & Fittings for removal of water supply interruption under MODS Zone-6 Dhaka WASA. (Lot-2) (Frame Work)	Lot	1	LTM (e-GP)	CE	Omn	01-04-001	3.79	3.78	Planned Date Planned Days	10/8/2024 0	15/08/2024 14	29/08/2024 14	5/9/2024 7	12/9/2024 7	9/9/2024 28	9/12/2024 90	14/03/2025 160
37	24	Findout & checking of different dia Water Line with Leveling/ Casting/ Shifting/Replacing of Pipes & Fittings for removal of water supply interruption under MODS Zone-6 Dhaka WASA. (Lot-3) (Frame Work)	Lot	1	RFO	MO	Omn	01-04-001	3.58	3.58	Planned Date Planned Days	10/8/2024 0	15/08/2024 14	29/08/2024 14	5/9/2024 7	12/9/2024 7	9/9/2024 28	9/12/2024 90	160

Work to be done

38	1	Repairing & Maintenance work of water line Leakage (Bursting / Damage/Duty water Removal including all materials supply at different DMA area under MODS Zone-6, Dhaka WASA. (Frame Work) (Lot-1)	Lot	1	RFO	CE	Omn	01-04-001	4.50	4.50	Planned Date Planned Days								
39	2	Repairing & Maintenance work of water line Leakage (Bursting / Damage/Duty water Removal including all materials supply at different DMA area under MODS Zone-6, Dhaka WASA. (Frame Work) (Lot-2)	Lot	1	DPM	CE	Omn	01-04-001	4.50	4.50	Planned Date Planned Days								
40	3	Repairing & Maintenance work of water line Leakage (Bursting / Damage/Duty water Removal including all materials supply at different DMA area under MODS Zone-6, Dhaka WASA. (Frame Work) (Lot-3)	Lot	1	RFO	CE	Omn	01-04-001	4.50	4.50	Planned Date Planned Days								
41	4	Allocation for Emergency and maintenance work (DPM as per PPR-2008 clause 761 (1a), 811, 821) etc under MODS Zone-6, Dhaka WASA.			OTW/ LTM (e-GP) / DPM / RFO	MID/MD/ DCE	Omn	01-04-001	23.52	10.34									

B.13 Sewer Line Maintenance, Code No- (01-04-002)

Work Done																				
42	1	Supply of borax bamboo for making bathan to be used in sewer line cleaning under MODS Zone-6, Dhaka WASA. (Lot-1)	Lot	1	DPM	SE	Omn	01-04-002	4.49	4.49	Planned Date	Planned Day/1								
											Actual Dates	27/11/24	12/12/2024	25/12/24	5/1/2025	10/1/2025	15/1/2025	14/03/2025		
43	2	Rising, Repairing & Maintenance work of hidden or under pavement Sewer manhole Cover at different area under MODS Zone-6, Dhaka WASA. (Lot-1) (Frame Work)	Lot	1	LTM (e-GP)	C/E	Omn	01-04-002	3.80	3.79	Planned Date	Planned Days	0	14	14	7	7	28	90	160
											Actual Dates									