

ঢাকা ওয়াসা

- (১) বার্ষিক ক্রয়-পরিকল্পনার কপি।
- (২) অনুমোদিত দর।
- (৩) প্রাক্কলন।

বিষয়ঃ Withdrawn, loading, unloading and carrying of different types of materials from Central Store to Sub-Store of MODS Zone-7, Dhaka WASA.

১। উপর্যুক্ত বিষয়ের প্রেক্ষিতে সংযুক্ত ক্রমিকগুলি সদয় দেখা যেতে পারে। বর্তমানে মডস জোন-৭ এর আওতাধীন ৬২ টি পানির পাম্পের মাধ্যমে ঢাকা মহানগরীর বিভিন্ন এলাকায় সুপেয় পানি সরবরাহ করে সম্মানিত গ্রাহকগণকে নিরবিচ্ছিন্ন সেবা প্রদান করা হয়ে থাকে। সুপেয় পানি সরবরাহ করার জন্য বিভিন্ন রাস্তা ও অলি-গলিতে পানির সঞ্চালন ও ডিস্ট্রিবিউশন লাইন রয়েছে। প্রায়শই বিভিন্ন জায়গায় পানির লাইনে লিকেজ, ময়লা পানি পাওয়ার অভিযোগ দূরীকরণ, পর্যাপ্ত পানি না পাওয়া, আন্তঃ সংযোগ করা সহ বিভিন্ন মেরামত ও রক্ষণাবেক্ষণ কাজ করা হয়ে থাকে। পানির লাইনের মেরামত ও রক্ষণাবেক্ষণ কাজ করার জন্য প্রয়োজনীয় বিভিন্ন মালামাল সমূহ কেন্দ্রীয় ভান্ডার বিভাগ হতে উত্তোলন করে ট্রাকে লোডিং করে পরিবহনের পর আনলোডিং করে অত্র জোনের উপ-ভান্ডারে মজুদ করা জরুরী প্রয়োজন। তৎপ্রেক্ষিতে পূর্বানুমোদিত দর (ক্রঃনং-২ দ্রষ্টব্য) অনুযায়ী একটি প্রাক্কলন তৈরী করে উপস্থাপন করা হ'ল (ক্রঃনং-৩ দ্রষ্টব্য)। যাতে মোট প্রাক্কলিত ব্যয়ের পরিমাণ হয়েছে ২৩,৯৭০/- (তেইশ হাজার নয়শত সত্তর) টাকা মাত্র। আলোচ্য কাজটি চলতি ২০২৪-২০২৫ অর্থ বছরের অত্র বিভাগের অনুমোদিত বার্ষিক ক্রয়-পরিকল্পনার প্যাকেজ নং-বি-১৩.৫৩ (পানির লাইন রক্ষণাবেক্ষণ, খোক বরাদ্দ) (ক্রঃনং-১ দ্রষ্টব্য) হতে ব্যয়ভার বহন করা হবে।

২। এমতাবস্থায়, “Withdrawn, loading, unloading and carrying of different types of materials from Central Store to Sub-Store of MODS Zone-7, Dhaka WASA” কাজটি পিপিআর-২০০৮ এর বিধি ৮১(১) অনুযায়ী সরাসরি ক্রয় খাতে মোট ২৩,৯৭০/- (তেইশ হাজার নয়শত সত্তর) টাকা মাত্র প্রাক্কলনটি অনুমোদন করা যেতে পারে। আলোচ্য কাজটি অস্থায়ী অগ্রীম হিসেবে বিবেচিত হবে এবং কাজ শেষে ভাউচারের মাধ্যমে সমন্বয় করা হবে। উল্লেখ্য যে, আলোচ্য কাজের প্রাক্কলনটি প্রধান প্রকৌশলী মহোদয়ের অনুমোদনের আওতাধীন। সবিনয়ে পেশ করা হ'ল।


০৬/০১/২৫
২৬/১২/২৫


23.01.2025


মোঃ আমিনুর রহমান সিদ্দিকী
উপ-সহকারী প্রকৌশলী
মডস জোন-৭
ঢাকা ওয়াসা।



23.01.25


মোঃ আফজাল হোসেন
সহকারী প্রকৌশলী
মডস জোন-৭
ঢাকা ওয়াসা


23/01/2025

মোঃ আমিনুর রহমান
নির্বাহী প্রকৌশলী (চঃ দঃ)
মডস জোন-৭
ঢাকা ওয়াসা


26/01/25
মোঃ ফিরোজ আলম
তত্ত্বাবধায়ক প্রকৌশলী
মডস সার্কেল-১, ঢাকা ওয়াসা।


০৬


23/01
প্রকৌশলী মোঃ আব্দুস সালাম ব্যাপারী
প্রধান প্রকৌশলী
ঢাকা ওয়াসা


Office of the Executive Engineer
MODS Zone-7, Dhaka WASA


Section: 6 (Bill of Quantities with technical specification)

Name of Work : Estimate for Withdrawn, loading, unloading and carrying of different types of materials from Central Store to Sub-Store of MODS Zone-7, Dhaka WASA.

Item No.	Group	Basis of Rate	Description of Items of Works	Unit	Qty	Unit rates or prices	Amount= (6x7)
1	2	3	4	5	6	7	8
			Withdrawn, loading, unloading and carrying of different types of materials from Central Store to Sub-Store of MODS Zone-7, Dhaka WASA with the supply of following materials including with necessary tools & equipments as per direction of the Engineer.				
1		Approved rate	Labour charge for truck loading (Central Store) and Unloading (Sub-Store of MODS Zone-7)	Per person	9	1000	9000
2		Approved rate	Truck rent for to a place within 30 km radius of the city or town area carried any materials etc. to complete as per direction of the Engineer in charge.	Per trip	3	4990	14970
						Total Tk=	23970

Total Amount (in word):- Twenty-Three Thousand Nine Hundred Seventy Taka Only.


23.01.2025
Md. Aminur Rahman Siddique
Sub-Assistant Engineer
MODS Zone-7, Dhaka WASA


23.01.25
Md. Afzal Hossain
Assistant Engineer
MODS Zone-7, Dhaka WASA


23/01/2025
Md. Lemon Mia
Executive Engineer
MODS Zone-7, Dhaka WASA

Package No	Description of Procurement Package WORKS	Unit	Quantity	Procurement Method & Type	Estimate /Contract Approving Authority	Source of Funds	Estimate/Contract Cost in Lakh Taka	Time Code for Process	Advertise Prequal (If Applicable)	Advertise Tender	Tender Opening	Tender Evaluation	Approval to Award	Notification of Award	Signing of Contract	Total time to Contract Signature	Time for Completion of Contract
1	2		4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
13.51	Repairing and Maintenance of delivery water line at Nayanagar, Eastern Housing, Matua 2, Kalja, Matua 3, Merchabari pump under MODS Zone 7, Dhaka WASA.	No	1	LTM eGP	SE	GOB (Rev.)	2.00	Planned Dates Actual Dates	Planned Dates Actual Dates	01-08-23	16-08-23	31-08-23	07-09-23	15-09-23	16-10-23	15-11-23	
For Emergency Works																	
13.52	Perly purchase and Repairing works under Imprest Fund.	LS		Cash	EE	GOB (Rev.)	5.73	Planned Dates Actual Dates									
13.53	Procurement by direct cash purchase as per PPR-2008, Clause-81(1) and direct contracting (Physical Services) as per PPR-2008, Clause-75(1)(1a) (Sudden emergency requirement of water line repairing works, Physical service, Water line maintenance, Sluice Valve & Valve chamber maintenance, Delivery water line maintenance etc.)	LS		DPM/LTM/OTM	MD/CE	GOB (Rev.)	50.00	Planned Dates Actual Dates									
13.54	Emergency maintenance works/Goods : Works to be done Unforeseen under suddenly emergency requirement under MODS Zone-7, Dhaka WASA.	No		DPM/LTM/OTM	MD	GOB (Rev.)	1.00	Planned Dates Actual Dates									
14	For Water Pump Maintenance (Code 01-04-003)																
14.1	Carried Over																
14.1	Repairing & maintenance of Kulubkhali-1 and Kulubkhali-2 pump house, pump compound and related works under MODS Zone-7, Dhaka WASA (APP Work no-B-14.7 of Fiscal year 2022-23)	No	1	DPM	MD	GOB (Rev.)	4.82	Planned Dates Actual Dates							14-05-23	17-06-23	
For Works to be done																	
14.2	Repairing, Maintenance and Sand filling works at Syampur bair math, North River bigh, East Dholapur and others water pump under MODS Zone-7 area, Dhaka WASA	No.	1	LTM eGP	SE	GOB (Rev.)	3.00	Planned Dates Actual Dates		01-08-23	16-08-23	31-08-23	07-09-23	15-09-23	16-10-23	15-11-23	
14.3	Repairing and Maintenance of Pump House, Approach road and sand filling at Nurpur Water pump under MODS Zone 7, Dhaka WASA	No.	1	LTM eGP	SF	GOB (Rev.)	3.00	Planned Dates Actual Dates		01-08-23	16-08-23	31-08-23	07-09-23	15-09-23	16-10-23	15-11-23	
14.4	Repair & maintenance of West Mohammadpur pump house and ancillary works under MODS Zone 7, Dhaka WASA	No	1	LTM eGP	SE	GOB (Rev.)	3.00	Planned Dates Actual Dates									

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]