

ঢাকা ওয়াসা

- ১। সংযুক্তি-১: ২০২৪-২৫ ইং অর্থ বছরের অনুমোদিত সংশোধিত ক্রয় পরিকল্পনা।
২। সংযুক্তি-২: ২০২২ইং সনে পিডব্লিউডি কর্তৃক প্রণীত সিভিল রোট শিডিউল।
৩। সংযুক্তি-৩: ক্যালকুলেশন।
৪। সংযুক্তি-৪: প্রাক্কলন।

বিষয়ঃ Painting work for in front of Office room at MODS Zone-7, Dhaka WASA.

- ১। উপর্যুক্ত বিষয়ের প্রেক্ষিতে জানানো যাচ্ছে যে, মডস জোন-৭ এর অফিস কক্ষের সামনে সিঁড়ি কৌটার করিডোরের নিকটে দেয়ালের রং নষ্ট হয়ে স্যুট স্যুট অবস্থায় রয়েছে, তৎসঙ্গে সিঁড়ি কৌটার করিডোরের সৌন্দর্য্য বিনষ্ট হচ্ছে। উল্লেখ্য যে, ঢাকা ওয়াসার উর্দ্ধতন বিভিন্ন পর্যায়ের কর্মকর্তা ও ডি আই পি গ্রাহকগণ প্রায় সময়ে অত্র অফিসে আসেন, তাই মডস জোন-৭ এর অফিস কক্ষের সামনে সিঁড়ি কৌটার করিডোরের নিকটে সৌন্দর্য্য বর্ধনে দেয়ালের রংকরন কাজ করা অতীব জরুরী। সে আলোকে আলোচ্য কাজটি সম্পন্ন করতে ২০২২ইং সনে পিডব্লিউডি কর্তৃক প্রণীত সিভিল রোট শিডিউলের ভিত্তিতে একটি দাপ্তরিক প্রাক্কলন প্রস্তুত করা হলো (সংযুক্তি: প্রাক্কলন)। প্রস্তুতকৃত প্রাক্কলনে টাকার পরিমান দাঁড়িয়েছে ২৪,৯৫১/- (চব্বিশ হাজার নয়শত একান্ন টাকা মাত্র)।
- ২। আলোচ্য কাজটির ব্যয়ভার চলতি ২০২৪-২৫ অর্থ বছরের অত্র বিভাগের অনুমোদিত সংশোধিত ক্রয়-পরিকল্পনার প্যাকেজ নং-১৪.৯ ও সংশোধিত বাজেটের কোড নং-০১ ০২-০১২ এ বর্ণিত “Office Maintenance” খাত হতে নির্বাহ করা হবে (সংযুক্তি: ২০২৪-২৫ইং অর্থ বছরের অনুমোদিত সংশোধিত ক্রয়-পরিকল্পনা)। আলোচ্য ক্রয় বাস্তবায়নে Procuring Entity হিসেবে Executive Engineer, MODS Zone-7, Dhaka WASA কে রাখা হয়েছে। উল্লেখ্য যে, আলোচ্য কাজ শেষে ভাউচারের মাধ্যমে প্রাক্কলিত টাকা সমন্বয় করা হবে। অনুমোদিত সংশোধিত ক্রয়-পরিকল্পনা ও DoFP অনুযায়ী বর্ণিত কাজের অনুমোদনকারী হলেন, প্রধান প্রকৌশলী মহোদয়।
- ৩। এমতাবস্থায় অনুচ্ছেদ: ১ ও ২ এর বর্ণনানুযায়ী কর্তৃপক্ষের কাজের স্বার্থে, “Painting work for in front of Office room at MODS Zone-7, Dhaka WASA” শীর্ষক কাজটির জন্য নিম্নলিখিত প্রস্তাব সমূহ অনুমোদন করা যেতে পারেঃ

- ক) উপস্থাপিত ২৪,৯৫১/- (চব্বিশ হাজার নয়শত একান্ন টাকা মাত্র) টাকার প্রাক্কলনটির সদয় অনুমোদন।
খ) ২০২৪-২৫ অর্থ বছরের অত্র বিভাগের অনুমোদিত সংশোধিত ক্রয়-পরিকল্পনার প্যাকেজ নং-১৪.৯ ও সংশোধিত বাজেটের কোড নং-০১ ০২-০১২ এ বর্ণিত “Office Maintenance” খাত হতে নির্বাহের জন্য সদয় অনুমোদন।
গ) বর্ণিত ক্রয় কাজটি PPR-২০০৮ এর ৮১ বিধির (১) উপ-বিধি মোতাবেক সরাসরি নগদ ক্রয় পদ্ধতি (Direct Cash Purchase) এর মাধ্যমে অস্থায়ী অগ্রীম হিসেবে সম্পাদনের জন্য অনুমোদন।

২৪/০৬/২০২৫
মোঃ আলমগীর হোসেন
উপ-সহকারী প্রকৌশলী
মডস জোন-৭
ঢাকা ওয়াসা।

২৪/০৬/২৫
মোঃ আফজাল হোসেন
সহকারী প্রকৌশলী
মডস জোন-৭
ঢাকা ওয়াসা।

২৪/০৬/২৫
মোঃ লিমন নিয়া
নির্বাহী প্রকৌশলী (চঃ দাঃ)
মডস জোন-৭
ঢাকা ওয়াসা।

২৪/০৬/২৫
মোঃ ফিরোজ আলম
তত্ত্বাবধায়ক প্রকৌশলী
মডস সার্কেল-১, ঢাকা ওয়াসা।

২৪

অনুমোদিত
২৪/০৬/২৫

প্রকৌশলী মোঃ আব্দুস সালাম ব্যাপারী
প্রধান প্রকৌশলী
ঢাকা ওয়াসা।

২২০/২৪২৭
২৪-২৪/৬/২৫
১৭৪৬
২৪/৬/২৫

Office of the Executive Engineer

MODS Zone-7
Dhaka WASA

Official Estimate:

Name of the work/supply: Painting work for in front of Office room at MODS Zone-7, Dhaka WASA.

S/N	Basis of rate	Descriptions of items	Quantity	Unit	Rate (TK)	Amount (TK)
1	2	3	4	5	6	7
1	PWD S/R,(Civil)- 2022 Item No: 16.5	Textured paint of approved best quality and colour delivered from authorized local agent of the manufacturer in a sealed container; applying to interior wall and ceiling including surface preparation including cleaning drying, making free from dirt, grease, wax, removing all chalked and scaled materials, fungus if required must be treated with fungicidal solution, mending good the surface defects using sand paper and necessary scaffolding; applying necessary sealer of specified brand on prepared surface; then applying necessary interior putty of specified brand for levelling, spot filling, crack filling and cutting by sand paper/zero water paper; applying 3 coats of texture paint; 1st coat on prepared surface, then applying 1 texture coat on the 1st coat and finally applying 1 top coat on the texture coat up to desired finishing by brush/roller/spray etc. with necessary scaffolding; all complete in all floors and accepted by the Engineer-in-charge.	33.180	Sqm	752.000	24951.360
Total Taka in Figure=						24951.360
Say Grand Total Taka in Figure=						24951.000

(Total in words: Taka Twenty Four Thousand & Ninen Hundred Fifty One only)


28/06/2022
Sub-Assistant Engineer
ModS Zone-7, DWASA


24.06.25
Assistant Engineer
MODS Zone-7, DWASA


24/06.2025
Executive Engineer
MODS Zone-7, DWASA

Sl. No.	Package No.	Description of Procurement Package WORKS	Unit	Quantity	Procurement Method & Type	Estimate/Contract Approving Authority	Source of Fund	Estimate/Contract Cost in Lakh Taka	Expected Expenditure Cost in Lakh Taka	Time Code for Process	Advertise Precal (if Applicable)	Advertise Tender	Tender Opening	Tender Evaluation	Approval to Award	Notification of Award	Signing of Contract	Total time to Contract Signature	Time for Completion of Contract
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20
33	14.7	Cleaning Bushes, Rubbish and Other Substances from Meraj Nagar, Mohammad Bagh and Konapara Pump House areas under MODS zone-7, Dhaka WASA.	No	1	DPM	CE	GoB (Rev.)	2.00	1.98	Planned Dates									
										Planned Days									
										Actual Dates								19/03/25	
34	14.8	Water supply through plastic water tanks by vans to meet the water problems during summer season at various area under MODS Zone-7, Dhaka WASA.	No	1	DPM	CE	GoB (Rev.)	2.80	2.80	Planned Dates		24/04/25	15.05.25	25.05.25	25.05.25	03.06.25	10.06.25		30.06.25
										Planned Days									
										Actual Dates									
35	14.9	Procurement by direct cash purchase as per PPR-2008, Clause-81(1) and direct contracting (Physical Services) as per PPR-2008, Clause-76(1)(a) (Suddenly emergency office Maintenance, Toilet, Painting and others office maintenance works etc.)	No	1	DPM	MD/MD/CE	GoB (Rev.)	1.30	1.30	Planned Dates									
										Planned Days									
										Actual Dates									
								22.84	20.00										
15	Over Time (Code 01-01-002)																		
																		Allocation :	145.44 Lac Taka
16	Spare parts (Other than plants) (Code 01-04-024)																		
																		Allocation :	3.59 Lac Taka
36	16.1	Procurement different type of spare parts under MODS Zone-7, Dhaka WASA.	No	1	DPM	SE	GoB (Rev.)	3.00	3.00	Planned Dates		24/04/25	15.05.25	25.05.25	25.05.25	03.06.25	10.06.25		30.06.25
										Planned Days									
										Actual Dates									
37	16.2	Procurement by direct cash purchase as per PPR-2008, Clause-81(1) and direct contracting (Physical Services) as per PPR-2008, Clause-76(1)(a) (Suddenly emergency Spare parts maintenance works etc.)	LS	-	DPM	MD/MD/CE	GoB (Rev.)	0.59	0.59	Planned Dates		As per requirement							
										Planned Days									
										Actual Dates									
								3.59	3.59										
17	License-Fee (Code 01-02-022)																		
																		Allocation :	0.00 Lac Taka
18	Electricity (Power) (Code 01-03-002)																		
																		Allocation :	3500.00 Lac Taka
19	Printing and stationery (Code 01-02-016)																		
																		Allocation :	0.50 Lac Taka
38	19.1	Procurement by direct cash purchase as per PPR-2008, Clause-81(1) and direct contracting (Physical Services) as per PPR-2008, Clause-76(1)(a) (Suddenly emergency Printing and stationery)	LS	-	DPM	CE	GoB (Rev.)	0.50	0.50	Planned Dates		As per requirement							
										Planned Days									
										Actual Dates									
								0.50	0.50										
20	Honorarium (Code 01-02-007)																		
																		Allocation :	3.58 Lac Taka










