


[Home](#)[Message Box](#)[APP](#)[Tender](#)[Workflow](#)[Evaluation](#)[Debarment](#)[CMS](#)[Tenderer Database](#)[Audit](#)[Other Activities](#)[My Account](#)[Help](#)

Monday, 04 Dec, 2023
14:55:58 BST

Last Login : Monday, 4 Dec, 2023
12:47:01

Welcome, Syed Mostakim Hossain |
[Logout](#)

[Tender >> My Tender >> Tender/Proposal Dashboard >> Opening Process >> Tender/Proposal Opening Report 1](#)

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	860423	Invitation Reference No. :	46.113.431.00.00.009.2023
Closing Date and Time :	29-Aug-2023 12:30	Opening Date and Time :	29-Aug-2023 12:30
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Repair, Maintenance & Painting work with RCC Copping of boundary wall South side of TWPS at SWTP Phase-1.		
Tender/Proposal Status :	NOA Issued		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender/Proposal Package No. and Description :	46.05.0000.431.20.126.23 & Repair, Maintenance & Painting work with RCC Copping of boundary wall South side of TWPS at SWTP Phase-1.		
Lot No. and Description :	1 & Repair, Maintenance & Painting work with RCC Copping of boundary wall South side of TWPS at SWTP Phase-1.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	own fund	Own Fund	Limited Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Kamrul Hasan Designation: Chief Engineer Role: AO Office Name: Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Approved

Organization: Dhaka Water Supply and Sewerage Authority (DWASA)

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
No Records Found			

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
14-Aug-2023 20:00	29-Aug-2023 12:30

Opening Date and Time

Original Date and Time
29-Aug-2023 12:30

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
44	43	0	0

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshir Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:31	29 Aug 2023 12:32
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)



Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh