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Contract No: DWASA/FIfiD-1 I confiact ZOZ3-241 12

Contract Agreement

THrS AGREET\4ENI, made the 13-september-2023 between sK. Arlf Rahman Jetu, Executive
Engineer, F l\'l.Division-1 , Dhaka W.ASA, 29,K.M Das ,ane Hatkhofla Road Dhaka-.r2o3 (hereinafter

called 'the Employer") of the one part and Tajdir Ahmed, proprietor (By power of Attomey), Azrni &
Brothers, 15/17 Tjpu Sultan Road, Dhaka-1100 (hereinafter caled "the contract.r,) of the other part.

WHEREAS, ihe Emplover lnvited Tenders for cedain Works viz, Shifting, Re-installalion, Servicing
& Maintenance of Electrical Sub.stations and lnstallation ol Sub.pump Motor Set at
New/ReplacemenURe.generation Deep Tube.wells & Other Ancillary Works at Different
Pumping stations under F.M.Division-1 of Dhaka wAsA and has accepted a Tender by the

Contractor for the execution of those works in the sum of Taka: g,49,412"g34 (Nine Lakh Forty Nine
Thousand Four Hundred Twelve point Eight Three Four) Taka only here jn after calted ,,the

Contract Price".
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NOW THiS AGREEMENT WITNESSE-I-H AS fOIIOWS

in ihis Agreement, words and expressions shall have the same meanings as are respectively assigned

to them in the General Conditions of Contract hereioafter referred to

l.hedocumentsformingtheContractShallbeinterpretedjnthetollowingorderofpriority

.{FE?l:sT

1.

2.

(a) The siuned Fom Co|tract Agreernent;

(b) The Noiification ofAward,

(c) Thc TendcI/Propcsal alld lhc appendices to the Tender/Pioposali

(d) Particular Conditions oJ Coniract;

(e) General Conditi0r.rs of Contracl;

i0 iechnioal Speciilcaiiorrs,

(-q) The General Soecifications :

(h) Drav/ingsi

(i) Bilioi Quantiiles;

lj) Schedr-rle oi Day works,

(k) Other d0cument iflcluding correspOnderces lisled in the PCC foiming pad 0f

the Contracli

!n considemlion of the payments to be made by the Enployef t0 the Contractor as hereinafter

menioned, the Conlrador hereby covenants with the Ernpl0yer lo execute and complete tne Wolks

and to |ernedy any delects therein in conformiry i0 all respects with th'" pfovisi"ns nf the oontract

3.
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The Employer hcreby covenants to pay the Contraelol in considerauon of the eiecuUon and .omplelion of the

Works and the !'efiredylng of defects thelein, lhe Conkacl Price or such other sum as may become payable

under the provisions 0fthe Contact at$e tirEs and in tlle manner prcscribed by the Cont acl.

iN yviTNESS whereof the pa(iies hereio have caused ihis AgreenBilt to be execuled in accoldance wiih ihe

lawsoi Bangladesh on fte day, month and year frrst wli[en above.

The Contractor

Signature

Narae

Title

Naliona lD Card

NO
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)i
Md. GolanoIostafa

Tajdir Ahmed

Proprielor lBy Power ol Altorney)

Azmr & Brolhe6
15/17 Tipu Sullan Road

Dhaka 1100

1464264736

l
Suzan

)19lz \
Nalhln the presence of

(Name Address) Asstt Enginee.

F L4 D-1 Dhaka WASA

Ar(&_,",
-n^\o2t P,

itrd. Arafffslam xhan
SuiAsstt Engrieer

F.M,uI,DiaKa WASA

Sub-Asstt Engineer
F.M D-i Dhaka WASA

Md, Ab

n lt+t

SK, Arif Rahman Jetu

Executive Engineer

F.M.Divis!onJ,Dhaka WASA

29.K.lV Das Lane Hatkhola Road

Dhaka-1203
47140155267 47

For lhe procurino Enlily

Sub-Asstt. Engheer
F.M.D-1,Dhaka WASA


