

M/S. Raihan Construction

Tenderer's Quoted Price

Tenderer's Quoted Price

Total Estimated Cost (BDT)	Percentage (-5% to +5%)	Offered Amount (in figures) (BDT)	Offered Amount (in words) (BDT)
495660.000	-5.000	470877.000	Four Lakh Seventy Thousand Eight Hundred And Seventy-Seven
	Grand Total:	470877.000	Four Lakh Seventy Thousand Eight Hundred And Seventy-Seven

This Tenderer's Quoted Price is Electronically Signed by Mr. Md. Raihan on behalf of M/S. Raihan Construction

M/S. Raihan Construction**Priced Bill of Quantities (BOQ)****Unit Rate Basis**

Estimate by the Procuring Entity

Item No.	Group	Item Code (If any)	Description of Items of Works (specifications preferably built-in)	Unit	Quantity	Unit rates or prices (in figures) (BDT)	Unit rates or prices (in words) (BDT)	Amount (in figure) (BDT)	Amount (in words) (BDT)	I have seen
1	N/A	Approved Rate	Winding work with the supply of Super enamel copper wire (Gazi wire) SWG- 21	kg	180.000	1965.000	One Thousand Nine Hundred And Sixty-Five	353700.000	Three Lakh Fifty-Three Thousand Seven Hundred	I have seen
2	N/A	Approved Rate	Installation with supply of leathered paper	Kg	20.000	1000.000	One Thousand	20000.000	Twenty Thousand	I have seen
3	N/A	Approved Rate	Installation with supply of Ampere cloth	meter	30.000	250.000	Two Hundred And Fifty	7500.000	Seven Thousand Five Hundred	I have seen
4	N/A	Approved Rate	Installation with supply of Ampere tube 3, 4, 5 & 6	doz	10.000	200.000	Two Hundred	2000.000	Two Thousand	I have seen
5	N/A	Approved Rate	Installation with supply of Heat proof Ampere Cloth.	meter	10.000	1200.000	One Thousand Two Hundred	12000.000	Twelve Thousand	I have seen
6	N/A	Approved Rate	Installation with supply of rotor shaft top sleeve	nos.	24.000	540.000	Five Hundred And Forty	12960.000	Twelve Thousand Nine Hundred And Sixty	I have seen
7	N/A	Approved Rate	Greasing with supply of heat proof multipurpose grease	kg	5.000	8500.000	Eight Thousand Five Hundred	42500.000	Forty-Two Thousand Five Hundred	I have seen
8	N/A	Approved Rate	Repair of Armature slot & rotor silver nickeling work	no.	3.000	15000.000	Fifteen Thousand	45000.000	Forty-Five Thousand	I have seen
							Grand Total:	495660.000	Four Lakh Ninety-Five Thousand Six Hundred And Sixty	

This Priced Bill of Quantities (BOQ) is Electronically Signed by Mr. Md. Raihan on behalf of M/S. Raihan Construction