



Dhaka Water Supply and Sewerage Authority

Office of the Executive Engineer
Savar-Keraniganj Wellfield Plant
Vakurta, Savar, Dhaka

Phone: 01833372118, E-mail: ee.skwp@dwasa.org.bd.

Memo No: 46.05.0000.626.50.0002.24-25/WO- 107

Date: 22/05/2025

Work Order

To

M/S Rafeeu Enterprise,
Address: House-3/5, West Tejturi Bazar Garden Road,
Tejgaon, Dhaka- 1215 .

Name of Work: Replacing damaged HDPE pipeline and reconnection of existing house connection line at Haruria.

Contract ref: 46.05.0000.626.50.0002.25.CA-113; date: 21/05/2025

Estimated Cost: Tk. 2,99,768.00


Approved Contract Price: Tk. 2,99,768.00

Date of Commencement: 22/05/2025

Date of Completion: 28/05/2025.

This is to inform you that the concern authority has accepted your Bid for the mentioned project at your quoted price Tk. 2,99,768/- (Two Lakh Ninety-Nine Thousand Seven Hundred And Sixty-Eight) under the following terms and conditions.

1. You have to implement this work according to the approved plan, design and specification within the stipulated time, following the terms and conditions of the Bid documents.
2. You have to collect the approved plan, design, estimate and specification from the office of the undersigned accordingly if applicable.
3. You have to start the work within 03 (Three) days after this work order, otherwise necessary action will be taken as per rules.


Nafees Imtiaz
Executive Engineer
Savar-Keraniganj Wellfield Plant
Dhaka WASA

Copy forwarded for kind information and necessary action to:

1. Chief Engineer, Dhaka WASA.
2. Superintending Engineer, Water & Sewer Treatment Circle, Dhaka WASA.
3. Sudipta Kumar Ghosh, Assistant Engineer (AE), SKWP, Dhaka WASA. He is directed to supervise this work to ensure the proper implementation according to the approved plan, design and specification.
4. Md. Abul Kalam Azad, Sub-Assistant Engineer (SAE), SKWP, Dhaka WASA. He is directed to supervise this work to ensure the proper implementation according to the approved plan, design and specification.
5. Office Copy.