

Monday, 01 Jul, 2024
15:46:30 BSTLast Login : Monday, 1 Jul, 2024
11:29:43 Welcome, Md. Nawshad Alam |
 Logout[View All Notifications](#)

Tender Evaluation Report 4 - Final Evaluation Report

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	987702	Invitation Reference No. :	46.05.0000.441.31.05.24
Closing Date and Time :	06-Jun-2024 12:00	Opening Date and Time :	06-Jun-2024 12:00
Procuring Entity :	Office of the EE, System Operation & Control Division (SOC), Dhaka WASA		
Brief :	Repair, maintenance & services of Pick up no Dhaka Metro-THA-13-0428 and Pick up no Dhaka Metro-THA-11-5816 Under SOC Division.		
Tender/Proposal Status :	Contract Awarded		View Notice

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, System Operation & Control Division (SOC), Dhaka WASA
Tender Package No. and Description :	46.05.0000.441.31.05.24 & Repair, maintenance & services of Pick up no Dhaka Metro-THA-13-0428 and Pick up no Dhaka Metro- THA-11-5816 Under SOC Division.		
Lot No. and Description :	1 & Repair, maintenance & services of Pick up no Dhaka Metro-THA-13-0428 and Pick up no Dhaka Metro- THA-11-5816 Under SOC Division.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

M/S. Alim Motor works

[Post Qualification Report](#)[Clarification on Tenders](#)

[View](#)

Clarification on Tender/Proposal has not taken place

Retention Money

As per PCC, The proportion of payments to be retained (%): 0.000

Performance Security

As per TDS, The Performance Security (%): 10.000

Recommended Performance Security (%) by Tender Evaluation Committee's Chairperson

Recommended Performance Security Amount (%) for Front Loading: 0.000

Performance Security Amount (%) : 10.000

TEC Members**TEC Members**

Name	Md. Nawshad Alam	Md. Ayub Khan	Shyed Shahriar Housaini
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, System Operation & Control Division (SOC), Dhaka WASA	Office of the EE, System Operation & Control Division (SOC), Dhaka WASA	Office of the EE, P & D (Electrical & Mechanical)
Signed Tender Evaluation Report 4 On	06 Jun 2024 21:51	06 Jun 2024 21:55	06 Jun 2024 21:49
Comments	Ok.	Ok.	Ok.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above



Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh