

Section 4. Particular Conditions of Contract

GCC Clause	Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GCC 1.1(h)	The Contractor is Name: Address:
GCC 1.1(z)	The Procuring Entity is Executive Engineer, MODS Zone-6, Dhaka WASA. Address: Steel Tank Compound, Fakirapool, Dhaka. Telephone: 02-224400274 e-mail address: eemods6@gmail.com
GCC 1.1(aa)	The Project Manager is: N/A.
GCC 1.1(cc)	The Site is located at: Fakirapool Office Compound MODS Zone -6, Dhaka WASA or as per direction of Engineer in charge.
GCC 1.1(hh)	The Works consist of: Removal of Sewer line Blockage to ensure the proper functioning of the sewerage lines by keeping them operational, addressing overflows and repairing and maintaining the manholes within the jurisdiction of MODS Zone-6 (Lot-3), Dhaka WASA.
GCC 5.1 (j)	Other's documents forming part of the Contract are – Other documents forming part of the Contract are: 1) Any Amendment. 2) The following terms and conditions: i) Possession of the places forming part of the Site to the Contractor shall be given by Executive Engineer, MODS Zone-6, Dhaka WASA considering the urgency or real situation of the project work; ii) A work order for the work with supply of all necessary materials shall be issued by the Executive Engineer, MODS Zone-6, Dhaka WASA; iii) After signing the contract, the Contractor shall mobilize all materials, equipment's and manpower; iv) In case of the event that the existing structures shall be demolished to facilitate the construction work, the Contractor shall demolish the existing structures, if necessary, at his own cost with the permission of the competent authority. The demolished materials shall be the property of Dhaka WASA. The cost of the demolished materials shall be deducted from the Contractor's Bill at the rate mentioned in the list of Departmental Materials as described in the Bill of Quantities (BOQ) or as per instruction of the Executive Engineer, MODS Zone-6, Dhaka WASA; v) The Supervision of the Work shall be made by the person named in the Work Order; vii) Progress payment as Running Accounts (R/A) Bill shall be made by the Executive Engineer, MODS Zone-6, Dhaka WASA after completion of each Part of the Work i.e. "Removal of Sewer line Blockage to ensure the proper functioning of the sewerage lines by keeping them operational, addressing overflows and repairing and maintaining the manholes within the jurisdiction of MODS Zone-6 (Lot-3), Dhaka WASA" in accordance with the Payment Certificate or Payment Invoices certified by the Project Manager as appropriate, and approved the same by the Executive Engineer, MODS Zone-6, Dhaka WASA & viii) Final Payment shall be made after completion of whole of the Work "Removal of Sewer line Blockage to ensure the proper functioning of the sewerage lines by keeping them operational, addressing overflows and repairing and maintaining the manholes within the jurisdiction of MODS Zone-6 (Lot-3), Dhaka WASA" .

M/s. Meer Engineering

(32)
Proprietor

GCC 10.1	Possession of the Site to the Contractor shall be given on the following date: 03 (Three) days from giving work order
GCC 14.1	The following Key Personnel to carry out the functions stated in the Schedule shall be employed by the Contractor: N/A
GCC 18.1	The Start Date shall be: 07 (Seven) days from the contract signing date.
GCC 19.1	The Intended Completion Date for the whole of the Works shall be: 20 (Twenty) days from the starting date.
GCC 21.1	The Contractor shall submit a Programme for the Works within 02 (Two) days of signing the Contract.
GCC 29.1	The Defects Liability Period is 06 (Six) Months after completion of work
GCC 37.3	The particulars of the Bank Account nominated are as follows : Title of the Account : Name of the Bank : Name of the Branch : Account Number : Address : Tel: Fax: e-mail address:
GCC 38.1(e)	The following additional events shall also be the Compensation Events: None
GCC 39.1	The amount of Performance Security shall be 10 (Ten) percent of the Contract Price.

M/s. Meer Engineering


GCC 40.1	The amount of Liquidated Damages is 0.1 of ONE (1) percent of the contract value of the uncompleted works or any part thereof completed after expiry of the Intended Completion Date or extended Intended Completion Date, as applicable, per day of delay. <u>[Guide to application of GCC Sub Clause 40.1 above]</u> <i>[Liquidated damages is equivalent to an amount to be determined in accordance with the following formulae</i> $T = V \times P \times n$ <i>Where;</i> <i>T = Total amount of Liquidated Damages</i> <i>V = Contract Value of Uncompleted Works, completed after the expiry of the Intended Completion Date or extended Intended Completion Date, as applicable</i> <i>P = Percent-rate at which the Liquidated Damages shall be imposed per day of delay</i> <i>n = No of days delayed for completion of uncompleted works or part thereof after the expiry of the Intended Completion Date or extended Intended Completion Date, as applicable.]</i> The maximum amount of Liquidated Damages for the uncompleted Works or any part thereof is 10 (Ten) percent of the final Contract Price of the whole of the Works.
GCC47.1	The percentage to apply to the contract value of the works not completed, representing the Procuring Entity's additional cost for completing the uncompleted Works, is 10 (Ten) percent.
GCC 49.2(b)	The arbitration shall be conducted in the place mentioned below; Office of SE MODS Circle-I, Dhaka WASA. WASA Bhaban , 98 Kazi Nazrul Islam Avenue, Dhaka.





M/s. Meer Engineering

 Proprietor




 18.06.25