

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA

Name of the Work: Cleaning of Drain and Cleaning & Removal of Bushes & Weeds to Maintain Cleanliness of the SWTP Ansar Camp Compound .

Sl. No	Basis of rate	Description of Items	Quantity	Unit	Rate (Tk)	Amount (Tk)
(1)	(2)	(3)	(4)	(5)	(6)	(7=4x6)
CIVIL WORKS						

1	32.78	Cleaning, washing, brooming and taking away of debris from the site during and or after the completion of the repair works in all heights by truck or by any other means as per direction of the engineer-in-charge	39.41	cum	808.001	31,840.087
2	32.49	Washing of drain surface with suitable soap or any other detergent	195.50	sqm	36.001	7,038.196
		Cleaning & removal of bushes & weeds to maintain cleanliness of the SWTP ansar camp compound .. The number of daily labours will be more or less 10 persons daily and employed for 31 days. Starting time will be instructed by Engineer in Charge. All Safety materials like safety shoes, hand gloves, goggles, helmet etc. will be supplied by the contractor.				
3	Approved Rate	Daily labour = 5X2 = 10 man-days	10.00	Man-days	1,075.001	10,750.010

49,628.293

In Word: Forty Nine Thousand Six Hundred Twenty Eight Point Two Nine Three Taka Only.

Said
27.07.25
ফজিলা খাতুন
উপ-সহকারী প্রকৌশলী
সাঃ পাঃ শোঃ (রক্ষণাবেক্ষণ)
ঢাকা ওয়াসা।

Abdur
29/09/23
মোঃ শফিউল আলম
সহকারী প্রকৌশলী
সাঃ পাঃ শোঃ (রক্ষণাবেক্ষণ)
ঢাকা ওয়াসা।

Raishad
27-07-25
রাজীব আহমেদ
নির্বাহী প্রকৌশলী
সায়দাবাদ পানি শোধনাগার (রক্ষণাবেক্ষণ)
ঢাকা ওয়াসা।