Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID :	858698	**Invitation Reference No. :**	46.113.431.00.00.152.2023
Closing Date and Time :	22-Aug-2023 12:00	**Opening Date and Time :**	22-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		
Tender/Proposal Status :	**NOA Issued**		**View Notice**

Tender Opening Report 2

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.042.23 & Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		
Lot No. and Description :	1 & Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
07-Aug-2023 20:00	22-Aug-2023 12:00	22-Aug-2023 12:00	20-Dec-2023	17-Jan-2024

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
60	60	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	A.K. International	21-Aug-2023 07:26	Pay Order	14000.00	**Bank:** Uttara Bank Limited **Branch:** North Shahjahanpur Branch	17-Jan-2024	20-Dec-2023

					(UBL) 20-Aug-2023 12:33		
2	A.M. International	22-Aug-2023 09:55	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 20-Aug-2023 11:51	17-Jan-2024	20-Dec-2023
3	ASHA TRADERS	20-Aug-2023 22:52	Pay Order	14000.00	**Bank:** Janata Bank Limited **Branch:** Kawran Bazar Corporate Branch 17-Aug-2023 15:34	17-Jan-2024	20-Dec-2023
4	B.M. Enterprise	22-Aug-2023 10:51	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 20-Aug-2023 11:53	17-Jan-2024	20-Dec-2023
5	Bright Engineering Corporation	20-Aug-2023 20:26	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Aug-2023 15:10	17-Jan-2024	20-Dec-2023
6	Friends mosaic & Construction	22-Aug-2023 07:36	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 20-Aug-2023 16:52	17-Jan-2024	20-Dec-2023
7	Habib & Co	22-Aug-2023 06:00	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 21-Aug-2023 10:12	17-Jan-2024	20-Dec-2023
8	Harun Trade International	21-Aug-2023 12:30	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 17-Aug-2023 14:44	17-Jan-2024	20-Dec-2023
9	Jannath Engineering & Technology	18-Aug-2023 17:04	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 16-Aug-2023 15:24	17-Jan-2024	20-Dec-2023
10	JOTI ENTERPRISE	20-Aug-2023 21:19	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Aug-2023 15:30	17-Jan-2024	20-Dec-2023
11	K N Enterprise	20-Aug-2023 23:15	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar	17-Jan-2024	20-Dec-2023

12	Kabir Engineers & Construction	19-Aug-2023 19:57	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 17-Aug-2023 17:22	17-Jan-2024	20-Dec-2023
13	L. A Marketing	20-Aug-2023 16:23	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 20-Aug-2023 15:24	17-Jan-2024	20-Dec-2023
14	M.M. Engineering Enterprise	20-Aug-2023 21:29	Pay Order	14000.00	**Bank:** Janata Bank Limited **Branch:** Kawran Bazar Corporate Branch 20-Aug-2023 10:23	17-Jan-2024	20-Dec-2023
15	M/S MAK ENTERPRISE	21-Aug-2023 16:43	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 20-Aug-2023 11:52	17-Jan-2024	20-Dec-2023
16	M/S Al Wasi Enterprise	22-Aug-2023 07:13	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 20-Aug-2023 11:49	17-Jan-2024	20-Dec-2023
17	M/S Beauty Suplyers & Construction	17-Aug-2023 14:12	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 16-Aug-2023 13:10	17-Jan-2024	20-Dec-2023
18	M/S Chowdhury Construction	22-Aug-2023 09:16	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 059 Ring Road 20-Aug-2023 13:29	17-Jan-2024	20-Dec-2023
19	M/s D.S.Enterprise	20-Aug-2023 20:47	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Aug-2023 14:50	17-Jan-2024	20-Dec-2023
20	M/S Deepto Enterprise	21-Aug-2023 15:36	Pay Order	14000.00	**Bank:** Pubali Bank Ltd. **Branch:** DHOLAIPAR 20-Aug-2023 16:38	17-Jan-2024	20-Dec-2023
21	M/S Madina Trading Corporation	21-Aug-2023 01:02	Pay Order	14000.00	**Bank:** Social Islami Bank Limited **Branch:** Darus Salam Road Branch 17-Aug-2023 17:42	17-Jan-2024	20-Dec-2023
22	M/S Maisha Enterprise	21-Aug-2023 17:59	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 21-Aug-2023 15:39	17-Jan-2024	20-Dec-2023

23	m/s monalisa	21-Aug-2023 18:42	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 20-Aug-2023 16:51	17-Jan-2024	20-Dec-2023
24	M/S MONAMI ENTERPRISE	19-Aug-2023 19:32	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 17-Aug-2023 17:15	17-Jan-2024	20-Dec-2023
25	M/s pk international	22-Aug-2023 11:27	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 20-Aug-2023 15:51	17-Jan-2024	20-Dec-2023
26	M/S Razib & Co	20-Aug-2023 18:17	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 20-Aug-2023 16:12	17-Jan-2024	20-Dec-2023
27	M/S UNIQUE ENTERPRISE	21-Aug-2023 15:46	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 16:25	17-Jan-2024	20-Dec-2023
28	M/S. N. ISLAM & CO	21-Aug-2023 10:58	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 21-Aug-2023 10:42	17-Jan-2024	20-Dec-2023
29	M/S. Al-Arabi Enterprise	22-Aug-2023 08:09	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 20-Aug-2023 11:50	17-Jan-2024	20-Dec-2023
30	M/S. Asab Enterprise	21-Aug-2023 16:39	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 17-Aug-2023 14:45	17-Jan-2024	20-Dec-2023
31	M/S. Ehan Traders	19-Aug-2023 20:18	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 17-Aug-2023 17:34	17-Jan-2024	20-Dec-2023
32	M/S. F B Enterprise	22-Aug-2023 00:18	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 21-Aug-2023 10:18	17-Jan-2024	20-Dec-2023

					Limited **Branch:** Khilgaon Branch 20-Aug-2023 17:27		
34	M/S. Howlader Foundation	21-Aug-2023 21:05	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 20-Aug-2023 18:01	17-Jan-2024	20-Dec-2023
35	M/S. KAPASIA ENGINEERING & CO.	21-Aug-2023 17:04	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 14:26	17-Jan-2024	20-Dec-2023
36	M/S. Lion Hati Enterprise	17-Aug-2023 07:32	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 16-Aug-2023 20:37	17-Jan-2024	20-Dec-2023
37	M/S. M R CORPORATION	21-Aug-2023 21:36	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 15:43	17-Jan-2024	20-Dec-2023
38	M/S. MAHI & CO	21-Aug-2023 15:34	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Aug-2023 14:17	17-Jan-2024	20-Dec-2023
39	M/S. MITHU AND BROTHERS	20-Aug-2023 19:08	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Gazipur Sub-Branch 20-Aug-2023 16:56	17-Jan-2024	20-Dec-2023
40	M/S. MYNUL AND SONS	20-Aug-2023 19:16	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 17-Aug-2023 15:41	17-Jan-2024	20-Dec-2023
41	M/s. National United Corporation	21-Aug-2023 17:27	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 15:55	17-Jan-2024	20-Dec-2023
42	M/S. R.ISLAM & MOON CORPORATION	19-Aug-2023 13:49	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 17-Aug-2023 15:23	17-Jan-2024	20-Dec-2023
43	M/S. RAFI INTERNATIONAL	18-Aug-2023 12:19	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 17-Aug-2023 14:46	17-Jan-2024	20-Dec-2023

44	M/S. Rafia Enterprise	22-Aug-2023 01:46	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 20-Aug-2023 11:21	17-Jan-2024	20-Dec-2023
45	M/S. RASEL TRADERS	20-Aug-2023 19:16	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Aug-2023 12:53	17-Jan-2024	20-Dec-2023
46	M/S. Roman & Co	20-Aug-2023 01:24	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Dhanmondi Branch 17-Aug-2023 18:10	17-Jan-2024	20-Dec-2023
47	M/S. SAIF & SONS	21-Aug-2023 08:22	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 15:21	17-Jan-2024	20-Dec-2023
48	M/s. SONALI ENTERPRISE	20-Aug-2023 21:09	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Aug-2023 15:34	17-Jan-2024	20-Dec-2023
49	M/S. SUNAM ENTERPRISE	22-Aug-2023 10:01	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 20-Aug-2023 18:01	17-Jan-2024	20-Dec-2023
50	M/S. TUBA CONSTRUCTION	22-Aug-2023 10:35	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 20-Aug-2023 11:51	17-Jan-2024	20-Dec-2023
51	M/s. Vola Enterprise	21-Aug-2023 14:30	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 15:56	17-Jan-2024	20-Dec-2023
52	M/S.Image Enterprise	20-Aug-2023 13:37	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 17-Aug-2023 13:58	17-Jan-2024	20-Dec-2023
53	M/S.Popular Engineering & Co.	21-Aug-2023 17:18	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 14:33	17-Jan-2024	20-Dec-2023
54	MERCY ENTERPRISE	21-Aug-2023 11:34	Pay Order	14000.00	**Bank:** NRB Commercial Bank	17-Jan-2024	20-Dec-2023

					Branch: Dhanmondi Mohila Branch 20-Aug-2023 17:29		
55	MUN MUN ENTERPRISE	21-Aug-2023 16:03	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 20-Aug-2023 16:44	17-Jan-2024	20-Dec-2023
56	Ranu Enterprise	21-Aug-2023 17:45	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 16-Aug-2023 20:32	17-Jan-2024	20-Dec-2023
57	S. R. CONSTRUCTION	22-Aug-2023 09:19	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 20-Aug-2023 15:34	17-Jan-2024	20-Dec-2023
58	SANIA ENTERPRISE	22-Aug-2023 00:23	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Bangla Bazar Branch 21-Aug-2023 14:07	17-Jan-2024	20-Dec-2023
59	SELIM ENTERPRISE	19-Aug-2023 13:26	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mirpur Branch 17-Aug-2023 17:28	17-Jan-2024	20-Dec-2023
60	Sikder Construction	20-Aug-2023 23:25	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 16-Aug-2023 15:23	17-Jan-2024	20-Dec-2023

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT)
1	A.K. International	468578.173
1	A.M. International	468578.173
1	ASHA TRADERS	468578.173
1	B.M. Enterprise	468578.173
1	Bright Engineering Corporation	468578.173
1	Friends mosaic & Construction	468578.173
1	Habib & Co	468578.173
1	Harun Trade International	468578.173
1	Jannath Engineering & Technology	468578.173
1	JOTI ENTERPRISE	468578.173
1	K N Enterprise	468578.173
1	Kabir Engineers & Construction	468578.173
1	L. A Marketing	468578.173
1	M.M. Engineering Enterprise	468578.173

1	M/S MAK ENTERPRISE	468578.173
1	M/S Al Wasi Enterprise	468578.173
1	M/S Beauty Suplyers & Construction	468578.173
1	M/S Chowdhury Construction	468578.173
1	M/s D.S.Enterprise	468578.173
1	M/S Deepto Enterprise	468578.173
1	M/S Madina Trading Corporation	468578.173
1	M/S Maisha Enterprise	468578.173
1	m/s monalisa	468578.173
1	M/S MONAMI ENTERPRISE	468578.173
1	M/s pk international	468578.173
1	M/S Razib & Co	468578.173
1	M/S UNIQUE ENTERPRISE	468578.173
1	M/S. N. ISLAM & CO	468578.173
1	M/S. Al-Arabi Enterprise	468578.173
1	M/S. Asab Enterprise	468578.173
1	M/S. Ehan Traders	468578.173
1	M/S. F B Enterprise	468578.173
1	M/s. Hasina Enterprise	468578.173
1	M/S. Howlader Foundation	468578.173
1	M/S. KAPASIA ENGINEERING & CO.	468578.173
1	M/S. Lion Hati Enterprise	468578.173
1	M/S. M R CORPORATION	468578.173
1	M/S. MAHI & CO	468578.173
1	M/S. MITHU AND BROTHERS	468578.173
1	M/S. MYNUL AND SONS	468578.173
1	M/s. National United Corporation	468578.173
1	M/S. R.ISLAM & MOON CORPORATION	468578.173
1	M/S. RAFI INTERNATIONAL	468578.173
1	M/S. Rafia Enterprise	468578.173
1	M/S. RASEL TRADERS	468578.173
1	M/S. Roman & Co	468578.173
1	M/S. SAIF & SONS	468578.173
1	M/s. SONALI ENTERPRISE	468578.173
1	M/S. SUNAM ENTERPRISE	468578.173
1	M/S. TUBA CONSTRUCTION	468578.173
1	M/s. Vola Enterprise	468578.173
1	M/S.Image Enterprise	468578.173

1	MERCY ENTERPRISE	468578.173
1	MUN MUN ENTERPRISE	468578.173
1	Ranu Enterprise	468578.173
1	S. R. CONSTRUCTION	468578.173
1	SANIA ENTERPRISE	468578.173
1	SELIM ENTERPRISE	468578.173
1	Sikder Construction	468578.173
Opening Report Footer		

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	22 Aug 2023 12:24	22 Aug 2023 12:41
Comments	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Print | Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	858698	**Invitation Reference No. :**	46.113.431.00.00.152.2023
Closing Date and Time :	22-Aug-2023 12:00	**Opening Date and Time :**	22-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		
Tender/Proposal Status :	**NOA Issued**		View Notice

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.042.23 & Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		
Lot No. and Description :	1 & Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaiton
L1	m/s monalisa **(Winner)**	493240.182	468578.173	24662.009	5.000

L1	A.K. International	493240.182	468578.173	24662.009	5.000
L1	A.M. International	493240.182	468578.173	24662.009	5.000
L1	ASHA TRADERS	493240.182	468578.173	24662.009	5.000
L1	B.M. Enterprise	493240.182	468578.173	24662.009	5.000
L1	Bright Engineering Corporation	493240.182	468578.173	24662.009	5.000
L1	Friends mosaic & Construction	493240.182	468578.173	24662.009	5.000
L1	Habib & Co	493240.182	468578.173	24662.009	5.000
L1	Harun Trade International	493240.182	468578.173	24662.009	5.000
L1	Jannath Engineering & Technology	493240.182	468578.173	24662.009	5.000
L1	JOTI ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	K N Enterprise	493240.182	468578.173	24662.009	5.000
L1	Kabir Engineers & Construction	493240.182	468578.173	24662.009	5.000
L1	L. A Marketing	493240.182	468578.173	24662.009	5.000
L1	M.M. Engineering Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S MAK ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	M/S Al Wasi Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S Beauty Suplyers & Construction	493240.182	468578.173	24662.009	5.000
L1	M/S Chowdhury Construction	493240.182	468578.173	24662.009	5.000
L1	M/s D.S.Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S Deepto Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S Madina Trading Corporation	493240.182	468578.173	24662.009	5.000
L1	M/S Maisha Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S MONAMI ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	M/s pk international	493240.182	468578.173	24662.009	5.000
L1	M/S Razib & Co	493240.182	468578.173	24662.009	5.000
L1	M/S UNIQUE ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	M/S. N. ISLAM & CO	493240.182	468578.173	24662.009	5.000
L1	M/S. Al-Arabi Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S. Asab Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S. Ehan Traders	493240.182	468578.173	24662.009	5.000
L1	M/S. F B Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/s. Hasina Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S. Howlader Foundation	493240.182	468578.173	24662.009	5.000
L1	M/S. KAPASIA ENGINEERING & CO.	493240.182	468578.173	24662.009	5.000
L1	M/S. Lion Hati Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S. M R CORPORATION	493240.182	468578.173	24662.009	5.000
L1	M/S. MAHI & CO	493240.182	468578.173	24662.009	5.000
L1	M/S. MITHU AND BROTHERS	493240.182	468578.173	24662.009	5.000

L1	M/s. National United Corporation	493240.182	468578.173	24662.009	5.000
L1	M/S. R.ISLAM & MOON CORPORATION	493240.182	468578.173	24662.009	5.000
L1	M/S. RAFI INTERNATIONAL	493240.182	468578.173	24662.009	5.000
L1	M/S. Rafia Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S. RASEL TRADERS	493240.182	468578.173	24662.009	5.000
L1	M/S. Roman & Co	493240.182	468578.173	24662.009	5.000
L1	M/S. SAIF & SONS	493240.182	468578.173	24662.009	5.000
L1	M/s. SONALI ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	M/S. SUNAM ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	M/S. TUBA CONSTRUCTION	493240.182	468578.173	24662.009	5.000
L1	M/s. Vola Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S.Image Enterprise	493240.182	468578.173	24662.009	5.000
L1	M/S.Popular Engineering & Co.	493240.182	468578.173	24662.009	5.000
L1	MERCY ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	MUN MUN ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	Ranu Enterprise	493240.182	468578.173	24662.009	5.000
L1	S. R. CONSTRUCTION	493240.182	468578.173	24662.009	5.000
L1	SANIA ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	SELIM ENTERPRISE	493240.182	468578.173	24662.009	5.000
L1	Sikder Construction	493240.182	468578.173	24662.009	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
m/s monalisa	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	02 Sep 2023 09:52	02 Sep 2023 09:53	02 Sep 2023 09:53

Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 4 - Final Evaluation Report

Print | Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	858698	**Invitation Reference No. :**	46.113.431.00.00.152.2023
Closing Date and Time :	22-Aug-2023 12:00	**Opening Date and Time :**	22-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		
Tender/Proposal Status :	**NOA Issued**		View Notice

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.042.23 & Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		
Lot No. and Description :	1 & Re-Construction of boundary wall of East side (Ch.0+120m to Ch.0+135m) at SWTP, Phase-3.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award

m/s monalisa

Post Qualification Report	Clarification on Tenders
View	Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 4 On	02 Sep 2023 09:54	02 Sep 2023 09:54	02 Sep 2023 09:54
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh