



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ
ব্যবস্থাপনা পরিচালকের কার্যালয়
জনতথ্য বিভাগ 'ওয়াসা ভবন'
৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫



উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র

স্মারক নং-৪৬.১১৩.১০৩.০০.০০.০৫০.২০১৫/১৪০০


তারিখঃ ০৩/০২/২০২২

বরাবর,

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

SWTP (Maintenance)

ঢাকা ওয়াসা।



বিষয় : টেন্ডার/ডিসপেন্ড/বিজ্ঞপ্তি/নিয়োগ বিজ্ঞপ্তি/বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেন্ডার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসঙ্গে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপ :

ক্রঃ নং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
১।	The New Age	০৩/০২/২০২২	৫৪২/২০২২
২।	দৈনিক অসম্পাদিত বাসসংস্করণ	৫	৫
৩।	দৈনিক প্রতিদিনের সংস্করণ	৫	৫

সংযুক্তি : বর্ণনামতে।

AE (S/M)

০৩/০২/২০২২

এ. এম. মোস্তফা তারেক
উপ-প্রধান জনতথ্য কর্মকর্তা
ঢাকা ওয়াসা।

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY



Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com



শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

Memo No: 46.113.431.00.00.01.2022.320

Date: 29/11/2022

e-Tender Notice


Sl No.	Tender Reference	Tender ID (from e-GP Portal)	Name of Tender
1.	46.113.431.00.00.060.2022	745327	Cleaning of all water hyacinth, Garbage, Trash etc from Mollah Bridge to Konapara of DND canal.
2.	46.113.431.00.00.019.2022	747738	Supply of 03 Nos jib crane for the lifting equipment in DND aeration Zone-1, 2, & 3.
3.	46.113.431.00.00.025.2022	747785	Palisading work by bitumen drum sheet and sand filling at the country side of DND Canal (Location: Chainage 0+680m to Chainage 0+723m=43.0m).
4.	46.113.431.00.00.027.2022	747832	Palisading work by bitumen drum sheet and sand filling at the country side of DND Canal (Location: Chainage 0+400m to Chainage 0+445m=45.0m).
5.	46.113.431.00.00.026.2022	747918	Palisading work by bitumen drum sheet and sand filling at the road side of DND Canal (Location: Chainage 0+690m to Chainage 0+710m=20.0m & Chainage 0+410m to Chainage 0+430m=20.0m total=40.0m).
6.	46.113.431.00.00.021.2022	747949	Re-construction of Boundary Wall at different points (Chainage 4+533m to Chainage 4+5835m = 50.5m & Chainage 4+605m to Chainage 4+608m =3.0m , total= 53.5m) of DND Canal (Package No-01).
7.	46.113.431.00.00.031.2022	748615	Re-Construction of boundary wall at Chainage 2+234m to Chainage 2+289m = 55.0m of DND Canal (Form Aerator Zone-3 to East side).
8.	46.113.431.00.00.020.2022	748632	Construction of RCC pillar for DND zone road side
9.	46.113.431.00.00.032.2022	750434	Construction of RCC pillar for Aeration zone-01,02 & 03 of DND canal at Country side.
10.	46.113.431.00.00.030.2022	750512	Re-Construction of boundary wall at Chainage 2+086m to Chainage 2+139m =53.0m of DND Canal (West side of Aerator Zone-3).
11.	46.113.431.00.00.033.2022	750701	Re-Construction of boundary wall at Chainage 2+139m to Chainage 2+191m= 52m of DND Canal (Form Aerator Zone-3 to West side).
12.	46.113.431.00.00.014.2022	753118	Repairing & maintenance work of surface drain at SWTP phase-2 (package-2).
13.	46.113.431.00.00.028.2022	753895	Cleaning and Maintenance of Net-bamboo fencing at Aeration Zone 1, 2 & 3 and manual screen of DND Canal (Package-01).
14.	46.113.431.00.00.035.2022	753939	Re-Construction of boundary wall at (chainage 3+955m to chainage 4+015m = 60.0 m) East side of Staff Quarter Bridge at DND Canal.
15.	46.113.431.00.00.036.2022	754400	Re-Construction of boundary wall at (chainage 1+415m to chainage 1+348m = 67.0m) West side of golden bridge at DND Canal.
16.	46.113.431.00.00.075.2022	754531	Eviction of different types of illegal structure from Mridhabari to SRWPS.
17.	46.113.431.00.00.062.2022	755063	Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Bridge of DND canal.
18.	46.113.431.00.00.052.2022	755120	Construction of RCC column & beam, bottom of RCC Platform for Aeration zone-01,02 & 03 of DND canal at Country side.
19.	46.113.431.00.00.069.2022	755097	Re-construction of Boundary wall at different Points of DND Canal (Package No.-02), (Ch. 3+417 meter to 3+482 meter Total Length=65 meter).
20.	46.113.431.00.00.058.2022	755096	Repair, Maintenance & Painting work with RCC Copping of boundary wall South side of TWPS at SWTP Phase-1.
21.	46.113.431.00.00.057.2022	755095	Repair, Maintenance & Painting work with RCC Copping of boundary wall west side of TWPS at SWTP Phase-1.
22.	46.113.431.00.00.081.2022	755093	Repair, Maintenance & Painting work of east side boundary wall at SWTP Phase-1 (Package-2)

22	46.113.431.00.00.081.2022	755093	Repair, Maintenance & Painting work of wall at SWTP Phase-1 (Package-2).
23	46.113.431.00.00.089.2022	755092	Repair, Maintenance & Painting work of east side boundary wall at SWTP Phase-1 (Package-1).
24	46.113.431.00.00.048.2022	755091	Repairing, Maintenance & Painting work of admin office building at SWTP Phase-2.
25	46.113.431.00.00.047.2022	755090	Repairing, Maintenance & Painting work of blower & meteor MCC building at SWTP Phase-2.
26	46.113.431.00.00.042.2022	755089	Repairing, Maintenance & Painting work of South side boundary wall at SWTP Phase-2.
27	46.113.431.00.00.044.2022	755088	Repairing, Maintenance & Painting work of north side boundary wall at SWTP Phase-2.
28	46.113.431.00.00.041.2022	755086	Repairing, Maintenance & Painting work of east side boundary wall at SWTP Phase-2.
29	46.113.431.00.00.043.2022	755084	Repairing, Maintenance & Painting work of West side boundary wall at SWTP Phase-2.
30	46.113.431.00.00.034.2022	755064	Construction work of filter sand yard beside workshop at SWTP phase-2.
31	46.113.431.00.00.038.2022	755062	Painting, maintenance & repairing work of workshop at SWTP phase -2.
32	46.113.431.00.00.046.2022	755059	Painting, Repairing & Maintenance work of RMS room, canteen & sub-station room at SWTP at SWTP phase-2.
33	46.113.431.00.00.045.2022	755057	Maintenance & Repairing work with bituminous water proofing cc work of Meteor MCC Roof at SWTP Phase-2.
34	46.113.431.00.00.048.2022	750537	Procurement of different air release valves for transmission network of SWTP.
35	46.113.431.00.00.045.2022	750506	Supply of 02(Two) set 400mm dia e-PRV, flow meter & Related service for SWTP transmission network Phase-1
36	46.113.431.00.00.052.2022	734678	Procurement of different types e-PRV related butterfly valve for water transmission network
37	46.113.431.00.00.063.2022	750427	Supply of ARV related gate valve for water transmission network
38	46.113.431.00.00.06.2022	756513	Annual Maintenance of 12 (Twelve) set e-PRV, e-Flow Meter and RTU SCADA system of SWTP water transmission network at Mods Zone 1 & 6 area.
39	46.113.431.00.00.035.2022	756483	Annual Maintenance of 12 (Twelve) set e-PRV, Flow Meter and RTU SCADA system of SWTP water transmission network at Mods Zone 2 & 3 area.
40	46.113.431.00.00.065.2022	756206	Painting and maintenance of Chemical building at SWTP Phase-1.
41	46.113.431.00.00.080.2022	756204	Repairing & maintenance of staff quarter of SWTP Phase-1.
42	46.113.431.00.00.079.2022	756203	Renovation of top floor slab (water proofing) of officers quarters of SWTP.
43	46.113.431.00.00.059.2022	756200	Painting and maintenance of Chlorine building at SWTP Phase-1.
44	46.113.431.00.00.054.2022	756197	Painting and maintenance of Treated water building (Inside) at SWTP Phase-1.
45	46.113.431.00.00.077.2022	756195	Supply of furniture and interior decoration items for the renovation of Conference Room of SWTP Phase-1.
46	46.113.431.00.00.042.2022	756123	Painting and maintenance outside of Officers Quarter at SWTP.
47	46.113.431.00.00.053.2022	756116	Painting and maintenance of Raw water building at SWTP Phase-1

ওয়াসা-জঃ ৫৪১/২০২২

New Age
01/12/2022

(20x4)


(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

CG-2715/22

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com



শেখ হাসিনার মূলনীতি
এম শহরের উন্নতি

Date: 29/11/2022

Memo No: 46.113.431.00.00.01.2022.320

e-Tender Notice

Sl No.	Tender Reference	Tender ID (from e-GP Portal)	Name of Tender
1.	46.113.431.00.00.060.2022	745327	Cleaning of all water hyacinth, Garbage, Trash etc from Mollah Bridge to Konapara of DND canal.
2.	46.113.431.00.00.019.2022	747738	Supply of 03 Nos jib crane for the lifting equipment in DND aeration Zone-1, 2, & 3.
3.	46.113.431.00.00.025.2022	747785	Palisading work by bitumen drum sheet and sand filling at the country side of DND Canal (Location: Chainage 0+680m to Chainage 0+723m=43.0m).
4.	46.113.431.00.00.027.2022	747832	Palisading work by bitumen drum sheet and sand filling at the country side of DND Canal (Location: Chainage 0+400m to Chainage 0+445m=45.0m).
5.	46.113.431.00.00.026.2022	747918	Palisading work by bitumen drum sheet and sand filling at the road side of DND Canal (Location: Chainage 0+690m to Chainage 0+710m=20.0m & Chainage 0+410m to Chainage 0+430m=20.0m total=40.0m).
6.	46.113.431.00.00.021.2022	747949	Re-construction of Boundary Wall at different points (Chainage 4+533m to Chainage 4+5835m = 50.5m & Chainage 4+605m to Chainage 4+608m = 3.0m, total= 53.5m) of DND Canal (Package No-01).
7.	46.113.431.00.00.031.2022	748615	Re-Construction of boundary wall at Chainage 2+234m to Chainage 2+289m = 55.0m of DND Canal (Form Aerator Zone-3 to East side).
8.	46.113.431.00.00.020.2022	748632	Construction of RCC pillar for DND zone road side
9.	46.113.431.00.00.032.2022	750434	Construction of RCC pillar for Aeration zone-01,02 & 03 of DND canal at Country side.
10.	46.113.431.00.00.030.2022	750512	Re-Construction of boundary wall at Chainage 2+086m to Chainage 2+139m = 53.0m of DND Canal (West side of Aerator Zone-3).
11.	46.113.431.00.00.033.2022	750701	Re-Construction of boundary wall at Chainage 2+139m to Chainage 2+191m = 52m of DND Canal (Form Aerator Zone-3 to West side).
12.	46.113.431.00.00.014.2022	753118	Repairing & maintenance work of surface drain at SWTP phase-2 (package-2).
13.	46.113.431.00.00.028.2022	753895	Cleaning and Maintenance of Net-bamboo fencing at Aeration Zone 1, 2 & 3 and manual screen of DND Canal (Package-01).
14.	46.113.431.00.00.035.2022	753939	Re-Construction of boundary wall at (chainage 3+955m to chainage 4+015m = 60.0 m) East side of Staff Quarter Bridge at DND Canal.
15.	46.113.431.00.00.036.2022	754400	Re-Construction of boundary wall at (chainage 1+415m to chainage 1+348m = 67.0m) West side of golden bridge at DND Canal.
16.	46.113.431.00.00.075.2022	754531	Eviction of different types of illegal structure from Mridhabari to SRWPS.
17.	46.113.431.00.00.062.2022	755063	Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasei Bridge of DND canal.
18.	46.113.431.00.00.052.2022	755120	Construction of RCC column & beam, bottom of RCC Platform for Aeration zone-01,02 & 03 of DND canal at Country side.
19.	46.113.431.00.00.069.2022	755097	Re-construction of Boundary wall at different Points of DND Canal (Package No.-02), (Ch. 3+417 meter to 3+482 meter Total Length=65 meter).
20.	46.113.431.00.00.058.2022	755096	Repair, Maintenance & Painting work with RCC Copping of boundary wall South side of TWPS at SWTP Phase-I.
			Repair, Maintenance & Painting work with RCC Copping of boundary wall West side of TWPS at SWTP Phase-I.

22	46.113.431.00.00.081.2022	755095	wall at SWTP Phase-1 (Package-2).
21	46.113.431.00.00.057.2022	755095	boundary wall west side of TWPS at SWTP Phase-1.
22	46.113.431.00.00.081.2022	755093	Repair, Maintenance & Painting work of east side boundary wall at SWTP Phase-1 (Package-2).
23	46.113.431.00.00.089.2022	755092	Repair, Maintenance & Painting work of east side boundary wall at SWTP Phase-1 (Package-1).
24	46.113.431.00.00.048.2022	755091	Repairing, Maintenance & Painting work of admin office building at SWTP Phase-2.
25	46.113.431.00.00.047.2022	755090	Repairing, Maintenance & Painting work of blower & meteor MCC building at SWTP Phase-2.
26	46.113.431.00.00.042.2022	755089	Repairing, Maintenance & Painting work of South side boundary wall at SWTP Phase-2.
27	46.113.431.00.00.044.2022	755088	Repairing, Maintenance & Painting work of north side boundary wall at SWTP Phase-2.
28	46.113.431.00.00.041.2022	755086	Repairing, Maintenance & Painting work of east side boundary wall at SWTP Phase-2.
29	46.113.431.00.00.043.2022	755084	Repairing, Maintenance & Painting work of West side boundary wall at SWTP Phase-2.
30	46.113.431.00.00.034.2022	755064	Construction work of filter sand yard beside workshop at SWTP phase-2.
31	46.113.431.00.00.038.2022	755062	Painting, maintenance & repairing work of workshop at SWTP phase-2.
32	46.113.431.00.00.046.2022	755059	Painting, Repairing & Maintenance work of RMS room, canteen & sub-station room at SWTP at SWTP phase-2.
33	46.113.431.00.00.045.2022	755057	Maintenance & Repairing work with bituminous water proofing cc work of Meteor MCC Roof at SWTP Phase-2.
34	46.113.431.00.00.048.2022	750537	Procurement of different air release valves for transmission network of SWTP.
35	46.113.431.00.00.045.2022	750506	Supply of 02(Two) set 400mm dia e-PRV, flow meter & Related service for SWTP transmission network Phase-1
36	46.113.431.00.00.052.2022	734678	Procurement of different types e-PRV related butterfly valve for water transmission network
37	46.113.431.00.00.063.2022	750427	Supply of ARV related gate valve for water transmission network
38	46.113.431.00.00.06.2022	756513	Annual Maintenance of 12 (Twelve) set e-PRV, e-Flow Meter and RTU SCADA system of SWTP water transmission network at Mods Zone 1 & 6 area.
39	46.113.431.00.00.035.2022	756483	Annual Maintenance of 12 (Twelve) set e-PRV, Flow Meter and RTU SCADA system of SWTP water transmission network at Mods Zone 2 & 3 area.
40	46.113.431.00.00.065.2022	756206	Painting and maintenance of Chemical building at SWTP Phase-1.
41	46.113.431.00.00.080.2022	756204	Repairing & maintenance of staff quarter of SWTP Phase-1.
42	46.113.431.00.00.079.2022	756203	Renovation of top floor slab (water proofing) of officers quarters of SWTP.
43	46.113.431.00.00.059.2022	756200	Painting and maintenance of Chlorine building at SWTP Phase-1.
44	46.113.431.00.00.054.2022	756197	Painting and maintenance of Treated water building (Inside) at SWTP Phase-1.
45	46.113.431.00.00.077.2022	756195	Supply of furniture and interior decoration items for the renovation of Conference Room of SWTP Phase-1.
46	46.113.431.00.00.042.2022	756123	Painting and maintenance outside of Officers Quarter at SWTP.
47	46.113.431.00.00.053.2022	756116	Painting and maintenance of Raw water building at SWTP Phase-1

ওয়াসা-জঃ তঃ ৫৪১/২০২২

০২/১২/২২

(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204
e-mail: ee.swtp.mn@gmail.com



শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

Memo No: 46.113.431.00.00.01.2022.320

Date : 29/11/2022

e-Tender Notice

Sl No.	Tender Reference	Tender ID (from e-GP Portal)	Name of Tender
1.	46.113.431.00.00.060.2022	745327	Cleaning of all water hyacinth, Garbage, Trash etc from Mollah Bridge to Konapara of DND canal.
2.	46.113.431.00.00.019.2022	747738	Supply of 03 Nos jib crane for the lifting equipment in DND aeration Zone-1, 2 & 3.
3.	46.113.431.00.00.025.2022	747785	Palisading work by bitumen drum sheet and sand filling at the country side of DND Canal (Location: Chainage 0+680m to Chainage 0+723m=43.0m).
4.	46.113.431.00.00.027.2022	747832	Palisading work by bitumen drum sheet and sand filling at the country side of DND Canal (Location: Chainage 0+400m to Chainage 0+445m=45.0m).
5.	46.113.431.00.00.026.2022	747918	Palisading work by bitumen drum sheet and sand filling at the road side of DND Canal (Location: Chainage 0+690m to Chainage 0+710m=20.0m & Chainage 0+410m to Chainage 0+430m=20.0m total=40.0m).
6.	46.113.431.00.00.021.2022	747949	Re-construction of Boundary Wall at different points (Chainage 4+533m to Chainage 4+5835m=50.5m & Chainage 4+605m to Chainage 4+608m=3.0m, total=53.5m) of DND Canal (Package No-01).
7.	46.113.431.00.00.031.2022	748615	Re-Construction of boundary wall at Chainage 2+234m to Chainage 2+289m=55.0m of DND Canal (Form Aerator Zone-3 to East side).
8.	46.113.431.00.00.020.2022	748632	Construction of RCC pillar for DND zone road side
9.	46.113.431.00.00.032.2022	750434	Construction of RCC pillar for Aeration zone-01, 02 & 03 of DND canal at Country side.
10.	46.113.431.00.00.030.2022	750512	Re-Construction of boundary wall at Chainage 2+086m to Chainage 2+139m=53.0m of DND Canal (West side of Aerator Zone-3).
11.	46.113.431.00.00.033.2022	750701	Re-Construction of boundary wall at Chainage 2+139m to Chainage 2+191 m=52m of DND Canal (Form Aerator Zone-3 to West side).
12.	46.113.431.00.00.014.2022	753118	Repairing & maintenance work of surface drain at SWTP phase-2 (package-2).
13.	46.113.431.00.00.028.2022	753895	Cleaning and Maintenance of Net-bamboo lancing at Aeration Zone 1, 2 & 3 and manual screen of DND Canal (Package-01).
14.	46.113.431.00.00.035.2022	753939	Re-Construction of boundary wall at (chainage 3+955m to chainage 4+015m=60.0 m) East side of Staff Quarter Bridge at DND Canal.
15.	46.113.431.00.00.036.2022	754400	Re-Construction of boundary wall at (chainage 1+415m to chainage 1+348m=67.0m) West side of golden bridge at DND Canal.
16.	46.113.431.00.00.075.2022	754531	Eviction of different types of illegal structure from Mridhabari to SRWPS.
17.	46.113.431.00.00.062.2022	755063	Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Bridge of DND canal.
18.	46.113.431.00.00.052.2022	755120	Construction of RCC column & beam, bottom of RCC Platform for Aeration zone-01, 02 & 03 of DND canal at Country side.
19.	46.113.431.00.00.069.2022	755097	Re-construction of Boundary wall at different Points of DND Canal (Package No.-02), (Ch. 3+417 meterto 3+482 meter Total Length=65 meter).
20.	46.113.431.00.00.058.2022	755096	Repair, Maintenance & Painting work with RCC Copping of boundary wall South side of TWPS at SWTP Phase-1.
21.	46.113.431.00.00.057.2022	755095	Repair, Maintenance & Painting work with RCC Copping of boundary wall west side of TWPS at SWTP Phase-1.
			Repair, Maintenance & Painting work of east side boundary wall

			boundary wall South side of TWPS at SWTP Phase-1.
21.	46.113.431.00.00.057.2022	755095	Repair, Maintenance & Painting work with RCC Copping of boundary wall west side of TWPS at SWTP Phase-1.
22.	46.113.431.00.00.081.2022	755093	Repair, Maintenance & Painting work of east side boundary wall at SWTP Phase-1 (Package-2).
23.	46.113.431.00.00.089.2022	755092	Repair, Maintenance & Painting work of east side boundary wall at SWTP Phase-1 (Package-1).
24.	46.113.431.00.00.048.2022	755091	Repairing, Maintenance & Painting work of admin office building at SWTP Phase-2.
25.	46.113.431.00.00.047.2022	755090	Repairing, Maintenance & Painting work of blower & meteor MCC building at SWTP Phase-2.
26.	46.113.431.00.00.042.2022	755089	Repairing, Maintenance & Painting work of South side boundary wall at SWTP Phase-2.
27.	46.113.431.00.00.044.2022	755088	Repairing, Maintenance & Painting work of north side boundary wall at SWTP Phase-2.
28.	46.113.431.00.00.041.2022	755086	Repairing, Maintenance & Painting work of east side boundary wall at SWTP Phase-2.
29.	46.113.431.00.00.043.2022	755084	Repairing, Maintenance & Painting work of West side boundary wall at SWTP Phase-2.
30.	46.113.431.00.00.034.2022	755064	Construction work of filter sand yard beside workshop at SWTP phase-2.
31.	46.113.431.00.00.038.2022	755062	Painting, maintenance & repairing work of workshop at SWTP phase-2.
32.	46.113.431.00.00.046.2022	755059	Painting, Repairing & Maintenance work of RMS room, canteen & sub-station room at SWTP at SWTP phase-2.
33.	46.113.431.00.00.045.2022	755057	Maintenance & Repairing work with bituminous water proofing cc work of Meteor MCC Roof at SWTP Phase-2.
34.	46.113.431.00.00.048.2022	750537	Procurement of different air release valves for transmission network of SWTP.
35.	46.113.431.00.00.045.2022	750506	Supply of 02 (Two) set 400mm dia e-PRV, flow meter & Related service for SWTP transmission network Phase-1
36.	46.113.431.00.00.052.2022	734678	Procurement of different types e-PRV related butterfly valve for water transmission network
37.	46.113.431.00.00.063.2022	750427	Supply of ARV related gate valve for water transmission network
38.	46.113.431.00.00.06.2022	756513	Annual Maintenance of 12 (Twelve) set e-PRV, e-Flow Meter and RTU SCADA system of SWTP water transmission network at Mods Zone 1 & 6 area.
39.	46.113.431.00.00.035.2022	756483	Annual Maintenance of 12 (Twelve) set e-PRV, Flow Meter and RTU SCADA system of SWTP water transmission network at Mods Zone 2 & 3 area.
40.	46.113.431.00.00.065.2022	756206	Painting and maintenance of Chemical building at SWTP Phase-1.
41.	46.113.431.00.00.080.2022	756204	Repairing & maintenance of staff quarter of SWTP Phase-1.
42.	46.113.431.00.00.079.2022	756203	Renovation of top floor slab (water proofing) of officers quarters of SWTP.
43.	46.113.431.00.00.059.2022	756200	Painting and maintenance of Chlorine building at SWTP Phase-1.
44.	46.113.431.00.00.054.2022	756197	Painting and maintenance of Treated water building (Inside) at SWTP Phase-1.
45.	46.113.431.00.00.077.2022	756195	Supply of furniture and interior decoration items for the renovation of Conference Room of SWTP Phase-1.
46.	46.113.431.00.00.042.2022	756123	Painting and maintenance outside of Officers Quarter at SWTP.
47.	46.113.431.00.00.053.2022	756116	Painting and maintenance of Raw water building at SWTP Phase-1

ওয়ার্ড-জঃ ৫৪১/২০২২

স্বাক্ষরিতঃ মোঃ মাহমুদ

০৭-০২/২৪/২২

২৭/০১/২২

(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA