

Zubaida Enterprise

Bill of Quantities

Item No. 1	Group 2	Item Code (if any) 3	Description of Items of Works 4	Measurement Unit 5	Quantity 6	Unit Price In figures (BDT) 7	Unit Price In words (BDT) 8	Total Price in figures (BDT) 9	Total Price In words (BDT) 10
1(a)	Civil	N/A	PVC Pipe for Casing Supplying and laying uPVC pipe for underground including fitting, fixing etc. all complete approved and accepted by the Engineer-in-charge. 150 mm dia with wall thickness 4.5 mm - 6.6 mm uPVC pipe	m	12.000	1410.000	One Thousand Four Hundred And Ten	16920.000	Sixteen Thousand Nine Hundred And Twenty
1(b)	Civil	N/A	200 mm dia with wall thickness 5.3 mm - 7.8 mm uPVC pipe	m	8.000	2102.000	Two Thousand One Hundred And Two	16816.000	Sixteen Thousand Eight Hundred And Sixteen
1(c)	Civil	N/A	315 mm dia with wall thickness 7.8 mm - 9.0 mm uPVC pipe	m	10.000	4330.000	Four Thousand Three Hundred And Thirty	43300.000	Forty-Three Thousand Three Hundred
2(a)	Civil	N/A	For underground including earth cutting and preparation of bed. HDPE Pipe PE 100/Equivalent 110 mm dia HDPE pipe	m	15.000	2010.000	Two Thousand And Ten	30150.000	Thirty Thousand One Hundred And Fifty
2(b)	Civil	N/A	160 mm dia HDPE pipe	m	10.000	3270.000	Three Thousand Two Hundred And Seventy	32700.000	Thirty-Two Thousand Seven Hundred
2(c)	Civil	N/A	200 mm dia HDPE pipe	m	8.000	5230.000	Five Thousand Two Hundred And Thirty	41840.000	Forty-One Thousand Eight Hundred And Forty
3(a)	Civil	N/A	Extra-over item 1 for the supply (including supply of fittings described in schedule of requirement Annex-) and installation following adopters for jointing components of pipelines, diameter given below, as per specifications and direction of Engineering in charge and the	nos	10.000	1240.000	One Thousand Two Hundred And Forty	12400.000	Twelve Thousand Four Hundred

			standard detail drawings. HDPE Electro Fusion Coupler / Sleeve 110 mm dia HDPE Electro Fusion Coupler / Sleeve						
3(b)	Civil	N/A	160 mm dia HDPE Electro Fusion Coupler / Sleeve	nos	8.000	2450.000	Two Thousand Four Hundred And Fifty	19600.000	Nineteen Thousand Six Hundred
3(c)	Civil	N/A	200 mm dia HDPE Electro Fusion Coupler / Sleeve	nos	4.000	5519.000	Five Thousand Five Hundred And Nineteen	22076.000	Twenty- Two Thousand And Seventy- Six
4	Civil	N/A	Bailing out of all water from pipe line trench with supply of de-watering pump required size including supplying of fuel lubricants and all other required accessories & manpower to keep the trench in a dry condition at all times etc. all completed as per direction of the E/C.	day	12.000	1860.000	One Thousand Eight Hundred And Sixty	22320.000	Twenty- Two Thousand Three Hundred And Twenty
5	Civil	N/A	Repair leakage of pipe line whenever complaint is found. Work Should be done at different areas according to requirement from 9:00 am to 6:00 pm. All matarials are supplied by the divisional authority and should be acknowledged by the responsible engineer before using. All works should be done under active supervision of the responsible engineer. No extra charge will be given for extra work. All workers should be present of the office on each working day and can non leave without proper consent of the responsible engineers. as per site requirment direction by EIC.	nos	189.000	1000.000	One Thousand	189000.000	One Lakh Eighty- Nine Thousand
6	Civil	N/A	Sand filling in foundation trenches and plinth with sand having F.M. 0.5 in 150mm layers including leveling, watering and compaction to achieve minimum dry density of 95% with optimum moisture content (Modified proctor test) by	cum	16.000	1048.000	One Thousand And Forty- Eight	16768.000	Sixteen Thousand Seven Hundred And Sixty- Eight

			ramming each layer up to finished level as per design supplied by the design office only etc. all complete and accepted by the Engineer-in-charge.						
7	Civil	N/A	75 mm thick damp proof course (1:1.5:3) with Sylhet sand (F.M. 2.2) stone chips approved by the Engineer -in- charge	sqm	22.000	1504.100	One Thousand Five Hundred And Four Point One	33090.200	Thirty-Three Thousand And Ninety Point Two
							Grand Total:	496980.200	Four Lakh Ninety-Six Thousand Nine Hundred And Eighty Point Two

This Bill of Quantities is Electronically Signed by Mr. Mostafa Mohiuddin on behalf of Zubaida Enterprise