

## Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

### Tender/Proposal Detail

|                                |                                                                                                                        |                                   |                             |
|--------------------------------|------------------------------------------------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| <b>Tender/Proposal ID :</b>    | 782731                                                                                                                 | <b>Invitation Reference No. :</b> | 46.05.0000.412.90.005.23-37 |
| <b>Closing Date and Time :</b> | 20-Feb-2023 12:30                                                                                                      | <b>Opening Date and Time :</b>    | 20-Feb-2023 12:30           |
| <b>Procuring Entity :</b>      | Office of the EE, MODS Zone-7, Dhaka WASA                                                                              |                                   |                             |
| <b>Brief :</b>                 | Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                                   |                             |

### Financial Evaluation and Price Comparison

|                                             |                                                                                                                                  |                           |                                           |
|---------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|---------------------------|-------------------------------------------|
| <b>Ministry Name :</b>                      | Ministry of Local Government, Rural Development and Co-operatives                                                                | <b>Division Name :</b>    | Local Government Division                 |
| <b>Organization/Agency Name :</b>           | Dhaka Water Supply and Sewerage Authority (DWASA)                                                                                | <b>Procuring Entity :</b> | Office of the EE, MODS Zone-7, Dhaka WASA |
| <b>Tender Package No. and Description :</b> | B-13.31 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                           |                                           |
| <b>Lot No. and Description :</b>            | 1 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11)       |                           |                                           |

### Procurement Data

| Procurement Type | Procurement Method       |
|------------------|--------------------------|
| NCT              | Limited Tendering Method |

### Procurement Plan

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Own Fund    | Approved                              |

### Price Evaluation

#### Evaluation Report Header

| Rank | Name of Tenderer                   | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviaton |
|------|------------------------------------|-------------------|------------------------|------------------|---------------|
| L1   | M/S. Anisuzzaman ( <b>Winner</b> ) | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | A.K. International                 | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | Active International               | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | Bright Engineering Corporation     | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | FARIA ENTERPRISE                   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | Harun Trade International          | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | K N Enterprise                     | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M.A.S Enterprise                   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M.M. Engineering Enterprise        | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Amran Traders                  | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Beauty Suplyers & Construction | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Chowdhury Construction         | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/s D.S.Enterprise                 | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S DHAKA ENTERPRISE-2             | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S MADHUMATI ENTERPRISE           | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Marzia International           | 497814.341        | 472923.624             | 24890.717        | 5.000         |

|    |                                      |            |            |           |       |
|----|--------------------------------------|------------|------------|-----------|-------|
| L1 | M/S STAR ENTERPRISE                  | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S UNIQUE ENTERPRISE                | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s Zaman Traders                    | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. N. ISLAM & CO                   | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. ALAM BROTHERS & ENGINEERING     | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Asab Enterprise                 | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. Hasina Enterprise               | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Hossain Enterprise              | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. JOYNAB ENTERPRISE               | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. KAPASIA ENGINEERING & CO.       | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. MANDA ENTERPRISE                | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. METRO INTERNATIONAL CORPORATION | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. MITHU AND BROTHERS              | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. MYSHA TRADERS                   | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. N. S. ENTERPRISE                | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. Nasima Enterprise               | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. National United Corporation     | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. NIRMAN TRADE SYNDICATE          | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. Paragon International           | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. RAFI INTERNATIONAL              | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rafia Enterprise                | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rajdhani Enterprise             | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rana Enterprise                 | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. RASEL TRADERS                   | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rigne International             | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Roman & Co                      | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. SAIF & SONS                     | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. SAMI INTERNATIONAL              | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Santa Enterprise                | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. SONALI ENTERPRISE               | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. SUNAM ENTERPRISE                | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Tamanna Enterprise              | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. Vola Enterprise                 | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s.Arshi Enterprise                 | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S.Popular Engineering & Co.        | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | NADIYA ENTERPRISE                    | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | National Builders Corporation        | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | NURJAHAN ENTERPRISE                  | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | Ranu Enterprise                      | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | SELIM ENTERPRISE                     | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | Sikder Construction                  | 497814.341 | 472923.624 | 24890.717 | 5.000 |

#### Evaluation Report Footer

#### Post Qualification

| Name of Tenderer/Consultant | Status |
|-----------------------------|--------|
|-----------------------------|--------|

|                  |           |
|------------------|-----------|
| M/S. Anisuzzaman | Qualified |
|------------------|-----------|

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

| TEC Members                          |                                           |                                           |                                             |
|--------------------------------------|-------------------------------------------|-------------------------------------------|---------------------------------------------|
| Name                                 | Md Shah Alam                              | Md Afjal Hossain                          | S.M. Toufique Rahman                        |
| Committee Role                       | Member                                    | Member Secretary                          | Chairperson                                 |
| Designation                          | Executive Engineer (CC)                   | Assistant Engineer                        | Executive Engineer                          |
| PE Office                            | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, P & D (Water & Hydrology) |
| Signed Tender Evaluation Report 3 On | 07 Mar 2023 17:43                         | 07 Mar 2023 17:13                         | 07 Mar 2023 16:51                           |
| Comments                             | ok.                                       | Ok                                        | Signed.                                     |

## Tender Evaluation Report 4 - Final Evaluation Report

### Tender/Proposal Detail

|                                |                                                                                                                        |                                   |                             |
|--------------------------------|------------------------------------------------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| <b>Tender/Proposal ID :</b>    | 782731                                                                                                                 | <b>Invitation Reference No. :</b> | 46.05.0000.412.90.005.23-37 |
| <b>Closing Date and Time :</b> | 20-Feb-2023 12:30                                                                                                      | <b>Opening Date and Time :</b>    | 20-Feb-2023 12:30           |
| <b>Procuring Entity :</b>      | Office of the EE, MODS Zone-7, Dhaka WASA                                                                              |                                   |                             |
| <b>Brief :</b>                 | Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                                   |                             |

### Final Evaluation Report

|                                             |                                                                                                                                  |                           |                                           |
|---------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|---------------------------|-------------------------------------------|
| <b>Ministry Name :</b>                      | Ministry of Local Government, Rural Development and Co-operatives                                                                | <b>Division Name :</b>    | Local Government Division                 |
| <b>Organization/Agency Name :</b>           | Dhaka Water Supply and Sewerage Authority (DWASA)                                                                                | <b>Procuring Entity :</b> | Office of the EE, MODS Zone-7, Dhaka WASA |
| <b>Tender Package No. and Description :</b> | B-13.31 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                           |                                           |
| <b>Lot No. and Description :</b>            | 1 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11)       |                           |                                           |

### Procurement Data

| Procurement Type | Procurement Method       |
|------------------|--------------------------|
| NCT              | Limited Tendering Method |

### Procurement Plan

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Own Fund    | Approved                              |

### Name of Tenderer/Consultant Recommended for Award

M/S. Anisuzzaman

### Post Qualification Report

-

### Clarification on Tenders

Clarification on Tender/Proposal has not taken place

### TEC Members

#### TEC Members

|                                             |                                           |                                           |                                             |
|---------------------------------------------|-------------------------------------------|-------------------------------------------|---------------------------------------------|
| <b>Name</b>                                 | Md Shah Alam                              | Md Afjal Hossain                          | S.M. Toufique Rahman                        |
| <b>Committee Role</b>                       | Member                                    | Member Secretary                          | Chairperson                                 |
| <b>Designation</b>                          | Executive Engineer (CC)                   | Assistant Engineer                        | Executive Engineer                          |
| <b>PE Office</b>                            | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, P & D (Water & Hydrology) |
| <b>Signed Tender Evaluation Report 4 On</b> | 07 Mar 2023 17:47                         | 07 Mar 2023 22:53                         | 09 Mar 2023 09:01                           |
| <b>Comments</b>                             | ok.                                       | Ok                                        | Signed.                                     |

## Tender Evaluation Report 2 - Technical Responsiveness Report

### Tender/Proposal Detail

|                                |                                                                                                                        |                                   |                             |
|--------------------------------|------------------------------------------------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| <b>Tender/Proposal ID :</b>    | 782731                                                                                                                 | <b>Invitation Reference No. :</b> | 46.05.0000.412.90.005.23-37 |
| <b>Closing Date and Time :</b> | 20-Feb-2023 12:30                                                                                                      | <b>Opening Date and Time :</b>    | 20-Feb-2023 12:30           |
| <b>Procuring Entity :</b>      | Office of the EE, MODS Zone-7, Dhaka WASA                                                                              |                                   |                             |
| <b>Brief :</b>                 | Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                                   |                             |

### Technical Responsiveness Report

|                                             |                                                                                                                                  |                           |                                           |
|---------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|---------------------------|-------------------------------------------|
| <b>Ministry Name :</b>                      | Ministry of Local Government, Rural Development and Co-operatives                                                                | <b>Division Name :</b>    | Local Government Division                 |
| <b>Organization/Agency Name :</b>           | Dhaka Water Supply and Sewerage Authority (DWASA)                                                                                | <b>Procuring Entity :</b> | Office of the EE, MODS Zone-7, Dhaka WASA |
| <b>Tender Package No. and Description :</b> | B-13.31 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                           |                                           |
| <b>Lot No. and Description :</b>            | 1 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11)       |                           |                                           |

### Procurement Data

| Procurement Type | Procurement Method       |
|------------------|--------------------------|
| NCT              | Limited Tendering Method |

### Procurement Plan

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Own Fund    | Approved                              |

### Criteria

| Name of Tenderer/Consultant | Tenderer's Qualification | Tenderer's Experience | Turnover | Liquid Asset | Conformity of the Scheduled of Requirements | Eligibility and Conformity of Materials, Equipments and Services | Adequacy of Technical Proposal | Evaluation Status      |
|-----------------------------|--------------------------|-----------------------|----------|--------------|---------------------------------------------|------------------------------------------------------------------|--------------------------------|------------------------|
| M/S. Anisuzzaman            | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | NA                             | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

### TEC Members

| TEC Members           |                                           |                                           |                                             |
|-----------------------|-------------------------------------------|-------------------------------------------|---------------------------------------------|
| <b>Name</b>           | Md Shah Alam                              | Md Afjal Hossain                          | S.M. Toufique Rahman                        |
| <b>Committee Role</b> | Member                                    | Member Secretary                          | Chairperson                                 |
| <b>Designation</b>    | Executive Engineer (CC)                   | Assistant Engineer                        | Executive Engineer                          |
| <b>PE Office</b>      | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, P & D (Water & Hydrology) |

|                                            |                   |                   |                   |
|--------------------------------------------|-------------------|-------------------|-------------------|
| Signed Tender<br>Evaluation Report 2<br>On | 07 Mar 2023 13:26 | 07 Mar 2023 13:14 | 07 Mar 2023 09:06 |
| Comments                                   | ok.               | Ok                | Signed.           |

## Tender Evaluation Report 1 - Eligibility Report

### Tender/Proposal Detail

|                                |                                                                                                                        |                                   |                             |
|--------------------------------|------------------------------------------------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| <b>Tender/Proposal ID :</b>    | 782731                                                                                                                 | <b>Invitation Reference No. :</b> | 46.05.0000.412.90.005.23-37 |
| <b>Closing Date and Time :</b> | 20-Feb-2023 12:30                                                                                                      | <b>Opening Date and Time :</b>    | 20-Feb-2023 12:30           |
| <b>Procuring Entity :</b>      | Office of the EE, MODS Zone-7, Dhaka WASA                                                                              |                                   |                             |
| <b>Brief :</b>                 | Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                                   |                             |

### Eligibility Report

|                                             |                                                                                                                                  |                           |                                           |
|---------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|---------------------------|-------------------------------------------|
| <b>Ministry Name :</b>                      | Ministry of Local Government, Rural Development and Co-operatives                                                                | <b>Division Name :</b>    | Local Government Division                 |
| <b>Organization/Agency Name :</b>           | Dhaka Water Supply and Sewerage Authority (DWASA)                                                                                | <b>Procuring Entity :</b> | Office of the EE, MODS Zone-7, Dhaka WASA |
| <b>Tender Package No. and Description :</b> | B-13.31 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                           |                                           |
| <b>Lot No. and Description :</b>            | 1 & Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11)       |                           |                                           |

### Procurement Data

| Procurement Type | Procurement Method       |
|------------------|--------------------------|
| NCT              | Limited Tendering Method |

### Procurement Plan

| Approval Status                                                                 | Budget Type      | Approval Status of Official Estimates |
|---------------------------------------------------------------------------------|------------------|---------------------------------------|
| Approved                                                                        | Own Fund         | Approved                              |
| Criteria                                                                        | M/S. Anisuzzaman |                                       |
| Tender Validity                                                                 | Yes              |                                       |
| Tender Security                                                                 | Yes              |                                       |
| JVCA Partner's Information given or not (If any)                                | NA               |                                       |
| Joint Venture Agreement                                                         | Yes              |                                       |
| Subcontractor's Information given or not (If any)                               | NA               |                                       |
| Tender Contents                                                                 | Yes              |                                       |
| Tenderer Information                                                            | Yes              |                                       |
| Eligibility Declarations                                                        | Yes              |                                       |
| Trade license or Equivalent                                                     | Yes              |                                       |
| Taxation Obligations Documents or Equivalent                                    | Yes              |                                       |
| Legal Capacity                                                                  | Yes              |                                       |
| Litigation History                                                              | Yes              |                                       |
| Solvency                                                                        | Yes              |                                       |
| Country of Origin                                                               | Yes              |                                       |
| Authorization Letter confirming the signatory of the Tenderer from Organization | Yes              |                                       |
| Accepted in preliminary Evaluation                                              | Yes              |                                       |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and. that no substantial or important information

There are information have been correctly reviewed in the Evaluation report and, there is omission of important information has been omitted.

**TEC Members**

**TEC Members**

|                                             |                                           |                                           |                                             |
|---------------------------------------------|-------------------------------------------|-------------------------------------------|---------------------------------------------|
| <b>Name</b>                                 | Md Shah Alam                              | Md Afjal Hossain                          | S.M. Toufique Rahman                        |
| <b>Committee Role</b>                       | Member                                    | Member Secretary                          | Chairperson                                 |
| <b>Designation</b>                          | Executive Engineer (CC)                   | Assistant Engineer                        | Executive Engineer                          |
| <b>PE Office</b>                            | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, P & D (Water & Hydrology) |
| <b>Signed Tender Evaluation Report 1 On</b> | 07 Mar 2023 13:23                         | 07 Mar 2023 13:14                         | 07 Mar 2023 09:05                           |
| <b>Comments</b>                             | ok.                                       | Ok                                        | Signed.                                     |

## Price Comparison Report

### Tender/Proposal Detail

|                                |                                                                                                                        |                                   |                             |
|--------------------------------|------------------------------------------------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| <b>Tender/Proposal ID :</b>    | 782731                                                                                                                 | <b>Invitation Reference No. :</b> | 46.05.0000.412.90.005.23-37 |
| <b>Closing Date and Time :</b> | 20-Feb-2023 12:30                                                                                                      | <b>Opening Date and Time :</b>    | 20-Feb-2023 12:30           |
| <b>Procuring Entity :</b>      | Office of the EE, MODS Zone-7, Dhaka WASA                                                                              |                                   |                             |
| <b>Brief :</b>                 | Removing of contamination water at south side of Dhaka-Chittagong road under MODS Zone-7 area, Dhaka WASA (Package-11) |                                   |                             |

### Evaluation Report Header

| Rank | Name of Tenderer                     | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviaton |
|------|--------------------------------------|-------------------|------------------------|------------------|---------------|
| L1   | M/S. Anisuzzaman ( <b>Winner</b> )   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | A.K. International                   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | Active International                 | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | Bright Engineering Corporation       | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | FARIA ENTERPRISE                     | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | Harun Trade International            | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | K N Enterprise                       | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M.A.S Enterprise                     | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M.M. Engineering Enterprise          | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Amran Traders                    | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Beauty Suplyers & Construction   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Chowdhury Construction           | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/s D.S.Enterprise                   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S DHAKA ENTERPRISE-2               | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S MADHUMATI ENTERPRISE             | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S Marzia International             | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S STAR ENTERPRISE                  | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S UNIQUE ENTERPRISE                | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/s Zaman Traders                    | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. N. ISLAM & CO                   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. ALAM BROTHERS & ENGINEERING     | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. Asab Enterprise                 | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/s. Hasina Enterprise               | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. Hossain Enterprise              | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. JOYNAB ENTERPRISE               | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. KAPASIA ENGINEERING & CO.       | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. MANDA ENTERPRISE                | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. METRO INTERNATIONAL CORPORATION | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. MITHU AND BROTHERS              | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. MYSHA TRADERS                   | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/S. N. S. ENTERPRISE                | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/s. Nasima Enterprise               | 497814.341        | 472923.624             | 24890.717        | 5.000         |
| L1   | M/s. National United Corporation     | 497814.341        | 472923.624             | 24890.717        | 5.000         |

|    |                               |            |            |           |       |
|----|-------------------------------|------------|------------|-----------|-------|
| L1 | M/S. NIRMAN TRADE SYNDICATE   | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. Paragon International    | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. RAFI INTERNATIONAL       | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rafia Enterprise         | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rajdhani Enterprise      | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rana Enterprise          | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. RASEL TRADERS            | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Rigne International      | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Roman & Co               | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. SAIF & SONS              | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. SAMI INTERNATIONAL       | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Santa Enterprise         | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. SONALI ENTERPRISE        | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. SUNAM ENTERPRISE         | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S. Tamanna Enterprise       | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s. Vola Enterprise          | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/s.Arshi Enterprise          | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | M/S.Popular Engineering & Co. | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | NADIYA ENTERPRISE             | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | National Builders Corporation | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | NURJAHAN ENTERPRISE           | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | Ranu Enterprise               | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | SELIM ENTERPRISE              | 497814.341 | 472923.624 | 24890.717 | 5.000 |
| L1 | Sikder Construction           | 497814.341 | 472923.624 | 24890.717 | 5.000 |

**Evaluation Report Footer**





|                               |     |     |     |     |     |     |     |                        |
|-------------------------------|-----|-----|-----|-----|-----|-----|-----|------------------------|
| TRADE SYNDICATE               | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/s. Paragon International    | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. RAFI INTERNATIONAL       | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. Rafia Enterprise         | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. Rajdhani Enterprise      | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. Rana Enterprise          | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. RASEL TRADERS            | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. Rigne International      | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. Roman & Co               | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. SAIF & SONS              | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. SAMI INTERNATIONAL       | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. Santa Enterprise         | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/s. SONALI ENTERPRISE        | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. SUNAM ENTERPRISE         | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S. Tamanna Enterprise       | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/s. Vola Enterprise          | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/s.Arshi Enterprise          | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| M/S.Popular Engineering & Co. | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| NADIYA ENTERPRISE             | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| National Builders Corporation | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| NURJAHAN ENTERPRISE           | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| Ranu Enterprise               | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| SELIM ENTERPRISE              | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |
| Sikder Construction           | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

| Name | Md Shah Alam | Md Afjal Hossain | S.M. Toufique Rahman |
|------|--------------|------------------|----------------------|
|------|--------------|------------------|----------------------|

|                                             |                                           |                                           |                                             |
|---------------------------------------------|-------------------------------------------|-------------------------------------------|---------------------------------------------|
| <b>Committee Role</b>                       | Member                                    | Member Secretary                          | Chairperson                                 |
| <b>Designation</b>                          | Executive Engineer (CC)                   | Assistant Engineer                        | Executive Engineer                          |
| <b>PE Office</b>                            | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, MODS Zone-7, Dhaka WASA | Office of the EE, P & D (Water & Hydrology) |
| <b>Signed Tender Evaluation Report 2 On</b> | 01 Mar 2023 15:19                         | 01 Mar 2023 14:42                         | 01 Mar 2023 11:04                           |
| <b>Comments</b>                             | ok.                                       | Ok                                        | Signed.                                     |

| Executive Summary: Project X - Quarterly Report |                |          |                                   |             |                        |             |                       |            |                      |
|-------------------------------------------------|----------------|----------|-----------------------------------|-------------|------------------------|-------------|-----------------------|------------|----------------------|
| Project Overview                                |                |          | Key Performance Indicators (KPIs) |             |                        |             |                       |            |                      |
| Project Name                                    | Manager        | Status   | Financial Performance             |             | Operational Efficiency |             | Customer Satisfaction |            |                      |
| Project Name                                    | Manager        | Status   | Budget Variance                   | Actual Cost | Completion Rate        | Defect Rate | Net Promoter Score    | Churn Rate | Repeat Purchase Rate |
| Project Alpha                                   | John Doe       | On Track | \$120,000                         | \$115,000   | 95%                    | 0.5%        | 8.5                   | 2%         | 15%                  |
| Project Beta                                    | Jane Smith     | Delayed  | \$80,000                          | \$85,000    | 80%                    | 1.2%        | 7.8                   | 5%         | 10%                  |
| Project Gamma                                   | Mike Johnson   | On Track | \$150,000                         | \$148,000   | 98%                    | 0.2%        | 9.0                   | 1%         | 18%                  |
| Project Delta                                   | Sarah Lee      | On Track | \$90,000                          | \$88,000    | 92%                    | 0.8%        | 8.2                   | 3%         | 12%                  |
| Project Epsilon                                 | David Kim      | On Track | \$110,000                         | \$109,000   | 96%                    | 0.4%        | 8.7                   | 2%         | 14%                  |
| Project Zeta                                    | Emily White    | On Track | \$70,000                          | \$68,000    | 90%                    | 0.6%        | 8.0                   | 3%         | 11%                  |
| Project Eta                                     | Chris Brown    | On Track | \$130,000                         | \$128,000   | 97%                    | 0.3%        | 8.9                   | 1%         | 16%                  |
| Project Theta                                   | Alex Green     | On Track | \$100,000                         | \$99,000    | 94%                    | 0.7%        | 8.4                   | 2%         | 13%                  |
| Project Iota                                    | Olivia Black   | On Track | \$140,000                         | \$138,000   | 96%                    | 0.5%        | 8.8                   | 2%         | 15%                  |
| Project Kappa                                   | Noah Grey      | On Track | \$160,000                         | \$158,000   | 99%                    | 0.1%        | 9.1                   | 1%         | 19%                  |
| Project Lambda                                  | Isabella Pink  | On Track | \$125,000                         | \$123,000   | 97%                    | 0.4%        | 8.9                   | 1%         | 17%                  |
| Project Mu                                      | Liam Blue      | On Track | \$115,000                         | \$113,000   | 95%                    | 0.6%        | 8.6                   | 2%         | 14%                  |
| Project Nu                                      | Mia Yellow     | On Track | \$95,000                          | \$93,000    | 93%                    | 0.9%        | 8.1                   | 3%         | 12%                  |
| Project Xi                                      | Ben Green      | On Track | \$135,000                         | \$133,000   | 98%                    | 0.3%        | 9.0                   | 1%         | 18%                  |
| Project Omicron                                 | Charlotte Red  | On Track | \$105,000                         | \$104,000   | 94%                    | 0.7%        | 8.5                   | 2%         | 13%                  |
| Project Pi                                      | Ethan Purple   | On Track | \$145,000                         | \$143,000   | 97%                    | 0.5%        | 8.8                   | 2%         | 16%                  |
| Project Rho                                     | Fiona Orange   | On Track | \$120,000                         | \$118,000   | 96%                    | 0.6%        | 8.7                   | 2%         | 15%                  |
| Project Sigma                                   | Harry Silver   | On Track | \$155,000                         | \$153,000   | 99%                    | 0.2%        | 9.1                   | 1%         | 19%                  |
| Project Tau                                     | Ivy Gold       | On Track | \$110,000                         | \$108,000   | 95%                    | 0.7%        | 8.6                   | 2%         | 14%                  |
| Project Upsilon                                 | Jack Bronze    | On Track | \$130,000                         | \$128,000   | 97%                    | 0.4%        | 8.9                   | 1%         | 17%                  |
| Project Phi                                     | Karen Platinum | On Track | \$100,000                         | \$98,000    | 94%                    | 0.8%        | 8.4                   | 2%         | 13%                  |
| Project Chi                                     | Leo Nickel     | On Track | \$140,000                         | \$138,000   | 98%                    | 0.3%        | 9.0                   | 1%         | 18%                  |
| Project Psi                                     | Mia Copper     | On Track | \$125,000                         | \$123,000   | 97%                    | 0.5%        | 8.9                   | 1%         | 17%                  |
| Project Omega                                   | Noah Iron      | On Track | \$165,000                         | \$163,000   | 99%                    | 0.1%        | 9.2                   | 1%         | 20%                  |
| Project A                                       | Olivia Steel   | On Track | \$115,000                         | \$113,000   | 95%                    | 0.6%        | 8.6                   | 2%         | 14%                  |
| Project B                                       | Ben Tin        | On Track | \$135,000                         | \$133,000   | 98%                    | 0.3%        | 9.0                   | 1%         | 18%                  |
| Project C                                       | Charlotte Lead | On Track | \$105,000                         | \$104,000   | 94%                    | 0.7%        | 8.5                   | 2%         | 13%                  |
| Project D                                       | Ethan Zinc     | On Track | \$145,000                         | \$143,000   | 97%                    | 0.5%        | 8.8                   | 2%         | 16%                  |
| Project E                                       | Fiona Cadmium  | On Track | \$120,000                         | \$118,000   | 96%                    | 0.6%        | 8.7                   | 2%         | 15%                  |
| Project F                                       | Harry Silver   | On Track | \$155,000                         | \$153,000   | 99%                    | 0.2%        | 9.1                   | 1%         | 19%                  |
| Project G                                       | Ivy Gold       | On Track | \$110,000                         | \$108,000   | 95%                    | 0.7%        | 8.6                   | 2%         | 14%                  |
| Project H                                       | Jack Bronze    | On Track | \$130,000                         | \$128,000   | 97%                    | 0.4%        | 8.9                   | 1%         | 17%                  |
| Project I                                       | Karen Platinum | On Track | \$100,000                         | \$98,000    | 94%                    | 0.8%        | 8.4                   | 2%         | 13%                  |
| Project J                                       | Leo Nickel     | On Track | \$140,000                         | \$138,000   | 98%                    | 0.3%        | 9.0                   | 1%         | 18%                  |
| Project K                                       | Mia Copper     | On Track | \$125,000                         | \$123,000   | 97%                    | 0.5%        | 8.9                   | 1%         | 17%                  |
| Project L                                       | Noah Iron      | On Track | \$165,000                         | \$163,000   | 99%                    | 0.1%        | 9.2                   | 1%         | 20%                  |
| Project M                                       | Olivia Steel   | On Track | \$115,000                         | \$113,000   | 95%                    | 0.6%        | 8.6                   | 2%         | 14%                  |
| Project N                                       | Ben Tin        | On Track | \$135,000                         | \$133,000   | 98%                    | 0.3%        | 9.0                   | 1%         | 18%                  |
| Project O                                       | Charlotte Lead | On Track | \$105,000                         | \$104,000   | 94%                    | 0.7%        | 8.5                   | 2%         | 13%                  |
| Project P                                       | Ethan Zinc     | On Track | \$145,000                         | \$143,000   | 97%                    | 0.5%        | 8.8                   | 2%         | 16%                  |
| Project Q                                       | Fiona Cadmium  | On Track | \$120,000                         | \$118,000   | 96%                    | 0.6%        | 8.7                   | 2%         | 15%                  |
| Project R                                       | Harry Silver   | On Track | \$155,000                         | \$153,000   | 99%                    | 0.2%        | 9.1                   | 1%         | 19%                  |
| Project S                                       | Ivy Gold       | On Track | \$110,000                         | \$108,000   | 95%                    | 0.7%        | 8.6                   | 2%         | 14%                  |
| Project T                                       | Jack Bronze    | On Track | \$130,000                         | \$128,000   | 97%                    | 0.4%        | 8.9                   | 1%         | 17%                  |
| Project U                                       | Karen Platinum | On Track | \$100,000                         | \$98,000    | 94%                    | 0.8%        | 8.4                   | 2%         | 13%                  |
| Project V                                       | Leo Nickel     | On Track | \$140,000                         | \$138,000   | 98%                    | 0.3%        | 9.0                   | 1%         | 18%                  |
|                                                 |                |          |                                   |             |                        |             |                       |            |                      |