

Workflow History

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	860104	Invitation Reference No. :	46.113.431.00.00.007.2023
Closing Date and Time :	29-Aug-2023 12:00	Opening Date and Time :	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning work of Sludge Lagoon (East) of SWTP, Phase-1		
Tender/Proposal Status :	NOA Issued		

[View Notice](#)

S.No	Processed By	Processed Date and Time	Comments	Action
1	Md. Kamrul Hasan - Chief Engineer	18-Sep-2023 14:40:14	View	Approved
2	Md Abid Hossain - Executive Engineer	17-Sep-2023 10:07:16	View	Forwarded

[Home](#)[Message Box](#)[APP](#)[Tender](#)[Workflow](#)[Evaluation](#)[Debarment](#)[CMS](#)[Tenderer Database](#)[Audit](#)[Other Activities](#)[My Account](#)[Help](#)

Monday, 10 Jun, 2024
14:56:32 BST

Last Login : Monday, 10 Jun,
2024 14:34:12



Welcome, Syed Mostakim Hossain |



Logout

[View All Notifications](#)

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	860104	Invitation Reference No. :	46.113.431.00.00.007.2023
Closing Date and Time :	29-Aug-2023 12:00	Opening Date and Time :	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning work of Sludge Lagoon (East) of SWTP, Phase-1		
Tender/Proposal Status :	NOA Issued		

[View Notice](#)

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.101.23 & Cleaning work of Sludge Lagoon (East) of SWTP, Phase-1		
Lot No. and Description :	1 & Cleaning work of Sludge Lagoon (East) of SWTP, Phase-1		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaiton
L1	M/s. Vola Enterprise (Winner)	495543.840	470766.648	24777.192	5.000

L1	A.M. International	495543.840	470766.648	24777.192	5.000
L1	B.M. Enterprise	495543.840	470766.648	24777.192	5.000
L1	Friends mosaic & Construction	495543.840	470766.648	24777.192	5.000
L1	Harun Trade International	495543.840	470766.648	24777.192	5.000
L1	L. A Marketing	495543.840	470766.648	24777.192	5.000
L1	M.A.S Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S Al Wasi Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S Beauty Suplyers & Construction	495543.840	470766.648	24777.192	5.000
L1	M/S Maisha Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S Marzia International	495543.840	470766.648	24777.192	5.000
L1	m/s monalisa	495543.840	470766.648	24777.192	5.000
L1	M/s pk international	495543.840	470766.648	24777.192	5.000
L1	M/S Razib & Co	495543.840	470766.648	24777.192	5.000
L1	M/S UNIQUE ENTERPRISE	495543.840	470766.648	24777.192	5.000
L1	M/S. N. ISLAM & CO	495543.840	470766.648	24777.192	5.000
L1	M/S. Al-Arabi Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S. Anisuzzaman	495543.840	470766.648	24777.192	5.000
L1	M/S. Farha Trade International	495543.840	470766.648	24777.192	5.000
L1	M/S. Howlader Foundation	495543.840	470766.648	24777.192	5.000
L1	M/S. KAPASIA ENGINEERING & CO.	495543.840	470766.648	24777.192	5.000
L1	M/S. Lion Hati Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S. Maa Sufia Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S. MAHI & CO	495543.840	470766.648	24777.192	5.000
L1	M/S. MITHU AND BROTHERS	495543.840	470766.648	24777.192	5.000
L1	M/s. Nasima Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/s. Paragon International	495543.840	470766.648	24777.192	5.000
L1	M/S. Rafia Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S. Rajdhani Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S. Roman & Co	495543.840	470766.648	24777.192	5.000
L1	M/S. Shimul Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S. SUNAM ENTERPRISE	495543.840	470766.648	24777.192	5.000
L1	M/S. Sunjida & Co	495543.840	470766.648	24777.192	5.000
L1	M/S. Tamanna Enterprise	495543.840	470766.648	24777.192	5.000
L1	M/S. TUBA CONSTRUCTION	495543.840	470766.648	24777.192	5.000
L1	Monowar Light House	495543.840	470766.648	24777.192	5.000
L1	NADIYA ENTERPRISE	495543.840	470766.648	24777.192	5.000
L1	NURJAHAN ENTERPRISE	495543.840	470766.648	24777.192	5.000

L1	S. R. CONSTRUCTION	495543.840	470766.648	24777.192	5.000
L1	SANIA ENTERPRISE	495543.840	470766.648	24777.192	5.000
L1	SELIM ENTERPRISE	495543.840	470766.648	24777.192	5.000
L1	Sikder Construction	495543.840	470766.648	24777.192	5.000
L1	Sumaiya & Suraiya Enterprise	495543.840	470766.648	24777.192	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/s. Vola Enterprise	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members


Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshir Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	17 Sep 2023 10:01	17 Sep 2023 10:03	17 Sep 2023 10:02
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)



Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#)[Message Box](#)[APP](#) [Tender](#)[Workflow](#)[Evaluation](#)[Debarment](#)[CMS](#)[Tenderer Database](#)[Audit](#)[Other Activities](#)[My Account](#)[Help](#)

Monday, 03 Jun, 2024
10:14:24 BST

Last Login : Monday, 3 Jun, 2024
09:16:36

Welcome, Syed Mostakim Hossain |
[Logout](#)

[View All Notifications](#)

Tender Evaluation Report 4 - Final Evaluation Report

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	860104	Invitation Reference No. :	46.113.431.00.00.007.2023
Closing Date and Time :	29-Aug-2023 12:00	Opening Date and Time :	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning work of Sludge Lagoon (East) of SWTP, Phase-1		
Tender/Proposal Status :	NOA Issued		

[View Notice](#)

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.101.23 & Cleaning work of Sludge Lagoon (East) of SWTP, Phase-1		
Lot No. and Description :	1 & Cleaning work of Sludge Lagoon (East) of SWTP, Phase-1		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award

M/s. Vola Enterprise

Post Qualification Report

[View](#)

Clarification on Tenders

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshir Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 4 On	17 Sep 2023 10:04	17 Sep 2023 10:03	17 Sep 2023 10:04
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above



Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh