Tender/Proposal Opening Report 1

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860100	**Invitation Reference No. :**	46.113.431.00.00.006.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Tender/Proposal Status :	**NOA Issued**		**View Notice**

Tender Opening Report 1

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender/Proposal Package No. and Description :	46.05.0000.431.20.102.23 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Lot No. and Description :	1 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	own fund	Own Fund	Limited Tendering Method

Procurement Plan

Approving Authority		Approval Status
Name:	MUSTAFIZUR RAHMAN	Approved
Designation:	Chief Engineer	
Role:	AO	
Office Name:	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	

Organization:	Dhaka Water Supply and Sewerage Authority (DWASA)

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	17-Aug-2023		
The Daily Pratidiner Sangbad	17-Aug-2023		
The Daily Ajker Patrika	17-Aug-2023		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
14-Aug-2023 20:00	29-Aug-2023 12:00

Opening Date and Time

Original Date and Time
29-Aug-2023 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
50	50	0	2

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:47	29 Aug 2023 12:22
Comments	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Opening Report 2

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860100	**Invitation Reference No. :**	46.113.431.00.00.006.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Tender/Proposal Status :	NOA Issued		View Notice

Tender Opening Report 2

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.102.23 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Lot No. and Description :	1 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Aug-2023 20:00	29-Aug-2023 12:00	29-Aug-2023 12:00	27-Dec-2023	24-Jan-2024

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
50	50	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	A.K. International	27-Aug-2023 22:29	Pay Order	10000.00	**Bank:** Uttara Bank Limited **Branch:** North Shahjahanpur Branch	24-Jan-2024	27-Dec-2023

					(UBL) 24-Aug-2023 15:31		
2	A.M. International	29-Aug-2023 09:54	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 17:00	24-Jan-2024	27-Dec-2023
3	B.M. Enterprise	28-Aug-2023 20:53	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 17:01	24-Jan-2024	27-Dec-2023
4	Friends mosaic & Construction	28-Aug-2023 23:50	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 28-Aug-2023 12:54	24-Jan-2024	27-Dec-2023
5	Harun Trade International	28-Aug-2023 14:13	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 18:15	24-Jan-2024	27-Dec-2023
6	L. A Marketing	29-Aug-2023 11:42	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 28-Aug-2023 12:28	24-Jan-2024	27-Dec-2023
7	M.A.S Enterprise	23-Aug-2023 22:33	Pay Order	10000.00	**Bank:** Premier Bank Limited **Branch:** Premier Bank Karwan Bazar SME 22-Aug-2023 17:15	24-Jan-2024	27-Dec-2023
8	M/S Al Wasi Enterprise	28-Aug-2023 20:31	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 16:56	24-Jan-2024	27-Dec-2023
9	M/S Beauty Suplyers & Construction	23-Aug-2023 22:56	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 17:54	24-Jan-2024	27-Dec-2023
10	M/S HIMI BUSINESS TRADE	29-Aug-2023 08:50	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mohammadpur Town Hall Sub Branch 27-Aug-2023 18:04	24-Jan-2024	27-Dec-2023
11	M/S Maisha	29-Aug-2023	Pay Order	10000.00	**Bank:** Shahjalal	24-Jan-2024	27-Dec-

					Bazar (SJIBL) 28-Aug-2023 17:56		
12	M/S Marzia International	26-Aug-2023 21:43	Pay Order	10000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 24-Aug-2023 18:24	24-Jan-2024	27-Dec-2023
13	m/s monalisa	27-Aug-2023 21:57	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 17:58	24-Jan-2024	27-Dec-2023
14	M/s pk international	29-Aug-2023 06:09	Pay Order	10000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 27-Aug-2023 18:24	24-Jan-2024	27-Dec-2023
15	M/S Razib & Co	28-Aug-2023 12:38	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 17:17	24-Jan-2024	27-Dec-2023
16	M/S UNIQUE ENTERPRISE	28-Aug-2023 23:52	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 13:48	24-Jan-2024	27-Dec-2023
17	M/S. N. ISLAM & CO	27-Aug-2023 17:32	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 16:22	24-Jan-2024	27-Dec-2023
18	M/S. Al-Arabi Enterprise	29-Aug-2023 07:09	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 16:59	24-Jan-2024	27-Dec-2023
19	M/S. Anisuzzaman	27-Aug-2023 20:34	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 14:01	24-Jan-2024	27-Dec-2023
20	M/S. Farha Trade International	28-Aug-2023 16:56	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 15:02	24-Jan-2024	27-Dec-2023
21	M/S. Howlader Foundation	28-Aug-2023 20:38	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura	24-Jan-2024	27-Dec-2023

					Sub-Branch 27-Aug-2023 18:29		
22	M/S. KAPASIA ENGINEERING & CO.	29-Aug-2023 00:32	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 12:07	24-Jan-2024	27-Dec-2023
23	M/S. Lion Hati Enterprise	28-Aug-2023 21:30	Pay Order	10000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 27-Aug-2023 17:27	24-Jan-2024	27-Dec-2023
24	M/S. Maa Sufia Enterprise	27-Aug-2023 19:46	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 27-Aug-2023 14:02	24-Jan-2024	27-Dec-2023
25	M/S. MAHI & CO	28-Aug-2023 20:00	Pay Order	10000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 27-Aug-2023 15:17	24-Jan-2024	27-Dec-2023
26	M/S. Margina Enterprise	24-Aug-2023 18:43	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Collegegate Branch (SJIBL) 24-Aug-2023 13:18	24-Jan-2024	27-Dec-2023
27	M/S. MEGHA ENTERPRISE	28-Aug-2023 21:48	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 15:42	24-Jan-2024	27-Dec-2023
28	M/S. MITHU AND BROTHERS	28-Aug-2023 19:58	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Gazipur Sub-Branch 28-Aug-2023 17:25	24-Jan-2024	27-Dec-2023
29	M/S. Modhumoti Enterprise	29-Aug-2023 01:43	Pay Order	10000.00	**Bank:** Standard Bank Limited **Branch:** 099 Jhenaidah 27-Aug-2023 14:33	24-Jan-2024	27-Dec-2023
30	M/s. Nasima Enterprise	28-Aug-2023 23:45	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 13:32	24-Jan-2024	27-Dec-2023
31	M/s. Paragon International	27-Aug-2023 16:56	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** DILKUSHA BRANCH 24-Aug-2023 18:41	24-Jan-2024	27-Dec-2023
			Pay Order	10000.00	**Bank:** NRB	24-Jan-2024	27-Dec-

					Branch: Principal Branch 23-Aug-2023 14:05		
33	M/S. Rafia Enterprise	29-Aug-2023 04:30	Pay Order	10000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 27-Aug-2023 17:36	24-Jan-2024	27-Dec-2023
34	M/S. Rajdhani Enterprise	27-Aug-2023 11:09	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 24-Aug-2023 15:54	24-Jan-2024	27-Dec-2023
35	M/S. Roman & Co	25-Aug-2023 22:24	Pay Order	10000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Dhanmondi Branch 21-Aug-2023 17:13	24-Jan-2024	27-Dec-2023
36	M/S. Santa Enterprise	28-Aug-2023 06:37	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 18:06	24-Jan-2024	27-Dec-2023
37	M/S. Shimul Enterprise	28-Aug-2023 22:02	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 24-Aug-2023 13:31	24-Jan-2024	27-Dec-2023
38	M/S. Sinthia Builders	24-Aug-2023 07:25	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 16:51	24-Jan-2024	27-Dec-2023
39	M/S. SUNAM ENTERPRISE	29-Aug-2023 00:23	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:29	24-Jan-2024	27-Dec-2023
40	M/S. Sunjida & Co	24-Aug-2023 14:35	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 23-Aug-2023 14:11	24-Jan-2024	27-Dec-2023
41	M/S. Tamanna Enterprise	28-Aug-2023 15:25	Pay Order	10000.00	**Bank:** NRB Bank Limited **Branch:** Mugda Sub Branch 190 27-Aug-2023 18:47	24-Jan-2024	27-Dec-2023
42	M/S. TUBA CONSTRUCTION	28-Aug-2023 21:46	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub	24-Jan-2024	27-Dec-2023

					Branch 28-Aug-2023 17:00		
43	M/s. Vola Enterprise	28-Aug-2023 23:32	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 13:03	24-Jan-2024	27-Dec-2023
44	MERCY ENTERPRISE	29-Aug-2023 10:49	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 17:05	24-Jan-2024	27-Dec-2023
45	Monowar Light House	28-Aug-2023 20:38	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 24-Aug-2023 13:16	24-Jan-2024	27-Dec-2023
46	NADIYA ENTERPRISE	29-Aug-2023 02:29	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 17:07	24-Jan-2024	27-Dec-2023
47	S. R. CONSTRUCTION	29-Aug-2023 11:54	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 28-Aug-2023 17:09	24-Jan-2024	27-Dec-2023
48	SANIA ENTERPRISE	28-Aug-2023 23:22	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Bangla Bazar Branch 28-Aug-2023 13:56	24-Jan-2024	27-Dec-2023
49	SELIM ENTERPRISE	26-Aug-2023 12:40	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mirpur Branch 23-Aug-2023 16:53	24-Jan-2024	27-Dec-2023
50	Sikder Construction	29-Aug-2023 11:08	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 13:58	24-Jan-2024	27-Dec-2023

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT)
1	A.K. International	473066.749
1	A.M. International	473066.749
1	B.M. Enterprise	473066.749
1	Friends mosaic & Construction	473066.749
1	Harun Trade International	473066.749
1	L. A Marketing	473066.749
1	M.A.S Enterprise	473066.749

1	M/S Al Wasi Enterprise	473066.749
1	M/S Beauty Suplyers & Construction	473066.749
1	M/S HIMI BUSINESS TRADE	473066.749
1	M/S Maisha Enterprise	473066.749
1	M/S Marzia International	473066.749
1	m/s monalisa	473066.749
1	M/s pk international	473066.749
1	M/S Razib & Co	473066.749
1	M/S UNIQUE ENTERPRISE	473066.749
1	M/S. N. ISLAM & CO	473066.749
1	M/S. Al-Arabi Enterprise	473066.749
1	M/S. Anisuzzaman	473066.749
1	M/S. Farha Trade International	473066.749
1	M/S. Howlader Foundation	473066.749
1	M/S. KAPASIA ENGINEERING & CO.	473066.749
1	M/S. Lion Hati Enterprise	473066.749
1	M/S. Maa Sufia Enterprise	473066.749
1	M/S. MAHI & CO	473066.749
1	M/S. Margina Enterprise	473066.749
1	M/S. MEGHA ENTERPRISE	473066.749
1	M/S. MITHU AND BROTHERS	473066.749
1	M/S. Modhumoti Enterprise	473066.749
1	M/s. Nasima Enterprise	473066.749
1	M/s. Paragon International	473066.749
1	M/S. R.ISLAM & MOON CORPORATION	473066.749
1	M/S. Rafia Enterprise	473066.749
1	M/S. Rajdhani Enterprise	473066.749
1	M/S. Roman & Co	473066.749
1	M/S. Santa Enterprise	473066.749
1	M/S. Shimul Enterprise	473066.749
1	M/S. Sinthia Builders	473066.749
1	M/S. SUNAM ENTERPRISE	473066.749
1	M/S. Sunjida & Co	473066.749
1	M/S. Tamanna Enterprise	473066.749
1	M/S. TUBA CONSTRUCTION	473066.749
1	M/s. Vola Enterprise	473066.749
1	MERCY ENTERPRISE	473066.749
1	Monowar Light House	473066.749
1	NADIYA ENTERPRISE	473066.749

1	S. R. CONSTRUCTION	473066.749
1	SANIA ENTERPRISE	473066.749
1	SELIM ENTERPRISE	473066.749
1	Sikder Construction	473066.749

Opening Report Footer

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:48	29 Aug 2023 12:23
Comments	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860100	**Invitation Reference No. :**	46.113.431.00.00.006.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Tender/Proposal Status :	NOA Issued		View Notice

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.102.23 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Lot No. and Description :	1 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaiton
L1	M/s. Nasima Enterprise (Winner)	497964.999	473066.749	24898.250	5.000

L1	A.K. International	497964.999	473066.749	24898.250	5.000
L1	A.M. International	497964.999	473066.749	24898.250	5.000
L1	B.M. Enterprise	497964.999	473066.749	24898.250	5.000
L1	Friends mosaic & Construction	497964.999	473066.749	24898.250	5.000
L1	Harun Trade International	497964.999	473066.749	24898.250	5.000
L1	L. A Marketing	497964.999	473066.749	24898.250	5.000
L1	M.A.S Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S Al Wasi Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S Beauty Suplyers & Construction	497964.999	473066.749	24898.250	5.000
L1	M/S HIMI BUSINESS TRADE	497964.999	473066.749	24898.250	5.000
L1	M/S Maisha Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S Marzia International	497964.999	473066.749	24898.250	5.000
L1	m/s monalisa	497964.999	473066.749	24898.250	5.000
L1	M/s pk international	497964.999	473066.749	24898.250	5.000
L1	M/S Razib & Co	497964.999	473066.749	24898.250	5.000
L1	M/S UNIQUE ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	M/S. N. ISLAM & CO	497964.999	473066.749	24898.250	5.000
L1	M/S. Al-Arabi Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. Anisuzzaman	497964.999	473066.749	24898.250	5.000
L1	M/S. Farha Trade International	497964.999	473066.749	24898.250	5.000
L1	M/S. Howlader Foundation	497964.999	473066.749	24898.250	5.000
L1	M/S. KAPASIA ENGINEERING & CO.	497964.999	473066.749	24898.250	5.000
L1	M/S. Lion Hati Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. Maa Sufia Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. MAHI & CO	497964.999	473066.749	24898.250	5.000
L1	M/S. Margina Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. MEGHA ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	M/S. MITHU AND BROTHERS	497964.999	473066.749	24898.250	5.000
L1	M/S. Modhumoti Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/s. Paragon International	497964.999	473066.749	24898.250	5.000
L1	M/S. R.ISLAM & MOON CORPORATION	497964.999	473066.749	24898.250	5.000
L1	M/S. Rafia Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. Rajdhani Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. Roman & Co	497964.999	473066.749	24898.250	5.000
L1	M/S. Santa Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. Shimul Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. Sinthia Builders	497964.999	473066.749	24898.250	5.000
L1	M/S. SUNAM ENTERPRISE	497964.999	473066.749	24898.250	5.000

L1	M/S. Sunjida & Co	497964.999	473066.749	24898.250	5.000
L1	M/S. Tamanna Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. TUBA CONSTRUCTION	497964.999	473066.749	24898.250	5.000
L1	M/s. Vola Enterprise	497964.999	473066.749	24898.250	5.000
L1	MERCY ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	Monowar Light House	497964.999	473066.749	24898.250	5.000
L1	NADIYA ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	S. R. CONSTRUCTION	497964.999	473066.749	24898.250	5.000
L1	SANIA ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	SELIM ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	Sikder Construction	497964.999	473066.749	24898.250	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/s. Nasima Enterprise	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	17 Sep 2023 09:53	17 Sep 2023 09:54	17 Sep 2023 09:53
Comments	ok	ok	ok

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

L1	M/S. Sunjida & Co	497964.999	473066.749	24898.250	5.000
L1	M/S. Tamanna Enterprise	497964.999	473066.749	24898.250	5.000
L1	M/S. TUBA CONSTRUCTION	497964.999	473066.749	24898.250	5.000
L1	M/s. Vola Enterprise	497964.999	473066.749	24898.250	5.000
L1	MERCY ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	Monowar Light House	497964.999	473066.749	24898.250	5.000
L1	NADIYA ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	S. R. CONSTRUCTION	497964.999	473066.749	24898.250	5.000
L1	SANIA ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	SELIM ENTERPRISE	497964.999	473066.749	24898.250	5.000
L1	Sikder Construction	497964.999	473066.749	24898.250	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/s. Nasima Enterprise	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	17 Sep 2023 09:53	17 Sep 2023 09:54	17 Sep 2023 09:53
Comments	ok	ok	ok

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 4 - Final Evaluation Report

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860100	**Invitation Reference No. :**	46.113.431.00.00.006.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Tender/Proposal Status :	NOA Issued		View Notice

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.102.23 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		
Lot No. and Description :	1 & Repairing & Maintenance work of Sludge Lagoon (East) of SWTP, Phase-1		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award
M/s. Nasima Enterprise

Post Qualification Report	Clarification on Tenders
View	Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 4 On	17 Sep 2023 09:55	17 Sep 2023 09:54	17 Sep 2023 09:55
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh