

Sunday, 10 Sep, 2023
12:31:21 BST

Last Login : Sunday, 10 Sep, 2023
10:01:23

Welcome, Mashudul Alam |
Logout

Tender >> My Tender >> Tender/Proposal Dashboard >> Opening Process >> Tender/Proposal Opening Report 1

[View All Notifications](#)

Tender/Proposal Opening Report 1

Print

Save As PDF

Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	829823	Invitation Reference No. :	46.05.0000.626.35.015.23.78
Closing Date and Time :	29-May-2023 12:00	Opening Date and Time :	29-May-2023 12:00
Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant		
Brief :	Construction of R.C.C Marking pillar at different places Bridge/Culvert crossing point for located main transmission pipeline under SKWP		
Tender/Proposal Status :	NOA Issued		View Notice

Tender Opening Report 1

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant
Tender/Proposal Package No. and Description :	46.05.0000.626.35.015.23 & Construction of R.C.C Marking pillar at different places Bridge/Culvert crossing point for located main transmission pipeline under SKWP		
Lot No. and Description :	1 & Construction of R.C.C Marking pillar at different places Bridge/Culvert crossing point for located main transmission pipeline under SKWP		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Kamrul Hasan Designation: Chief Engineer Role: AO Office Name: Office of the EE, Savar-Keraniganj Well Field Plant Organization: Dhaka Water Supply and Sewerage Authority (DWASA)	Approved

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Asian Age	11-May-2023		
Doynik Ajker Potrika	11-May-2023		
Doynik Amar Barta	11-May-2023		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
11-May-2023 21:45	29-May-2023 12:00

Opening Date and Time	
Original Date and Time	
29-May-2023 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	0


TOC Members		
Committee Members	Mashudul Alam	Kazi Billal Hossain
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer(CC)
PE Office	Office of the EE, Savar-Keraniganj Well Field Plant	Office of the EE, Savar-Keraniganj Well Field Plant
Electronically Signed TOR On	29 May 2023 18:23	29 May 2023 19:14
Comments	Okay.	ok

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh





Sunday, 10 Sep, 2023
12:33:12 BST

Last Login : Sunday, 10 Sep, 2023
10:01:23

Welcome, Mashudul Alam |
[Logout](#)

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 829823 **Invitation Reference No. :** 46.05.0000.626.35.015.23.78

Closing Date and Time : 29-May-2023 12:00 **Opening Date and Time :** 29-May-2023 12:00

Procuring Entity : Office of the EE, Savar-Keraniganj Well Field Plant

Brief : Construction of R.C.C Marking pillar at different places Bridge/Culvert crossing point for located main transmission pipeline under SKWP

Tender/Proposal Status : NOA Issued [View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Local Government, Rural Development and Co-operatives **Division Name :** Local Government Division

Organization/Agency Name : Dhaka Water Supply and Sewerage Authority (DWASA) **Procuring Entity :** Office of the EE, Savar-Keraniganj Well Field Plant

Tender Package No. and Description : 46.05.0000.626.35.015.23 & Construction of R.C.C Marking pillar at different places Bridge/Culvert crossing point for located main transmission pipeline under SKWP

Lot No. and Description : 1 & Construction of R.C.C Marking pillar at different places Bridge/Culvert crossing point for located main transmission pipeline under SKWP

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-May-2023 21:45	29-May-2023 12:00	29-May-2023 12:00	27-Aug-2023	24-Sep-2023

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Alif Trade International	29-May-2023 02:56	Pay Order	50000.00	Bank: NRB Commercial Bank Limited Branch: Dhanmondi Mohila Branch 28-May-2023 14:29	24-Sep-2023	27-Aug-2023

					Limited Branch: Khilgaon Branch 28-May-2023 13:15		
3	<u>M/S.BENGAL TECNOLOGY</u>	29-May-2023 00:12	Pay Order	50000.00	Bank: United Commercial Bank Limited Branch: Khilgaon Branch 28-May-2023 11:49	24-Sep-2023	27-Aug- 2023
4	<u>MUSKAN ENTERPRISE</u>	29-May-2023 01:28	Pay Order	50000.00	Bank: United Commercial Bank Limited Branch: Khilgaon Branch 28-May-2023 13:15	24-Sep-2023	27-Aug- 2023

Official Cost Estimate (In BDT)	
1933603.914	

Opening Report Header		
S. No	Name of Tenderer	Quoted Amount (in BDT)
1	M/s Zaman Traders	1740266.479
2	M/S.BENGAL TECNOLOGY	1755000.000
3	Alif Trade International	1914273.536
4	MUSKAN ENTERPRISE	1923941.549
Opening Report Footer		

TOC Members		
Committee Members	Mashudul Alam	Kazi Billal Hossain
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer(CC)
PE Office	Office of the EE, Savar-Keraniganj Well Field Plant	Office of the EE, Savar-Keraniganj Well Field Plant
Electronically Signed TOR On	29 May 2023 18:23	29 May 2023 19:14
Comments	Okay.	ok

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x



Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh