



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ
ব্যবস্থাপনা পরিচালকের কার্যালয়
জনতথ্য বিভাগ, ঢাকা ওয়াসা
৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫

স্মারক নং-৪৬.১১৩.১০৩.০০.০৫০.২০১৫/৬৫১জ:ত:

তারিখ: ০২/০৬/২০২৫

বরাবর

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

Pagla Sewage Treatment Plant,

ঢাকা ওয়াসা।

বিষয় : টেন্ডার/ডিসপ্লে/বিজ্ঞপ্তি/বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেন্ডার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসংগে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপঃ

ক্রঃনং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
১।	The Business Standard	২৯/০৫/২০২৫	২১৮/২৫
২।	দৈনিক ইনকিলাব	২৯/০৫/২০২৫	"
৩।	দৈনিক বনিক বার্তা	২৯/০৫/২০২৫	"

সংযুক্তি : বর্ণনামতে।

সত্যায়িত
০২.০৬.২৫
মোঃ সাইফুল ইসলাম
উপ-প্রকৌশলী/প্রকল্প পরিচালক
পানি ও পয়ঃ সেচবিভাগ
ঢাকা ওয়াসা।

০২.০৬.২৫
মোঃ আবদুল কাদের
উপ-প্রধান জনতথ্য কর্মকর্তা
ঢাকা ওয়াসা।

সেল: ০১৮১০৫১৭৬৭৬, ই-মেইল : ee.pstp.2020@gmail.com

Memo No.46.113.433.00.00.019.20-577

Date :20/05/2025

e-Tender Notice

The under-signed is inviting Tender from the eligible tenderers for following works

SI No.	Tender ID	Name of the Work	Publication Date & Time	Opening Date & Time
01.	1114304	Cleaning of Primary Sedimentation Tank-2 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 15:00
02.	1114307	Cleaning of Primary Sedimentation Tank-1 with related works under PSTP (2nd stage)	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:50
03.	1114525	Cleaning of Primary Sedimentation Tank-3 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:40
04.	1115839	Cleaning of trunk sewer line from Goran SLS to Madartek SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:30
05.	1115840	Cleaning of trunk sewer line from Bashabo SLS to Tejgaon SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:20
06.	1115841	Cleaning of trunk sewer line from Mohakhali SLS to Banani DOHS SLS with related sump well, inlet and delivery chamber	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:10
07.	1115842	Cleaning of trunk sewer line from Arambagh SLS to Mogbazar SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:00
08.	1115843	Cleaning of Primary Sedimentation Tank-4 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:50
09.	1115844	Disposing of withdrawn sludge from trunk main sewer line and different SLSs under PSTP(Lot-6)	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:40
10.	1115845	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-3).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:30
11.	1115846	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-4).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:20
12.	1115847	Cleaning of trunk sewer line from Asadgate SLS to Japan garden city SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:10
13.	1115848	Cleaning of trunk sewer line from Nilkhet SLS to Hazaribagh SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:00
14.	1115849	Cleaning of trunk sewer line from Nilkhet SLS to Zigatola SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:50
15.	1115850	Cleaning of trunk sewer line from Tejgaon SLS to Mohakhali DOHS SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:40
16.	1115853	Disposing of withdrawn sludge from trunk main. sewer line and different SLSs under PSTP(Lot-4).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:10
17.	1115894	Cleaning and removal of sludges from inlet chamber, grit chamber, measuring chamber under PSTP division (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:50
18.	1115895	Cleaning and removing of grass, bushes etc. beside lift pump & sedimentation tank area at PSTP.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:40
19.	1115901	Disposing of withdrawn sludge from trunk main. sewer line and different SLSs under PSTP(Lot-5).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:20
20.	1115906	Supply of solar panel street light with related works from office gate to lift pumping station (Lot-5).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:40
21.	1115909	Cleaning of trunk sewer line from Tejgaon SLS to Old airport SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:10
22.	1115910	Cleaning of trunk sewer line from Mogbazar SLS to Nilkhet SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:00

This is an online tender, where only e-Tender will be accepted in e-GP portal and no offline/hard copy will be accepted. To submit e-tender, registration on e-GP systems portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-tender documents from the National e-GP system portal have to be deposited online through any branches of registered bank. Further information and guidelines are available in the National e-GP system portal and from e-GP help desk (helpdesk@eprocure.gov.bd).

2010年10月

ଜାତ: ୨୧୮/୨୫

GD-153082 (14"×4)

25/05/2025
Md. Rahat Shikder

Executive Engineer

Pagla Sewage Treatment Plant Division
Dhaka WASA

রহি
বাঁচা
হাই
সম্প
আয়
অভি
সেপে
জুবাট
ইকব
খানা
গুনা
আঃ
অর্ড
দুটি
তা
বঃ
আ
আ
কা
২৫
তি.
বছ
তা
হয়ে
ফটে
মাম
অভি
বাদি
জুব
টাক
এদি
আ
রহণ
স্থগি
গে
জুব
বিষ
আ
বিভ
সে
২০
গো
আই
সি
ঢাব
৩৪
-এ
আ
বিন
স্থি

ঈ

প্রথ
মো:
মধে
মহা
অধি
মো:
চাঁদ
মন্ত্র
উপ

ত

প্রা
ত
ত
ং
ং

১
২
৩
৪
৫
৬
৭
৮
৯
১০
১১
১২
১৩
১৪
১৫
১৬
১৭
১৮
১৯
২০
২১
২২
২৩
২৪
২৫
২৬
২৭
২৮
২৯
৩০
৩১
৩২
৩৩
৩৪
৩৫
৩৬
৩৭
৩৮
৩৯
৪০
৪১
৪২
৪৩
৪৪
৪৫
৪৬
৪৭
৪৮
৪৯
৫০
৫১
৫২
৫৩
৫৪
৫৫
৫৬
৫৭
৫৮
৫৯
৬০
৬১
৬২
৬৩
৬৪
৬৫
৬৬
৬৭
৬৮
৬৯
৭০
৭১
৭২
৭৩
৭৪
৭৫
৭৬
৭৭
৭৮
৭৯
৮০
৮১
৮২
৮৩
৮৪
৮৫
৮৬
৮৭
৮৮
৮৯
৯০
৯১
৯২
৯৩
৯৪
৯৫
৯৬
৯৭
৯৮
৯৯
১০০

সত্যায়িত
৩০.৬.২৮
মোঃ সাহিফুল ইসলাম
উপ-বিভাগীয় প্রকৌশলী
পাটনা পায় শোভাবাগর বিভা
ঢাকা ওয়ার্ড।

e-Tender Notice

The under-signed is inviting Tender from the eligible tenderers for following works

SI No.	Tender ID	Name of the Work	Publication Date & Time	Opening Date & Time
01.	1114304	Cleaning of Primary Sedimentation Tank-2 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 15:00
02.	1114307	Cleaning of Primary Sedimentation Tank-1 with related works under PSTP (2nd stage)	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:50
03.	1114525	Cleaning of Primary Sedimentation Tank-3 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:40
04.	1115839	Cleaning of trunk sewer line from Goran SLS to Madartek SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:30
05.	1115840	Cleaning of trunk sewer line from Bashabo SLS to Tejgaon SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:20
06.	1115841	Cleaning of trunk sewer line from Mohakhali SLS to Banani DOHS SLS with related sump well, inlet and delivery chamber	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:10
07.	1115842	Cleaning of trunk sewer line from Arambagh SLS to Mogbazar SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:00
08.	1115843	Cleaning of Primary Sedimentation Tank-4 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:50
09.	1115844	Disposing of withdrawn sludge from trunk main sewer line and different SLSs under PSTP(Lot-6)	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:40
10.	1115845	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-3).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:30
11.	1115846	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-4).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:20
12.	1115847	Cleaning of trunk sewer line from Asadgate SLS to Japan garden city SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:10
13.	1115848	Cleaning of trunk sewer line from Nilkhet SLS to Hazaribagh SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:00
14.	1115849	Cleaning of trunk sewer line from Nilkhet SLS to Zigatola SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:50
15.	1115850	Cleaning of trunk sewer line from Tejgaon SLS to Mohakhali DOHS SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:40
16.	1115853	Disposing of withdrawn sludge from trunk main. sewer line and different SLSs under PSTP(Lot-4).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:10
17.	1115894	Cleaning and removal of sludges from inlet chamber, grit chamber, measuring chamber under PSTP division (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:50
18.	1115895	Cleaning and removing of grass, bushes etc. beside lift pump & sedimentation tank area at PSTP.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:40
19.	1115901	Disposing of withdrawn sludge from trunk main. sewer line and different SLSs under PSTP(Lot-5).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:20
20.	1115906	Supply of solar panel street light with related works from office gate to lift pumping station (Lot-5).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:40
21.	1115909	Cleaning of trunk sewer line from Tejgaon SLS to Old airport SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:10
22.	1115910	Cleaning of trunk sewer line from Mogbazar SLS to Nilkhet SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:00

This is an online tender, where only e-Tender will be accepted in e-GP portal and no offline/hard copy will be accepted. To submit e-tender, registration on e-GP systems portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-tender documents from the National e-GP system portal have to be deposited online through any branches of registered bank. Further information and guidelines are available in the National e-GP system portal and from e-GP help desk (helpdesk@eprocure.gov.bd).

২০/০৫/২০২৫

জত: ২১৮/২৫

GD-153082 (14"×4)

Md. Rahat Shikder

Executive Engineer

Pagla Sewage Treatment Plant Division
Dhaka WASA

রহা
বিচা
হাই
সম্প
আয়
অভি
সেপে
জুবা
ইকব
থানা
গুনা
আপ
অভ
দুটি
তা
বহ
আ
আ
কা
২৫
তি.
বহ
তা
হয়ে
তা
ফটে
মাম
অভি
বাদ
জুবা
বহ
টাক
এদি
আ
রহা
স্থি
গে
জুবা
বিষ
আ
বিভ
সে
২০
গে
আই
লি
ঢাব
৩৪
নং
-এ
আ
বিন
স্থি
ই

ত

প্র

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

৬

ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ

নির্বাহী প্রকৌশলীর কার্যালয়
পাণ্ডা পয়ঃ শোধনাগার বিভাগ, ঢাকা ওয়াসা
কদমতলী, ঢাকা।

সেল : ০১৮১০৫১৭৬৭৬, ই-মেইল : ee.pstp.2020@gmail.com

Date: 20/05/2025

Memo No.46.113.433.00.00.019.20-577

e-Tender Notice

The under-signed is inviting Tender from the eligible tenderers for following works :

Sl No.	Tender ID	Name of the Work	Publication Date & Time	Opening Date & Time
01.	1114304	Cleaning of Primary Sedimentation Tank-2 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 15:00
02.	1114307	Cleaning of Primary Sedimentation Tank-1 with related works under PSTP(2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:50
03.	1114525	Cleaning of Primary Sedimentation Tank-3 with related works under PSTP(2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:40
04.	1115839	Cleaning of trunk sewer line from Goran SLS to Madartek SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:30
05.	1115840	Cleaning of trunk sewer line from Bashabo SLS to Tejgaon SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:20
06.	1115841	Cleaning of trunk sewer line from Mohakhali SLS to Banani DOHS SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:10
07.	1115842	Cleaning of trunk sewer line from Arambagh SLS to Mogbazar SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 14:00
08.	1115843	Cleaning of Primary Sedimentation Tank-4 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:50
09.	1115844	Disposing of withdrawn sludge from trunk main sewer line and different SLSs under PSTP(Lot-6).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:40
10.	1115845	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-3).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:30
11.	1115846	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-4).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:20
12.	1115847	Cleaning of trunk sewer line from Asadgate SLS to Japan garden city SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:10
13.	1115848	Cleaning of trunk sewer line from Nilkhet SLS to Hazaribagh SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 13:00
14.	1115849	Cleaning of trunk sewer line from Nilkhet SLS to Zigatola SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:50
15.	1115850	Cleaning of trunk sewer line from Tejgaon SLS to Mohakhali DOHS SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:40
16.	1115853	Disposing of withdrawn sludge from trunk main sewer line and different SLSs under PSTP(Lot-4).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 12:10
17.	1115894	Cleaning and removal of sludges from inlet chamber, grit chamber, measuring chamber under PSTP division (2nd stage).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:50
18.	1115895	Cleaning and removing of grass, bushes etc. beside lift pump & sedimentation tank area at PSTP.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:40
19.	1115901	Disposing of withdrawn sludge from trunk main sewer line and different SLSs under PSTP(Lot-5).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 11:20
20.	1115906	Supply of solar panel street light with related works from office gate to lift pumping station (Lot-5).	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:40
21.	1115909	Cleaning of trunk sewer line from Tejgaon SLS to Old airport SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:10
22.	1115910	Cleaning of trunk sewer line from Mogbazar SLS to Nilkhet SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-Jun-2025 BST 10:00

This is an online tender, where only e-Tender will be accepted in e-GP portal and no offline/hard copy will be accepted. To submit e-tender, registration on e-GP systems portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-tender documents from the National e-GP system portal have to be deposited online through any branches of registered bank. Further information and guidelines are available in the National e-GP system portal and from e-GP help desk (helpdesk@eprocure.gov.bd).

Business Standard
20/05/2025



25/05/2025
Md. Rahat Shikder
Executive Engineer

Pagia Sewage Treatment Plant Division
Dhaka WASA

ওয়াসা জ: ত: ২১৮/২০২৫

প্রথম
মাঠ
রহম
বিচার
হাই
সম্পদ
আয়
অভি
সেবা
জুবার
ইকব
খানা
সুনা
আপ
অর্থ
দুটি
তা
বাহু
আ
আ
কা
২৫
তি.
বহু
তা
হয়ে
তাকে
কটে
মাম
অভি
বাদি
জুবা
বহু
টাক
এদি
আ
রহম
স্থি
গো
জুবা
বিষ
আ
বিভ
সে
২০.
গো
আই
সি
চাব
৩৪
নং
-এ
আ
বিন
স্থি

ই

প্রথম

মো:

মহা

অধি

মো

চাদ

সম

২০.৬.২৫

মোঃ হুমায়ুন ইসলাম

উপ-বিভাগীয় প্রকৌশলী

পাণ্ডা পয়ঃ শোধনাগার বিভাগ

ঢাকা ওয়াসা।

e-Tender Notice

The under-signed is inviting Tender from the eligible tenders for following works:

Sl. No.	Tender ID	Name of the Work	Publication Date & Time	Opening Date & Time
01.	1114304	Cleaning of Primary Sedimentation Tank-2 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-June-2025 BST 15:00
02.	1114307	Cleaning of Primary Sedimentation Tank-1 with related works under PSTP(2nd stage).	20-May-2025 BST 23:00:00	04-June-2025 BST 14:50
03.	1114525	Cleaning of Primary Sedimentation Tank-3 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-June-2025 BST 14:40
04.	1115839	Cleaning of trunk sewer line from Goran SLS to Madartek SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 14:30
05.	1115840	Cleaning of trunk sewer line from Bashabo SLS to Tejgaon SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 14:20
06.	1115841	Cleaning of trunk sewer line from Mohakhali SLS to Banani DOHS SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 14:10
07.	1115842	Cleaning of trunk sewer line from Arambagh SLS to Mogbazar SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 14:00
08.	1115843	Cleaning of Primary Sedimentation Tank-4 with related works under PSTP (2nd stage).	20-May-2025 BST 23:00:00	04-June-2025 BST 13:50
09.	1115844	Disposing of withdrawn sludge from trunk main sewer line and different SLSs under PSTP (Lot-6).	20-May-2025 BST 23:00:00	04-June-2025 BST 13:40
10.	1115845	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-3).	20-May-2025 BST 23:00:00	04-June-2025 BST 13:30
11.	1115846	Supply of solar panel street light with related works from mohammadbagh water pump to outfall pumping station (Lot-4).	20-May-2025 BST 23:00:00	04-June-2025 BST 13:20
12.	1115847	Cleaning of trunk sewer line from Asadgate SLS to Japan garden city SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 13:10
13.	1115848	Cleaning of trunk sewer line from Nilkhet SLS to Hazaribagh SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 13:00
14.	1115849	Cleaning of trunk sewer line from Nilkhet SLS to Zigatola SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 12:50
15.	1115850	Cleaning of trunk sewer line from Tejgaon SLS to Mohakhali DOHS SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 12:40
16.	1115853	Disposing of withdrawn sludge from trunk main sewer line and different SLSS under PSTP (Lot-4).	20-May-2025 BST 23:00:00	04-June-2025 BST 12:10
17.	1115894	Cleaning and removal of sludges from inlet chamber, grit chamber, measuring chamber under PSTP division (2nd stage).	20-May-2025 BST 23:00:00	04-June-2025 BST 11:50
18.	1115895	Cleaning and removing of grass, bushes etc. beside lift pump & sedimentation tank area at PSTP.	20-May-2025 BST 23:00:00	04-June-2025 BST 11:40
19.	1115901	Disposing of withdrawn sludge from trunk main sewer line and different SLSS under PSTP (Lot-5).	20-May-2025 BST 23:00:00	04-June-2025 BST 11:20
20.	1115906	Supply of solar panel street light with related works from office gate to lift pumping station (Lot-5).	20-May-2025 BST 23:00:00	04-June-2025 BST 10:40
21.	1115909	Cleaning of trunk sewer line from Tejgaon SLS to Old airport SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 10:10
22.	1115910	Cleaning of trunk sewer line from Mogbazar SLS to Nilkhet SLS with related sump well, inlet and delivery chamber.	20-May-2025 BST 23:00:00	04-June-2025 BST 10:00

This is an online tender, where only e-Tender will be accepted in e-GP portal and no offline/hard copy will be accepted. To submit e-tender, registration on e-GP systems portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-tender documents from the National e-GP system portal have to be deposited online through any branches of registered bank. Further information and guidelines are available in the National e-GP system portal and from e-GP help desk (helpdesk@eprocure.gov.bd).



25/05/2025

Md. Rahat Shikder

Executive Engineer

Pagla Sewage Treatment Plant Division
Dhaka WASA.