Tender/Proposal Opening Report 1

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860469	**Invitation Reference No. :**	46.113.431.00.00.043.2023
Closing Date and Time :	29-Aug-2023 12:30	**Opening Date and Time :**	29-Aug-2023 12:30
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Tender/Proposal Status :	**NOA Issued**		View Notice

Tender Opening Report 1

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender/Proposal Package No. and Description :	46.05.0000.431.20.137.23 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Lot No. and Description :	1 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	own fund	Own Fund	Limited Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: MUSTAFIZUR RAHMAN **Designation:** Chief Engineer **Role:** AO **Office Name:** Office of the EE, SWTP (maintenance) Division, Dhaka WASA **Organization:** Dhaka Water Supply and Sewerage Authority (DWASA)	Approved

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	17-Aug-2023		
The Daily Pratidiner Sangbad	17-Aug-2023		
The Daily Ajker Patrika	17-Aug-2023		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
14-Aug-2023 20:00	29-Aug-2023 12:30

Opening Date and Time

Original Date and Time
29-Aug-2023 12:30

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
40	40	0	0

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:54	29 Aug 2023 12:53
Comments	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Opening Report 2

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860469	**Invitation Reference No. :**	46.113.431.00.00.043.2023
Closing Date and Time :	29-Aug-2023 12:30	**Opening Date and Time :**	29-Aug-2023 12:30
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Tender/Proposal Status :	**NOA Issued**		View Notice

Tender Opening Report 2

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.137.23 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Lot No. and Description :	1 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Aug-2023 20:00	29-Aug-2023 12:30	29-Aug-2023 12:30	27-Dec-2023	24-Jan-2024

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
40	40	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	A.M. International	29-Aug-2023 10:38	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 17:25	24-Jan-2024	27-Dec-2023

					Branch: Kawran Bazar Corporate Branch 23-Aug-2023 16:25		
3	B.M. Enterprise	28-Aug-2023 21:23	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 17:25	24-Jan-2024	27-Dec-2023
4	Friends mosaic & Construction	29-Aug-2023 01:06	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 28-Aug-2023 10:55	24-Jan-2024	27-Dec-2023
5	Harun Trade International	28-Aug-2023 15:51	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 18:15	24-Jan-2024	27-Dec-2023
6	L. A Marketing	29-Aug-2023 11:41	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 28-Aug-2023 12:27	24-Jan-2024	27-Dec-2023
7	M.A.S Enterprise	24-Aug-2023 10:27	Pay Order	10000.00	**Bank:** Premier Bank Limited **Branch:** Premier Bank Karwan Bazar SME 22-Aug-2023 17:26	24-Jan-2024	27-Dec-2023
8	M/S Al Wasi Enterprise	28-Aug-2023 20:36	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 17:22	24-Jan-2024	27-Dec-2023
9	M/S Beauty Suplyers & Construction	23-Aug-2023 22:53	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 17:55	24-Jan-2024	27-Dec-2023
10	M/S Maisha Enterprise	29-Aug-2023 11:02	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 28-Aug-2023 17:55	24-Jan-2024	27-Dec-2023
11	M/S Marzia International	27-Aug-2023 09:14	Pay Order	10000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 24-Aug-2023 18:26	24-Jan-2024	27-Dec-2023
12	m/s monalisa	27-Aug-2023 22:25	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 17:52	24-Jan-2024	27-Dec-2023

					Branch: Panchaboti Branch 27-Aug-2023 18:31		
14	M/S Razib & Co	28-Aug-2023 12:18	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 17:19	24-Jan-2024	27-Dec-2023
15	M/S. N. ISLAM & CO	27-Aug-2023 18:21	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 16:24	24-Jan-2024	27-Dec-2023
16	M/S. Al-Arabi Enterprise	29-Aug-2023 07:44	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 17:23	24-Jan-2024	27-Dec-2023
17	M/S. Anisuzzaman	26-Aug-2023 19:54	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 14:10	24-Jan-2024	27-Dec-2023
18	M/S. Farha Trade International	28-Aug-2023 15:52	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 15:04	24-Jan-2024	27-Dec-2023
19	M/s. Helal Enterprise	27-Aug-2023 20:06	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 27-Aug-2023 12:46	24-Jan-2024	27-Dec-2023
20	M/S. Howlader Foundation	28-Aug-2023 21:03	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:16	24-Jan-2024	27-Dec-2023
21	M/S. Lion Hati Enterprise	29-Aug-2023 10:30	Pay Order	10000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 27-Aug-2023 17:38	24-Jan-2024	27-Dec-2023
22	M/S. MAHI & CO	27-Aug-2023 23:11	Pay Order	10000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 27-Aug-2023 15:21	24-Jan-2024	27-Dec-2023
23	M/S. MITHU AND BROTHERS	28-Aug-2023 20:00	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Gazipur Sub-Branch 28-Aug-2023 17:21	24-Jan-2024	27-Dec-2023
24	M/s. Nasima Enterprise	28-Aug-2023 23:42	Pay Order	10000.00	**Bank:** United Commercial Bank	24-Jan-2024	27-Dec-2023

					Branch 28-Aug-2023 13:27		
25	M/s. Paragon International	27-Aug-2023 16:46	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** DILKUSHA BRANCH 24-Aug-2023 18:38	24-Jan-2024	27-Dec-2023
26	M/S. R.ISLAM & MOON CORPORATION	24-Aug-2023 14:47	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 23-Aug-2023 14:05	24-Jan-2024	27-Dec-2023
27	M/S. Rafia Enterprise	29-Aug-2023 04:22	Pay Order	10000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 27-Aug-2023 17:49	24-Jan-2024	27-Dec-2023
28	M/S. Rajdhani Enterprise	27-Aug-2023 12:03	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 24-Aug-2023 15:54	24-Jan-2024	27-Dec-2023
29	M/S. Rana Enterprise	29-Aug-2023 00:04	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 11:52	24-Jan-2024	27-Dec-2023
30	M/S. Roman & Co	26-Aug-2023 14:24	Pay Order	10000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Dhanmondi Branch 22-Aug-2023 15:32	24-Jan-2024	27-Dec-2023
31	M/S. SUNAM ENTERPRISE	29-Aug-2023 00:49	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:16	24-Jan-2024	27-Dec-2023
32	M/S. Tamanna Enterprise	29-Aug-2023 11:34	Pay Order	10000.00	**Bank:** NRB Bank Limited **Branch:** Mugda Sub Branch 190 28-Aug-2023 10:56	24-Jan-2024	27-Dec-2023
33	M/S. TUBA CONSTRUCTION	28-Aug-2023 22:13	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 17:24	24-Jan-2024	27-Dec-2023
34	M/s. Vola Enterprise	28-Aug-2023 23:29	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 12:56	24-Jan-2024	27-Dec-2023
35	NADIYA ENTERPRISE	29-Aug-2023 02:40	Pay Order	10000.00	**Bank:** NRB Commercial Bank	24-Jan-2024	27-Dec-2023

					Mohila Branch 27-Aug-2023 17:10		
36	NURJAHAN ENTERPRISE	28-Aug-2023 10:08	Pay Order	10000.00	**Bank:** United Commercial Bank Limited **Branch:** NAWABPUR BRANCH 27-Aug-2023 16:29	24-Jan-2024	27-Dec-2023
37	S. R. CONSTRUCTION	29-Aug-2023 11:53	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Kawran Bazar (SJIBL) 28-Aug-2023 17:10	24-Jan-2024	27-Dec-2023
38	SANIA ENTERPRISE	29-Aug-2023 03:14	Pay Order	10000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Bangla Bazar Branch 28-Aug-2023 13:54	24-Jan-2024	27-Dec-2023
39	SELIM ENTERPRISE	26-Aug-2023 12:46	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mirpur Branch 23-Aug-2023 16:47	24-Jan-2024	27-Dec-2023
40	Sikder Construction	29-Aug-2023 11:21	Pay Order	10000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 13:55	24-Jan-2024	27-Dec-2023

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT)
1	A.M. International	471716.320
1	ASHA TRADERS	471716.320
1	B.M. Enterprise	471716.320
1	Friends mosaic & Construction	471716.320
1	Harun Trade International	471716.320
1	L. A Marketing	471716.320
1	M.A.S Enterprise	471716.320
1	M/S Al Wasi Enterprise	471716.320
1	M/S Beauty Suplyers & Construction	471716.320
1	M/S Maisha Enterprise	471716.320
1	M/S Marzia International	471716.320
1	m/s monalisa	471716.320
1	M/s pk international	471716.320
1	M/S Razib & Co	471716.320
1	M/S. N. ISLAM & CO	471716.320
1	M/S. Al-Arabi Enterprise	471716.320
1	M/S. Anisuzzaman	471716.320
1	M/S. Farha Trade International	471716.320
1	M/s. Helal Enterprise	471716.320

1	M/S. Howlader Foundation	471716.320
1	M/S. Lion Hati Enterprise	471716.320
1	M/S. MAHI & CO	471716.320
1	M/S. MITHU AND BROTHERS	471716.320
1	M/s. Nasima Enterprise	471716.320
1	M/s. Paragon International	471716.320
1	M/S. R.ISLAM & MOON CORPORATION	471716.320
1	M/S. Rafia Enterprise	471716.320
1	M/S. Rajdhani Enterprise	471716.320
1	M/S. Rana Enterprise	471716.320
1	M/S. Roman & Co	471716.320
1	M/S. SUNAM ENTERPRISE	471716.320
1	M/S. Tamanna Enterprise	471716.320
1	M/S. TUBA CONSTRUCTION	471716.320
1	M/s. Vola Enterprise	471716.320
1	NADIYA ENTERPRISE	471716.320
1	NURJAHAN ENTERPRISE	471716.320
1	S. R. CONSTRUCTION	471716.320
1	SANIA ENTERPRISE	471716.320
1	SELIM ENTERPRISE	471716.320
1	Sikder Construction	471716.320
Opening Report Footer		

TOC Members		
Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:54	29 Aug 2023 12:53
Comments	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860469	**Invitation Reference No. :**	46.113.431.00.00.043.2023
Closing Date and Time :	29-Aug-2023 12:30	**Opening Date and Time :**	29-Aug-2023 12:30
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Tender/Proposal Status :	**NOA Issued**		View Notice

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.137.23 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Lot No. and Description :	1 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaiton
L1	M/S. Farha Trade International **(Winner)**	496543.495	471716.320	24827.175	5.000
L1	A.M. International	496543.495	471716.320	24827.175	5.000

L1	B.M. Enterprise	496543.495	471716.320	24827.175	5.000
L1	Friends mosaic & Construction	496543.495	471716.320	24827.175	5.000
L1	Harun Trade International	496543.495	471716.320	24827.175	5.000
L1	L. A Marketing	496543.495	471716.320	24827.175	5.000
L1	M.A.S Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S Al Wasi Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S Beauty Suplyers & Construction	496543.495	471716.320	24827.175	5.000
L1	M/S Maisha Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S Marzia International	496543.495	471716.320	24827.175	5.000
L1	m/s monalisa	496543.495	471716.320	24827.175	5.000
L1	M/s pk international	496543.495	471716.320	24827.175	5.000
L1	M/S Razib & Co	496543.495	471716.320	24827.175	5.000
L1	M/S. N. ISLAM & CO	496543.495	471716.320	24827.175	5.000
L1	M/S. Al-Arabi Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S. Anisuzzaman	496543.495	471716.320	24827.175	5.000
L1	M/s. Helal Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S. Howlader Foundation	496543.495	471716.320	24827.175	5.000
L1	M/S. Lion Hati Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S. MAHI & CO	496543.495	471716.320	24827.175	5.000
L1	M/S. MITHU AND BROTHERS	496543.495	471716.320	24827.175	5.000
L1	M/s. Nasima Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/s. Paragon International	496543.495	471716.320	24827.175	5.000
L1	M/S. R.ISLAM & MOON CORPORATION	496543.495	471716.320	24827.175	5.000
L1	M/S. Rafia Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S. Rajdhani Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S. Rana Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S. Roman & Co	496543.495	471716.320	24827.175	5.000
L1	M/S. SUNAM ENTERPRISE	496543.495	471716.320	24827.175	5.000
L1	M/S. Tamanna Enterprise	496543.495	471716.320	24827.175	5.000
L1	M/S. TUBA CONSTRUCTION	496543.495	471716.320	24827.175	5.000
L1	M/s. Vola Enterprise	496543.495	471716.320	24827.175	5.000
L1	NADIYA ENTERPRISE	496543.495	471716.320	24827.175	5.000
L1	NURJAHAN ENTERPRISE	496543.495	471716.320	24827.175	5.000
L1	S. R. CONSTRUCTION	496543.495	471716.320	24827.175	5.000
L1	SANIA ENTERPRISE	496543.495	471716.320	24827.175	5.000
L1	SELIM ENTERPRISE	496543.495	471716.320	24827.175	5.000
L1	Sikder Construction	496543.495	471716.320	24827.175	5.000

Evaluation Report Footer

Post Qualification

M/S. Farha Trade International	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	16 Sep 2023 12:04	16 Sep 2023 12:05	16 Sep 2023 12:04
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 4 - Final Evaluation Report

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860469	**Invitation Reference No. :**	46.113.431.00.00.043.2023
Closing Date and Time :	29-Aug-2023 12:30	**Opening Date and Time :**	29-Aug-2023 12:30
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Tender/Proposal Status :	**NOA Issued**		**View Notice**

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.137.23 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		
Lot No. and Description :	1 & Land Development around of officers quarter no.-1, 2 & Staff quarter at SWTP, Phase-1		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award
M/S. Farha Trade International

Post Qualification Report	Clarification on Tenders
View	Clarification on Tender/Proposal has not taken place

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 4 On	16 Sep 2023 12:06	16 Sep 2023 12:05	16 Sep 2023 12:05
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh