Tender/Proposal Opening Report 1

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860389	**Invitation Reference No. :**	46.113.431.00.00.014.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Tender/Proposal Status :	NOA Issued		View Notice

Tender Opening Report 1

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender/Proposal Package No. and Description :	46.05.0000.431.20.114.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	own fund	Own Fund	Limited Tendering Method

Procurement Plan

Approving Authority		Approval Status
Name:	MUSTAFIZUR RAHMAN	Approved
Designation:	Chief Engineer	
Role:	AO	
Office Name:	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	
Organization:	Dhaka Water Supply and Sewerage Authority (DWASA)	

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	17-Aug-2023		
The Daily Pratidiner Sangbad	17-Aug-2023		
The Daily Ajker Patrika	17-Aug-2023		
The Daily Ajker Patrika	17-Aug-2023		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
14-Aug-2023 20:30	29-Aug-2023 12:00

29-Aug-2023 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
52	48	0	2

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:21	29 Aug 2023 12:26
Comments	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Opening Report 2

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	860389	**Invitation Reference No. :**	46.113.431.00.00.014.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Tender/Proposal Status :	**NOA Issued**		View Notice

Tender Opening Report 2

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.114.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Aug-2023 20:30	29-Aug-2023 12:00	29-Aug-2023 12:00	27-Dec-2023	24-Jan-2024

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
52	48	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	A.K. International	27-Aug-2023 22:21	Pay Order	14000.00	**Bank:** Uttara Bank Limited **Branch:** North Shahjahanpur Branch (UBL) 24-Aug-2023 15:16	24-Jan-2024	27-Dec-2023
2	A.M. International	29-Aug-2023 09:31	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 15:53	24-Jan-2024	27-Dec-2023
3	ASHA TRADERS	27-Aug-2023 22:42	Pay Order	14000.00	**Bank:** Janata Bank Limited **Branch:** Kawran Bazar Corporate Branch 23-Aug-2023 16:33	24-Jan-2024	27-Dec-2023
4	B.M. Enterprise	28-Aug-2023 20:39	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 15:54	24-Jan-2024	27-Dec-2023

					Branch 28-Aug-2023 13:38		
6	Friends mosaic & Construction	28-Aug-2023 23:31	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 28-Aug-2023 13:30	24-Jan-2024	27-Dec-2
7	Harun Trade International	28-Aug-2023 09:26	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 18:01	24-Jan-2024	27-Dec-2023
8	M.A.S Enterprise	23-Aug-2023 22:03	Pay Order	14000.00	**Bank:** Premier Bank Limited **Branch:** Premier Bank Karwan Bazar SME 22-Aug-2023 16:37	24-Jan-2024	27-Dec-2023
9	M/S Al Wasi Enterprise	28-Aug-2023 20:27	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 15:50	24-Jan-2024	27-Dec-2023
10	M/S Chowdhury Construction	29-Aug-2023 10:07	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 059 Ring Road 28-Aug-2023 15:21	24-Jan-2024	27-Dec-2023
11	M/S HIMI BUSINESS TRADE	29-Aug-2023 08:40	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mohammadpur Town Hall Sub Branch 27-Aug-2023 17:45	24-Jan-2024	27-Dec-2023
12	M/S Marzia International	26-Aug-2023 19:48	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 24-Aug-2023 18:22	24-Jan-2024	27-Dec-2023
13	m/s monalisa	27-Aug-2023 21:37	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:14	24-Jan-2024	27-Dec-2023
14	M/s pk international	29-Aug-2023 06:04	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 27-Aug-2023 18:41	24-Jan-2024	27-Dec-2023
15	M/S UNIQUE ENTERPRISE	28-Aug-2023 23:53	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 13:50	24-Jan-2024	27-Dec-2023
16	M/S. N. ISLAM & CO	27-Aug-2023 17:02	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 16:06	24-Jan-2024	27-Dec-2023
17	M/S. Al-Arabi Enterprise	29-Aug-2023 06:48	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 15:52	24-Jan-2024	27-Dec-2023
18	M/S. Anisuzzaman	26-Aug-2023 17:08	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 13:55	24-Jan-2024	27-Dec-2023
19	M/S. Asab Enterprise	27-Aug-2023 20:07	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 18:58	24-Jan-2024	27-Dec-2023

					Branch 27-Aug-2023 15:06		
21	M/s. Hasina Enterprise	29-Aug-2023 00:01	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 11:34	24-Jan-2024	27-Dec-2023
22	M/s. Helal Enterprise	27-Aug-2023 20:07	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 27-Aug-2023 12:45	24-Jan-2024	27-Dec-2023
23	M/S. Howlader Foundation	28-Aug-2023 20:22	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:46	24-Jan-2024	27-Dec-2023
24	M/S. M R CORPORATION	29-Aug-2023 00:44	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 12:38	24-Jan-2024	27-Dec-2023
25	M/S. MAHI & CO	28-Aug-2023 20:25	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 27-Aug-2023 15:08	24-Jan-2024	27-Dec-2023
26	M/S. Margina Enterprise	24-Aug-2023 18:34	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Collegegate Branch (SJIBL) 24-Aug-2023 13:07	24-Jan-2024	27-Dec-2023
27	M/S. METRO INTERNATIONAL CORPORATION	29-Aug-2023 00:38	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 12:23	24-Jan-2024	27-Dec-2023
28	M/S. Modhumoti Enterprise	29-Aug-2023 04:14	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 099 Jhenaidah 27-Aug-2023 14:19	24-Jan-2024	27-Dec-2023
29	M/s. Nasima Enterprise	28-Aug-2023 23:47	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 13:35	24-Jan-2024	27-Dec-2023
30	M/s. National United Corporation	29-Aug-2023 00:49	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 11:01	24-Jan-2024	27-Dec-2023
31	M/s. Paragon International	27-Aug-2023 16:46	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** DILKUSHA BRANCH 24-Aug-2023 18:32	24-Jan-2024	27-Dec-2023
32	M/S. RAFI INTERNATIONAL	27-Aug-2023 08:06	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 16:38	24-Jan-2024	27-Dec-2023
33	M/S. Rafia Enterprise	29-Aug-2023 04:36	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 27-Aug-2023 18:02	24-Jan-2024	27-Dec-2023
34	M/S. Rajdhani Enterprise	27-Aug-2023 11:08	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 24-Aug-2023 15:33	24-Jan-2024	27-Dec-2023
35	M/S. Roman & Co	26-Aug-2023 01:30	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Dhanmondi Branch	24-Jan-2024	27-Dec-2023

					Branch: Principal Branch 27-Aug-2023 12:33		
37	M/S. Santa Enterprise	28-Aug-2023 06:16	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 17:57	24-Jan-2024	27-Dec-2023
38	M/S. SUNAM ENTERPRISE	29-Aug-2023 00:06	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:46	24-Jan-2024	27-Dec-2023
39	M/S. Tamanna Enterprise	28-Aug-2023 15:21	Pay Order	14000.00	**Bank:** NRB Bank Limited **Branch:** Mugda Sub Branch 190 28-Aug-2023 10:49	24-Jan-2024	27-Dec-2023
40	M/S. TUBA CONSTRUCTION	28-Aug-2023 21:31	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rajendrapur-Sub Branch 28-Aug-2023 15:52	24-Jan-2024	27-Dec-2023
41	M/S. VAI BOON ENTERPRISE	28-Aug-2023 23:51	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 28-Aug-2023 11:24	24-Jan-2024	27-Dec-2023
42	M/s. Vola Enterprise	28-Aug-2023 23:35	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 13:09	24-Jan-2024	27-Dec-2023
43	M/S.Popular Engineering & Co.	29-Aug-2023 00:35	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 12:14	24-Jan-2024	27-Dec-2023
44	MERCY ENTERPRISE	29-Aug-2023 10:44	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 16:57	24-Jan-2024	27-Dec-2023
45	NURJAHAN ENTERPRISE	28-Aug-2023 17:25	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** NAWABPUR BRANCH 27-Aug-2023 16:24	24-Jan-2024	27-Dec-2023
46	Sarkar Enterprise	23-Aug-2023 23:41	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 15:00	24-Jan-2024	27-Dec-2023
47	SELIM ENTERPRISE	26-Aug-2023 12:34	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mirpur Branch 23-Aug-2023 16:38	24-Jan-2024	27-Dec-2023
48	Sikder Construction	29-Aug-2023 11:04	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 13:47	24-Jan-2024	27-Dec-2023

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT)
1	A.K. International	472853.085
1	A.M. International	472853.085
1	ASHA TRADERS	472853.085
1	B.M. Enterprise	472853.085
1	FARIA ENTERPRISE	472853.085
1	Friends mosaic & Construction	472853.085

	M/S Al Wasi Enterprise	472853.085
1	M/S Chowdhury Construction	472853.085
1	M/S HIMI BUSINESS TRADE	472853.085
1	M/S Marzia International	472853.085
1	m/s monalisa	472853.085
1	M/s pk international	472853.085
1	M/S UNIQUE ENTERPRISE	472853.085
1	M/S. N. ISLAM & CO	472853.085
1	M/S. Al-Arabi Enterprise	472853.085
1	M/S. Anisuzzaman	472853.085
1	M/S. Asab Enterprise	472853.085
1	M/S. Farha Trade International	472853.085
1	M/s. Hasina Enterprise	472853.085
1	M/s. Helal Enterprise	472853.085
1	M/S. Howlader Foundation	472853.085
1	M/S. M R CORPORATION	472853.085
1	M/S. MAHI & CO	472853.085
1	M/S. Margina Enterprise	472853.085
1	M/S. METRO INTERNATIONAL CORPORATION	472853.085
1	M/S. Modhumoti Enterprise	472853.085
1	M/s. Nasima Enterprise	472853.085
1	M/s. National United Corporation	472853.085
1	M/s. Paragon International	472853.085
1	M/S. RAFI INTERNATIONAL	472853.085
1	M/S. Rafia Enterprise	472853.085
1	M/S. Rajdhani Enterprise	472853.085
1	M/S. Roman & Co	472853.085
1	M/S. S A TRADING CORPORATION	472853.085
1	M/S. Santa Enterprise	472853.085
1	M/S. SUNAM ENTERPRISE	472853.085
1	M/S. Tamanna Enterprise	472853.085
1	M/S. TUBA CONSTRUCTION	472853.085
1	M/S. VAI BOON ENTERPRISE	472853.085
1	M/s. Vola Enterprise	472853.085
1	M/S.Popular Engineering & Co.	472853.085
1	MERCY ENTERPRISE	472853.085
1	NURJAHAN ENTERPRISE	472853.085
1	Sarkar Enterprise	472853.085
1	SELIM ENTERPRISE	472853.085
1	Sikder Construction	472853.085

Opening Report Footer

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer

Electronically Signed TOR On	29 Aug 2023 12:22	29 Aug 2023 12:26
Comments	ok	ok

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Print Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	860389	**Invitation Reference No. :**	46.113.431.00.00.014.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Tender/Proposal Status :	**NOA Issued**		View Notice

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.114.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaiton
L1	M/S. TUBA CONSTRUCTION **(Winner)**	497740.089	472853.085	24887.004	5.000
L1	A.K. International	497740.089	472853.085	24887.004	5.000
L1	A.M. International	497740.089	472853.085	24887.004	5.000
L1	ASHA TRADERS	497740.089	472853.085	24887.004	5.000
L1	B.M. Enterprise	497740.089	472853.085	24887.004	5.000

L1	FARIA ENTERPRISE	497740.089	472853.085	24887.004	5.000
L1	Friends mosaic & Construction	497740.089	472853.085	24887.004	5.000
L1	Harun Trade International	497740.089	472853.085	24887.004	5.000
L1	M.A.S Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S Al Wasi Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S Chowdhury Construction	497740.089	472853.085	24887.004	5.000
L1	M/S HIMI BUSINESS TRADE	497740.089	472853.085	24887.004	5.000
L1	M/S Marzia International	497740.089	472853.085	24887.004	5.000
L1	m/s monalisa	497740.089	472853.085	24887.004	5.000
L1	M/s pk international	497740.089	472853.085	24887.004	5.000
L1	M/S UNIQUE ENTERPRISE	497740.089	472853.085	24887.004	5.000
L1	M/S. N. ISLAM & CO	497740.089	472853.085	24887.004	5.000
L1	M/S. Al-Arabi Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. Anisuzzaman	497740.089	472853.085	24887.004	5.000
L1	M/S. Asab Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. Farha Trade International	497740.089	472853.085	24887.004	5.000
L1	M/s. Hasina Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/s. Helal Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. Howlader Foundation	497740.089	472853.085	24887.004	5.000
L1	M/S. M R CORPORATION	497740.089	472853.085	24887.004	5.000
L1	M/S. MAHI & CO	497740.089	472853.085	24887.004	5.000
L1	M/S. Margina Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. METRO INTERNATIONAL CORPORATION	497740.089	472853.085	24887.004	5.000
L1	M/S. Modhumoti Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/s. Nasima Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/s. National United Corporation	497740.089	472853.085	24887.004	5.000
L1	M/s. Paragon International	497740.089	472853.085	24887.004	5.000
L1	M/S. RAFI INTERNATIONAL	497740.089	472853.085	24887.004	5.000
L1	M/S. Rafia Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. Rajdhani Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. Roman & Co	497740.089	472853.085	24887.004	5.000
L1	M/S. S A TRADING CORPORATION	497740.089	472853.085	24887.004	5.000
L1	M/S. Santa Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. SUNAM ENTERPRISE	497740.089	472853.085	24887.004	5.000
L1	M/S. Tamanna Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S. VAI BOON ENTERPRISE	497740.089	472853.085	24887.004	5.000
L1	M/s. Vola Enterprise	497740.089	472853.085	24887.004	5.000
L1	M/S.Popular Engineering & Co.	497740.089	472853.085	24887.004	5.000

	arkar Enterprise	497740.089	472853.085	24887.004	5.000
	SELIM ENTERPRISE	497740.089	472853.085	24887.004	5.000
L1	Sikder Construction	497740.089	472853.085	24887.004	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/S. TUBA CONSTRUCTION	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there unde and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have beer correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	16 Sep 2023 10:09	16 Sep 2023 10:10	16 Sep 2023 10:10
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 4 - Final Evaluation Report

Print Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	860389	**Invitation Reference No. :**	46.113.431.00.00.014.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Tender/Proposal Status :	**NOA Issued**		View Notice

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.114.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Konapara to Rasel Brd. of DND canal.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award

M/S. TUBA CONSTRUCTION

Post Qualification Report	Clarification on Tenders
View	Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name			
	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan

Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 4 On	16 Sep 2023 10:11	16 Sep 2023 10:11	16 Sep 2023 10:11
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x and Mozila Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x, 70.x, 71.x, 72.x, 77.x, 86.x, 113.x and Google Chrome 79.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh