

Dhaka Water Supply and Sewerage Authority

Quotation Evaluation Report

Procuring Entity : Executive Engineer, MODS Zone-5, DWASA.

Name of Tender : Construction of Intermediate Manhole at House-24, Road-65,
Gulshan-2 Under MODS Zone-5, DWASA.

Invitation Ref No. : RFQ no-46.05.0000.509.99.67.25.009

Approving Authority : Superident Engineer, Dhaka WASA, Dhaka

Submitted By : Tender Evaluation Committee (TEC-1)

Date of Submission : 3-Jun-25

Table of Contents

Sl. No.	Description	Sheet	Page #
1	Checklists showing the time spent at each stage of procurement pursuant to Rule 8(17) of PPR-08	Checklist	1-2
2	Individual Declaration of Impartiality: pursuant to Rule 8(13)(a) of PPR-08	Ind Decla	1
3	Collective Certification to Follow the Act, the Rules and others: pursuant to Rule 8(13)(b) of PPR-08	Collective Decla	1
4	Tender Evaluation Report	TEC Report	1-3
5	Annexure-1 : Check list for Preliminary Examination	Preli Exa	1-1
6	Annexure-2 : Check list for Technical Examination and Responsiveness	Tech Exa	1-1
7	Annexure-3 : Check list for Financial Evaluation	Fin Exa	1-1
8	Annexure-4 : Check list for Price Comparison	Price Comp	1-1

Checklists showing the time spent at each stage of procurement

1	Name of Tender	Construction of Intermediate Manhole at House-24, Road-65, Gulshan-2 Under MODS Zone-5, DWASA.
2	Invitation for Tender No.	RFQ no-46.05.0000.509.99.67.25.009
4	Checklists showing the time spent at each stage of procurement	Pursuant to Rule 8(17) of PPR-08, Checklists showing the time spent at each stage of procurement shall be attached to the Evaluation Reports. The considerations in Rule 8(17) of PPR-08 are:
	Rule 8(17) of PPR-08	Checklists stated under Sub-rule (18) showing the time spent at each stage starting from invitation Application, Tender or Proposal shall be attached to the Evaluation Reports by the Evaluation Committee and forwarded to the officer next to whom the Evaluation Report is to be submitted in accordance with the approval process and who will have to similarly fill in the time spent at his stage in the checklists and forward it to the Approving Authority with the Evaluation Report and other necessary Documents.
	Rule 8(18) of PPR-08	The checklists mentioned in Sub-Rule (17) shall be as Part A, Part B and Part C as applicable, of Schedule IV.
5	Part A of Schedule IV	Following this, Checklists are prepared and presented below:

Procurement Processing and Approval Procedure for Goods or Works

Procuring Entity and Description of Procurement				
1	Ministry	Local Government, Rural Development and Co-operatives.		
	Division	Local Government Division.		
2	Agency	Dhaka Water Supply and Sewerage Authority (DWASA).		
3	Procuring Entity	Executive Engineer, MODS Zone-5, DWASA.		
4	Name of the Project (if applicable)	MODS Zone-05, DWASA.		
5	Source of Funds (tick relevant boxes)	☐ Government ☐ Development ☐ Revenue ☐ Project Aid ☒ Own Funds		
6	Brief Description of Goods or Works	Construction of Intermediate Manhole with related Works.		
7	Procurement Method	Request for quotation Method (RFQ)		
Schedule of Activities				
Sl. No.	Activity (if not applicable indicate N/A)	Planned Date (as per flow chart)	Actual Date	If any delay Indicate No. of days
A	Prequalification : Not Applicable			
B	Tender for Works			
B1	Date of advertisement of IFT		26-May-25	
B2	Date of Issue of Tender Document (If different from B1 above)		26-May-25	
B3	Date of Pre-Tender meeting		Not Applicable	
B4	Date of Submission of Tenders		3-Jun-25	
B5	Date of Opening of Tenders (If different from B4)		3-Jun-25	
B6	Date of Submission of Technical Sub-Committee Report, where applicable		Not Applicable	
B7	Date of submission of Evaluation Report			
B8	Date of Approval for Award of Contract			


Slahi
03-06-2025

MD. Hossain
03/06/25

Slahi
03/06/25


Slahi
03/06/25

Slahi
03.06.2025

Schedule of Activities in PPPAP Process			
Date of Submission of Tender Evaluation Report to the Approving Authority	Planned Date (as per flow chart)	Actual Date	Delay (In days)
Project Director	Received		
Project Manager	Approved/ Reviewed		
Authorised Officer(As per DoFP):	Forwarded		
Superintending Engineer			
Secretary/Sr.SA/CAO/CRO/CTO.			
Additional Chief Engineer			
Chief Engineer/Commercial Manager			
Deputy Managing Director [.....]			
Head of Department/Directorate	Received		
Head/Chief Executive of a	Approved/ Reviewed		
- Corporation	Forwarded		
- Autonomous body (Managing Director)			
- Semi-Autonomous Body			
Board of Directors (Dhaka WASA Board)	Received		
	Approved/ Reviewed		
	Forwarded		
Ministry/Division	Received		
	Approved/ Reviewed		
	Forwarded		
CCGP	Received		
	Approved/ Reviewed		
	Forwarded		
Date of Issue of the Notification of Award (NOA) for Goods or Works			
			
S.M Towfiqur Rahman, , Executive Engineer, Pnd (Water & Hidrology) Division and Chairperson, TEC-1 Dhaka WASA.			

Individual Declaration of Impartiality





1	Name of Tender	Construction of Intermediate Manhole at House-24, Road-65, Gulshan-2 Under MODS Zone-5, DWASA.
2	RFQ reference	RFQ no-46.05.0000.509.99.67.25.009
3	Individual Declaration of Impartiality	Pursuant to Rule 13(a) of PPR-08, each member of the Evaluation Committee shall sign individually a declaration of impartiality. The provisions in Rule 13(a) of PPR-08 are:
	Rule 13 of PPR-08	The each member of the Evaluation Committee shall - (a) sign individually a declaration of impartiality in the following manner - "I (name of the Evaluation Committee member & designation) do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";
3	Individual declaration by each member of TEC	The individual declaration by each member of the Tender Evaluation Committee for IWSP is given below:

"I, Mohammed Tawhid Elahi, Executive Engineer, MODS Zone-05, Dhaka WASA and Member Secretary of TEC-01, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant";  03-06-2025		"I, Md. Motahar Hosain Deputy Director(Technical) , Bangladesh Rural Electrification Board , Dhaka & Member, TEC-1, Dhaka WASA do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant".  03/06/25
"I, Md Shafiqul Islam, Accounts Officer , Dhaka WASA & Member, Tec-1, Dhaka WASA Dhaka, do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant".  3/6/25	"I, Mohammad Abdul kader Deputy Chief, Public Information Officer , Dhaka WASA & Member TEC-1, Dhaka WASA do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant  03/06/25	"I, S.M Toufikur Rahman Executive Engineer, Pnd (Water & Hidrology) Division , Dhaka WASA & Chairperson, Tec-1 do hereby declare and confirm that I have no business or other links to any of the competing Tenderers or Applicant".  03.06.2025

Collective Certification to Follow the Act, the Rules and others

1	Name of Tender	Construction of Intermediate Manhole at House-24, Road-65, Gulshan-2 Under MODS Zone-5, DWASA.
2	RFQ reference	RFQ no-46.05.0000.509.99.67.25.009
3	Collective Certification to Follow the Act, the Rules and others	Pursuant to Rule 13(b) of PPR-08, each member of the Evaluation Committee shall sign collectively in the Tender or Proposal Evaluation Report by certifying a prescribed statement. The provisions in ITT Clause 13(b) are:
	Rule 13 of PPR-08	The each member of the Evaluation Committee shall - (b) sign collectively in the Tender or Proposal Evaluation Report, by certifying that - "The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made thereunder and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted";
3	Collective Certification by the members of TEC	The collective certification by the members of the Tender Evaluation Committee for IWSP is given below:

"The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made thereunder and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted"


 03-06-2025 Mohammed Tawhid Elahi Executive Engineer MODS Zone-05 Dhaka WASA & Member Secretary TEC-01 Dhaka WASA		 03/06/25 Mohammad Abdul kader Deputy Chief, Dhaka WASA & Member TEC-01 Dhaka WASA
 3/6/25 Md Shafiqul Islam Accounts Officer Dhaka WASA & Member TEC-01 Dhaka WASA	 03/06/25 Md. Motahar Hosain Deputy Director(Technical) & Member TEC-01 Dhaka WASA	 03.06.25 S.M. Towfiqur Rahman Executive Engineer Pnd (Water & Hidrology) Division Dhaka WASA & Chairman TEC-01 Dhaka WASA

Quotation Evaluation Report (RFQ PW1a)

1	General Information:	
1.1	Ministry	Local Government, Rural Development and Co-operatives.
1.2	Division	Local Government Division.
1.3	Agency	Dhaka Water Supply and Sewerage Authority (DWASA).
1.4	Procuring Entity Name	Executive Engineer, MODS Zone-5, DWASA.
1.5	Invitation for	Tender for Works in Single Lot.
1.6	Invitation Reference No.	RFQ no-46.05.0000.509.99.67.25.009
2	Key Information:	
2.1	Procurement Method	Request for quotation Method (RFQ)
3	Funding Information:	
3.1	Budget and Source of Funds	DWASA Revenue
4	Particular Information:	
4.1	Project/Programme Code	N/A
4.2	Project/Programme Name	MODS Zone-05, DWASA.
4.3	Tender Package No.	N/A
4.4	Tender Package Name	N/A
4.5	Tender Package Lot No.	N/A
4.6	Name of Tender	Construction of Intermediate Manhole at House-24, Road-65, Gulshan-2 Under MODS Zone-5, DWASA.
4.7	Brief Description of Works	Construction of Intermediate Manhole with related Works.
4.8	Quotation Submission Date	3-Jun-25
4.9	Quotation Submission Time	Up to 1.00 pm.
4.10	Quotation Opening Date	3-Jun-25
4.11	Quotation Opening Time	At 2.00 p.m.
5	Approval Information:	
5.1	Approval of Annual Procurement Plan	APP for the FY 2024-25 will be approved by HOPE.
5.2	Approval of Procurement Method	To be Included in RAPP as Request for quotation Method (RFQM).
5.3	Approval of Official Estimate	In accordance with the Delegation of Financial Powers (DoFP), Official Estimate has been approved by Chief Engineer, Dhaka WASA.
5.4	Approval of Tender Document	Pursuant to Rule 4(1) of PPR-08, Tender Document has been prepared using STD PW1a issued by CPTU and approved by Chief Engineer, Dhaka WASA.
6	Official Estimate:	
6.1	Preparation of Official Estimate	Prepared following the Dhaka WASA Schedule of Rates 2011.
6.2	Official Estimate in figures (Taka)	294,606.438
6.3	Official Estimate in words (Taka)	Two Lac Ninety Four Thousand Six Hundred Six and Four Three Eight Taka only.
7	Advertisement Information:	
7.1	Published in Dily Newspaper/Website of DWASA/CPTU	Not Applicable in case of RFQ
8	Quotation Opening and Evaluation	
8.1	Quotation opened and Evaluation on	Pursuant to Rule 72(2) of PPR-08, all Quotations recived by Procuring Entity have been submitted to the Chairperson of the Tender Evaluation Committee (TEC-08) for MODS Zone-05 for opening and evaluation
	Quotation opened by	The Quotations were opened by the Chairperson of the Tender Evaluation Committee (TEC-01)
8.2	Quotations Evaluated by	Pursuant to Rule 8 of PPR-08, the Tender Evaluation Committee (TEC-01) for MODS Zone-05 has been formed with the approval of Managing Director as HOPE vide memo no. 46.05.0000.212.06.002.24-130, Date 15/05/2025.
9	Tende Evaluation Procedure:	
9.1	Evaluation Procedure	Pursuant to Rule 73 of the Public Procurement Rule 2008, the Tender Evaluation Committee (TEC-1) for MODS Zone-05 has examined and evaluated all the
10	Examination of Quotations	Pursuant of Para 14 of RFQ Document, examination of quotations has been carried out and the details are attached in Annexure-1
10.1	Observation in Examination of Quotations stage	• TEC-1 has examined 03 numbers of quotations received by the Procuring Entity. • Out of which 03 numbers of Tenders are being considered as responsive in this stage of examination.
11	Technical Examination	Pursuant to Para 15 of RFQ Document, technical examination has been carried out and the details are attached in Annexure-2.
11.1	Observations in Technical Examination stage	• TEC-1 has examined 03 numbers of Quotations being considered responsive in the examination of Quotations stage. • 03 numbers of Quotations are being considered as responsive in this stage of examination.
10	Financial Evaluation	Pursuant to Para 16 of RFQ Document, financial evaluation has been carried out and the details are attached in Annexure-3.

Quotation Evaluation Report (RFQ PW1a)

10.1	Observations in Financial Evaluation stage	• TEC-1 has evaluated 03 numbers of Quotations being considered responsive in the Technical examination stage.
		• 03 numbers of Tenders are being considered as responsive in this stage of evaluation.
	Price Comparison	Pursuant to Para 15 and 16 of RFQ Document, price comparison has been carried out and the details are attached in Annexure-4.
	Observations in Price Comparison stage	• TEC has evaluated 03 numbers of Quotations being considered responsive in the Financial Evaluation stage
		• In this stage of evaluation, the Quotationer M/S.Raihan International became the lowest Evaluated Responsive Quotation, the Quotation Price of which is 290546.738 (Taka Two lac Ninety Thousand Five Hundred Forty Six and Seven Three Eight) only.
	Recommendations	TEC-1 recommends to accept the Quotation of M/S.Raihan International having Quotation Price Tk= 290546.74 (Taka Two lac Ninety Thousand Five Hundred Forty Six and Seven Three Eight) only.
22	Submission:	
22.1	Submitted to	The approving authority.
22.2	Approving Authority	Superident Engineer,Dhaka WASA, Dhaka
22.3	Date of submission	3-Jun-25


 03-06-2025
 Mohammed Tawhid Elahi
 Executive Engineer
 MODS Zone-05
 Dhaka WASA & Member Secretary
 TEC-01
 Dhaka WASA


 03/06/25
 Mohammad Abdul kader
 Deputy Chief,
 Public Information Officer ,
 Dhaka WASA & Member
 TEC-01
 Dhaka WASA


 03/06/25
 Md Shafiqul Islam
 Accounts Officer
 Dhaka WASA & Member
 TEC-01
 Dhaka WASA


 03/06/25
 Md. Motahar Hosain
 Deputy Director(Technical)
 & Membe TEC-01
 Dhaka WASA


 03.06.2025
 S.M Toufiqur Rahman
 Executive Engineer
 Pnd (Water & Hidrology) Division
 Dhaka WASA & Chairman
 TEC-01
 Dhaka WASA

Check list for Financial Evaluation

1	Name of Tender	Construction of Intermediate Manhole at House-24, Road-65, Gulshan-2 Under MODS Zone-5,DWASA.
2	RFQ reference	RFQ no-46.05.0000.509.99.67.25.009
3	Financial Evaluation Procedure	Pursuant to ITT Clause 32, Financial Evaluation has been carried out by TEC-IWSP. The considerations in ITT Clause 32 are:
	ITT Clause 32.1	Thirdly the TEC, pursuant to Rule 98 of the Public Procurement Rule 2008, will evaluate each Tender that has been determined, up to this stage of the evaluation, to be responsive to the mandatory requirements set out in the Tender Document
	ITT Clause 32.2	The TEC shall confirm that the above documents and information have been provided in the Tender and the completeness of the documents and compliance of instructions given in corresponding ITT Clauses shall be verified, failing which the tender shall be considered as non-responsive.
		To evaluate a Tender, The TEC will consider the following:
		(a) the Tender price as stated under ITT Clause 13;
		(b) Adjustments for correction of arithmetical errors pursuant to ITT clause 31.
4	Observations	

5 Check list for Financial Examination:

ITT Clause	Clause Description	1	2	3
		M/S. Raihan International	M/S. Alif & Abid Brothers	M/S. Ranu Enterprise
1	2	3	4	5
	Acceptance for evaluation in this phase	Acceptable	Acceptable	Acceptable
	Verification of the Bill Of Quantities	Verified	Verified	Verified
	Quotation Price (Tk) as per Quotation Submission Letter			
	All applicable taxes, CD, VAT and other levies payable by the Contractor shall be included	Included	Included	Included
	Adjustments for correction of arithmetical errors:			
	Arithmetical errors discovered	No	No	No
	Corrected Quotation Price (Tk)	290,546.74	294,146.74	298,946.74
	Responsiveness up to this stage	Responsive	Responsive	Responsive








Check list for Technical Examination and Responsiveness

Annexure-2

1	Name of Tender	Construction of Intermediate Manhole at House-24, Road-65, Gulshan-2 Under MODS Zone-5,DWASA.
2	RFQ reference	RFQ no-46.05.0000.509.99.67.25.009
3	Technical examination Quotation Procedure	Pursuant to ITT Clause 29, Technical examination has been carried out by TEC-8 The considerations in ITT Clause 29 are:
	ITT Clause 29.1	Only those Tenders surviving preliminary examination need to be examined in this phase.
	ITT Clause 29.2	Secondly, the TEC will examine the adequacy and authenticity of the documentary evidence as stated under ITT Clause 15.
	ITT Clause 29.3	The TEC will further examine the terms and conditions specified in Section 7: General Specifications and Section 8: Particular Specifications.
	ITT Clause 29.4	If after the examination, TEC determines that the Tender has complied the terms and conditions and the technical aspects, set out in ITT Sub Clause 29.2 & 29.3, it shall be considered
4	Observations	• Tenders surviving preliminary examination has been examined • The details are presented in the following check list:

ITT Clause	Clause Description	1	2	3
		M/S.Raihan International	M/S.Alif & Abid Brothers	M/S. Ranu Enterprise
1	2	3	4	5
15	Acceptance for evaluation in this phase	Accepted	Accepted	Accepted
	Examination of adequacy and authenticity of the documentary evidence as bellow	Adequate and authentic	Adequate and authentic	Adequate and authentic
	Verification of the documentary evidence that has met all the requirements in regards to Specification of the works, without any material deviation or reservation.	OK	OK	Ok
	Compliance of the terms and conditions and the technical aspects and Responsiveness	Compliance and Responsive	Compliance and Responsive	Compliance and Responsive









Price Comparison of Quotations


1	Name of Tender	Construction of Intermediate Manhole at House-24, Road-65, Gulshan-2 Under MODS Zone-5, DWASA.
2	Invitation for Tender No.	RFQ no-46.05.0000.509.99.67.25.009
3	Price Comparison Procedure	Pursuant to ITT Clause 33, Price Comparison has been carried out by TEC-8 The considerations in ITT Clause 33 are:
	ITT Clause 33.1	The TEC will compare all responsive Tenders to determine the lowest-evaluated Tender, in accordance with ITT Clause 32.
	ITT Clause 34.1	No negotiations shall be held during the Tender evaluation or award with the lowest or any other Tenderer pursuant to Rule 99 of the Public Procurement Rules, 2008.
	Observations	- Tenders being responsive in the financial evaluation stage have been compared. - The Official Estimate 294606.438 - Price comparison is presented in the following table:


SL	Name of the Responsive Tenderer	Tender Price	Percent Less/Above/At Par		Rank
1	M/S. Raihan International	290,546.74	-1.38	% Less	
2	M/S. Alif & Abid Brothers	294,146.74	-0.16	% Less	
3	M/S. Ranu Enterprise	298946.738	1.47	% Above	


 03-06-2025
 Mohammed Tawhid Elahi
 Executive Engineer
 Water (R&D) Division-2
 TEC-01
 Dhaka WASA
 0


 03/06/25
 Mohammad Abdul kader
 Deputy Chief,
 Public Information Officer,
 Dhaka WASA & Member
 TEC-01
 Dhaka WASA


 03/06/25
 Md Shafiqul Islam
 Accounts Officer
 Dhaka WASA & Member
 TEC-01
 Dhaka WASA


 03/06/25
 Md. Motahar Hosain
 Deputy Director(Technical)
 & Member TEC-01
 Dhaka WASA


 03-06-2025
 S.M Toufiqur Rahman
 Executive Engineer
 Pnd (Water & Hidrology) Division
 Dhaka WASA & Chairman
 TEC-01
 Dhaka WASA