



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ
ব্যবস্থাপনা পরিচালকের কার্যালয়
জনতথ্য বিভাগ, ঢাকা ওয়াসা
৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫



উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র

স্মারক নং-৪৬.১১৩.১০৩.০০.০৫০.২০১৫/৯৩৪জ:ত:

তারিখ: ০৮/১০/২০২৩

বরাবর

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

Saidabad Water Treatment Plant (Manitenance),

ঢাকা ওয়াসা।



বিষয় : টেন্ডার/ডিসপ্লো/বিজ্ঞপ্তি/ বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেন্ডার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসঙ্গে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপঃ

ক্রঃনং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
১।	The Bangladesh Today	০৬.১০.২০২৩	৩৪৭/২৩
২।	দৈনিক মানবকণ্ঠ	০৭.১০.২০২৩	"
৩।	দৈনিক আমাদের অর্থনীতি	০৬.১০.২০২৩	"

সংযুক্তি : বর্ণনামতে।

HE(M)
০৮/১০/২৩
সৈয়দ মোস্তফা তারেক
নির্বাহী প্রকৌশলী
সরবরাহ পানি সেকশন (কোলাকোলা)
ঢাকা ওয়াসা।

০৮/১০/২৩
এ. এম. মোস্তফা তারেক
উপ-প্রধান জনতথ্য কর্মকর্তা
ঢাকা ওয়াসা।



DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com



শেখ হাসিনার কল্যাণিত
গ্রাম শহরের উন্নতি

Memo No: 46.113.431.00.00.01.2023-24.181

Date: 05/10/2023

e-Tender Notice

Sl No	Tender ID (from e-GP Portal)	Tender Reference	Name of Tender
1.	883612	46.113.431.00.00.039.2023	Re-Construction of retention wall East side of swtp Phase-I
2.	883291	46.113.431.00.00.038.2023	Construction of boundary wall Fencing/Berbed Wire for the East-North side of SWTP Phase-I
3.	883176	46.113.431.00.00.096.2023	Supply of Mechanical Consumable item for maintenance purpose of SWTP Phase-2.
4.	881998	46.113.431.00.00.05.2023	Construction of the collapsed retention wall infront of SWTP phase-I Quater SWTP Phase-1.
5.	881963	46.113.431.00.00.053.2023	Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump.
6.	881958	46.113.431.00.00.053.2023	Supply, Installation and commissioning of RTU Unit with accessories for connecting the existing Electromagnetic FLOWmeter of CWTP with SWTP transmission network SCADA System.
7.	881956	46.113.431.00.00.035.2023	Supply, Installation and commissioning of PLC based RTU Telemetry panel & SCADA System for the Automation of SWIP Chambers under different MODS zone connected with e-PRV of transmission network (Package-03)
8.	881932	46.113.431.00.00.044.2023	Renovation of top floor slab (water proofing) at Admin building of SWIP.
9.	881863	46.113.431.00.00.052.2023	Supply of Digital display, lighting & other accessories level I of admin building at SWTP Phase-1.

ওয়ার্ড-জ : ৩৪৭/২০২৩

DG-292/23 (6" X 4)

(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

০৭/১০/২০২৩

A press conference was held yesterday in Khulna on the occasion of International Conference on 'Biotechnology in Sustainable Development'. Photo : TB7



Dhaka Water Supply and Sewerage Authority Office of the Executive Engineer

Saidabad Water Treatment Plant (Maintenance)

Dhaka WASA, Dhalpur, Dhaka-1204

e-mail: ee.swtp.mn@gmail.com



শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

Memo No: 46.113.431.00.00.01.2023-24.181


Date : 05/10/2023

e-Tender Notice

Sl No.	Tender ID (from e-GP Portal)	Tender Reference	Name of Tender
1.	883612	46.113.431.00.00.039.2023	Re-Construction of retention wall East side of SWTP Phase-1.
2.	883291	46.113.431.00.00.038.2023	Construction of boundary wall fencing/Berberd Wire for the East-North side of SWTP Phase-1.
3.	883176	46.113.431.00.00.096.2023	Supply of Mechanical Consumable item for maintenance purpose of SWTP phase-2.
4.	881998	46.113.431.00.00.05.2023	Construction of the collapsed retention wall in front of SWTP phase-1 Quarter SWTP phase-1.
5.	881963	46.113.431.00.00.053.2023	Supply, installation, commissioning of e-flow meter and integration with Saidabad SCADA software near Soritola Pump.
6.	881958	46.113.431.00.00.053.2023	Supply, Installation and commissioning of RTU Unit with accessories for connecting the existing Electromagnetic Flowmeter of CWTP with SWTP transmission network SCADA System.
7.	881956	46.113.431.00.00.035.2023	Supply, Installation and commissioning of PLC based RTU Telemetry Panel & SCADA System for the Automation of SWIP Chambers under different MODS zone connected with e-PRV of transmission network (Package-03).
8.	881932	46.113.431.00.00.044.2023	Renovation of top floor slab (water proofing) at Admin building of SWTP.
9.	881863	46.113.431.00.00.052.2023	Supply of Digital display, lighting & other accessories level 1 of admin building at SWTP Phase-1.

ওয়াসা-জ:ত: ৩৪৭/২০২৩

GD-1731/23 (6x4)


(Syed Mostakim Hossain)

Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

Bangladesh Today

06/10/2023