

ওয়াসা

ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ

ব্যবস্থাপনা পরিচালকের কার্যালয়

জনতথ্য বিভাগ, ঢাকা ওয়াসা

৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫

স্মারক নং-৪৬.১১৩.১০৩.০০.০০.০৫০.২০১৫/১০৯৩জ:ত:

তারিখ: ২৫/০৯/২০২৫

বরাবর

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

Saidabad WTP (Maintenance),

ঢাকা ওয়াসা।

বিষয় : টেন্ডার/ডিসপেন্স/বিজ্ঞপ্তি/বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেন্ডার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসংগে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপঃ

ক্রঃনং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
১।	The Bangladesh Today	২৫/০৯/২০২৫	৩৯১/২০২৫
২।	দৈনিক মানবকণ্ঠ	২৫/০৯/২০২৫	"
৩।	দৈনিক আমাদের সময়	২৫/০৯/২০২৫	"


সংযুক্তি : বর্ণনামতে।

PA

স্বাক্ষর করা।



১৬-৫১-২৫



মোঃ আবদুল কাদের
উপ-প্রধান জনতথ্য কর্মকর্তা

ঢাকা ওয়াসা।



DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com

Memo No: 46.113.431.00.00.132.2025-26.069

Date: 22/09/2025

e-Tender Notice

SL No	Tender ID	Name of the Tender	Procurement Method	Tender Publication Date & Time	Tender Opening Date & Time
1	1154390	Repair, Maintenance & Painting Work of Secondary Wall at SWTP Compound (West Side).	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:57	07-Oct-2025 BST-12:00
2	1154388	Construction of Spiral Barbed Wire at SWTP (South-East Corner of Phase-1) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:49	07-Oct-2025 BST-12:00
3	1154197	Construction of Bituminous Road From Archive Building to Sub-Station of SWTP.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:47	07-Oct-2025 BST-12:00
4	1154386	Construction of Spiral Barbed Wire at SWTP (South Side of Phase-1) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:45	07-Oct-2025 BST-12:00
5	1154385	Re-Construction of RCC Copping Over The Existing Boundary Wall South Side at SWTP Phase-1.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:39	07-Oct-2025 BST-12:00
6	1154383	Re-Construction of RCC Copping Over The Existing Boundary Wall South-East Corner at SWTP Phase-1.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:33	07-Oct-2025 BST-12:00
7	1154381	Construction of Boundary Wall On The Eastern Side of The Council Bridge at DND Canal.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:26	07-Oct-2025 BST-12:00
8	1154393	Construction of Fencing & Grill for Protection of Butterfly Valve for Water Transmission Network of SWTP.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:14	07-Oct-2025 BST-12:00
9	1154392	Construction of Spiral Barbed Wire at SWTP (In Front of Officers Quarter-2) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:08	07-Oct-2025 BST-12:00
10	1154280	Repair, Maintenance & Painting Work of Secondary Wall at SWTP Compound (East Side).	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:03	07-Oct-2025 BST-12:00
11	1154642	Procurement of 500 Metric Ton Aluminum Sulphate [(Water Soluble AL ₂ O ₃ Minm. 17%) for water treatment of SWTP (Phase-1) Package-01/2025-26].	Open Tendering Method (OTM)	22-Sep-2025 BST-22:46	14-Oct-2025 BST-12:00

This is an online tender, where only e-Tender will be accepted in e-GP portal and no offline/hard copy will be accepted. To submit e-tender, registration on e-GP systems portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-tender documents from the National e-GP system portal have to be deposited online through any branches of registered bank. Further information and guidelines are available in the National e-GP system portal and from e-GP help desk (helpdesk@eprocure.gov.bd).

ওয়াসা- জ:ত: ৩৯১/২০২৫

Bangladesh Today
25/09/2025

GD-1115/25 (8 x 4)

Rajib Ahmed
22-09-25

Rajib Ahmed
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

G

Dhaka Water Supply & Sewerage Authority

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204
e-mail: ee.swtp.mn@gmail.com

Date: 22/09/2025


Memo No: 46.113.431.00.00.132.2025-26.069

e-Tender Notice

Sl No	Tender ID	Name of the Tender	Procurement Method	Tender Publication Date & Time	Tender Opening Date & Time
1	1154390	Repair, Maintenance & Painting Work of Secondary Wall at SWTP Compound (West Side).	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:57	07-Oct-2025 BST 12:00
2	1154388	Construction of Spiral Barbed Wire at SWTP (South-East Corner of Phase-1) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:49	07-Oct-2025 BST 12:00
3	1154197	Construction of Bituminous Road From Archive Building to Sub-Station of SWTP.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:47	07-Oct-2025 BST 12:00
4	1154386	Construction of Spiral Barbed Wire at SWTP (South Side of Phase-1) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:45	07-Oct-2025 BST 12:00
5	1154385	Re-Construction of RCC Copping Over The Existing Boundary Wall South Side at SWTP Phase-1.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:39	07-Oct-2025 BST 12:00
6	1154383	Re-Construction of RCC Copping Over The Existing Boundary Wall South-East Corner at SWTP Phase-1.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:33	07-Oct-2025 BST 12:00
7	1154381	Construction of Boundary Wall On The Eastern Side of The Council Bridge at DND Canal.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:26	07-Oct-2025 BST 12:00
8	1154393	Construction of Fencing & Grill for Protection of Butterfly Valve for Water Transmission Network of SWTP.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:14	07-Oct-2025 BST 12:00
9	1154392	Construction of Spiral Barbed Wire at SWTP (In Front of Officers Quarter-2) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:08	07-Oct-2025 BST 12:00
10	1154280	Repair, Maintenance & Painting Work of Secondary Wall at SWTP Compound (East Side).	Limited Tendering Method (LTM)	22-Sep-2025 BST 23:03	07-Oct-2025 BST 12:00
11	1154642	Procurement of 500 Metric Ton Aluminum Sulphate [(Water Soluble AL ₂ O ₃ Minm. 17%) for water treatment of SWTP (Phase-1) Package-01/2025-26].	Open Tendering Method (OTM)	22-Sep-2025 BST 22:46	14-Oct-2025 BST 12:00

This is an online Tender, where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System portal have to be deposited online through any registered Bank's branches of registered bank. Further information and guidelines are available in the National e-GP System Portal and from e-GP help desk (helpdesk@eprocure.gov.bd)

স্বাক্ষর


22-09-25

Rajib Ahmed

Executive Engineer

Saidabad WTP (Maintenance)


Dhaka WASA

ওয়াসা-জ : ত : ৩৯১/২০২৫

DG-289/25 (8" X 4)

উপ-প্রধান জনতথ্য কর্মকর্তা

ঢাকা ওয়াসা।



১৬-১১-২৫

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com

Memo No: 46.113.431.00.00.132.2025-26.069

Date: 22/09/2025

e-Tender Notice


SL No.	Tender ID	Name of the Tender	Procurement Method	Tender Publication Date & Time	Tender Opening Date & Time
1	1154390	Repair, Maintenance & Painting Work of Secondary Wall at SWTP Compound (West Side).	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:57	07-Oct-2025 BST-12:00
2	1154388	Construction of Spiral Barbed Wire at SWTP (South-East Corner of Phase-1) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:49	07-Oct-2025 BST-12:00
3	1154197	Construction of Bituminous Road From Archive Building to Sub-Station of SWTP.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:47	07-Oct-2025 BST-12:00
4	1154386	Construction of Spiral Barbed Wire at SWTP (South Side of Phase-1) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:45	07-Oct-2025 BST-12:00
5	1154385	Re-Construction of RCC Copping Over The Existing Boundary Wall South Side at SWTP Phase-1.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:39	07-Oct-2025 BST-12:00
6	1154383	Re-Construction of RCC Copping Over The Existing Boundary Wall South-East Corner at SWTP Phase-1.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:33	07-Oct-2025 BST-12:00
7	1154381	Construction of Boundary Wall On The Eastern Side of The Council Bridge at DND Canal.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:26	07-Oct-2025 BST-12:00
8	1154393	Construction of -Fencing & Grill for Protection of Butterfly Valve for Water Transmission Network of SWTP.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:14	07-Oct-2025 BST-12:00
9	1154392	Construction of Spiral Barbed Wire at SWTP (In Front of Officers Quarter-2) To Enhance Plant Security and KPI Compliance.	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:08	07-Oct-2025 BST-12:00
10	1154280	Repair, Maintenance & Painting Work of Secondary Wall at SWTP Compound (East Side).	Limited Tendering Method (LTM)	22-Sep-2025 BST-23:03	07-Oct-2025 BST-12:00
11	1154642	Procurement of 500 Metric Ton Aluminum Sulphate [(Water Soluble AL ₂ O ₃ Minm. 17%) for water treatment of SWTP (Phase-1) Package-01/2025-26].	Open Tendering Method (OTM)	22-Sep-2025 BST-22:46	14-Oct-2025 BST-12:00

This is an online tender, where only e-Tender will be accepted in e-GP portal and no offline/hard copy will be accepted. To register for e-tender, registration on e-GP systems portal (<http://www.eproure.gov.bd>) is required. The fees for downloading the e-documents from the National e-GP system portal have to be deposited online through any branches of registered bank. Information and guidelines are available in the National e-GP system portal and from e-GP help desk (ask@eprocure.gov.bd).

ত: ৩৯১/২০২৫

২৫ (৮'x৪)

২৫/০৯/২০২৫


22-09-25

Rajib Ahmed
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

G