# Tender/Proposal Opening Report 1

## Tender/Proposal Detail

| | | | |
|---|---|---|---|
| Tender/Proposal ID : | 1058959 | Invitation Reference No. : | 46.113.431.00.00.146.2023-24 |
| Closing Date and Time : | 21-Jan-2025 12:00 | Opening Date and Time : | 21-Jan-2025 12:00 |
| Procuring Entity : | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | | |
| Brief : | Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

## Tender Opening Report 1

| | | | |
|---|---|---|---|
| Ministry Name : | Ministry of Local Government, Rural Development and Co-operatives | Division Name : | Local Government Division |
| Organization/Agency Name : | Dhaka Water Supply and Sewerage Authority (DWASA) | Procuring Entity : | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| Tender/Proposal Package No. and Description : | 46.05.0000.431.20.045.24 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |
| Lot No. and Description : | 1 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

## Procurement Data

| Procurement Type | Funding By | Budget Type | Method |
|---|---|---|---|
| NCT | own fund | Own Fund | Limited Tendering Method |

## Procurement Plan

| Approving Authority | Approval Status |
|---|---|
| Name: MD. ABDUS SALAM BAPARY<br>Designation: Chief Engineer<br>Role: AO<br>Office Name: Office of the EE, SWTP (maintenance) Division, Dhaka WASA<br>Organization: Dhaka Water Supply and Sewerage Authority (DWASA) | Approved |

## Advertisement details

| Newspaper Name | Newspaper Date | URL Page | URL Publishing Date |
|---|---|---|---|
| No Records Found | | | |

## Tender/Proposal Date and Time

| Date and Time of Publishing | Date and Time of Closing |
|---|---|
| 06-Jan-2025 20:00 | 21-Jan-2025 12:00 |

## Opening Date and Time

| Original Date and Time |
|---|
| 21-Jan-2025 12:00 |

## Tender/Proposal Document

| Documents Sold/Downloaded | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
|---|---|---|---|
| 51 | 51 | 0 | 1 |

## TOC Members

| | | |
|---|---|---|
| Committee Members | Syed Shihabur Rahman | Md. Moshiur Rahman Bhuiyan |
| Committee Role | Chairperson | Member Secretary |
| Designation | Executive Engineer | Assistant Engineer |
| PE Office | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| Electronically Signed TOR On | 21 Jan 2025 12:33 | 21 Jan 2025 12:33 |
| Comments | ok | ok |

# ender Opening Report 2

## Tender/Proposal Detail

| | | | |
|---|---|---|---|
| Tender/Proposal ID : | 1058959 | Invitation Reference No. : | 46.113.431.00.00.146.2023-24 |
| Closing Date and Time : | 21-Jan-2025 12:00 | Opening Date and Time : | 21-Jan-2025 12:00 |
| Procuring Entity : | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | | |
| Brief : | Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

## Tender Opening Report 2

| | | | |
|---|---|---|---|
| Ministry Name : | Ministry of Local Government, Rural Development and Co-operatives | Division Name : | Local Government Division |
| Organization/Agency Name : | Dhaka Water Supply and Sewerage Authority (DWASA) | Procuring Entity : | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| Tender Package No. and Description : | 46.05.0000.431.20.045.24 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |
| Lot No. and Description : | 1 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

## Tender Date and Time

| Date and Time of Publishing | Date and Time of Closing | Date and Time of Opening | Tender Validity Date | Tender Security Validity Date |
|---|---|---|---|---|
| 06-Jan-2025 20:00 | 21-Jan-2025 12:00 | 21-Jan-2025 12:00 | 21-May-2025 | 18-Jun-2025 |

## Tender Document

| Documents Sold | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
|---|---|---|---|
| 51 | 51 | 0 | 1 |

| S. No. | Name of Tenderer / Consultant | Date and Time of Submission | Tender Security Type | Tender Security Amount | Name of Bank & Branch, Date of Issue | Tender Security Valid upto (Date) | Tender Validity upto (Date) |
|---|---|---|---|---|---|---|---|
| 1 | A.K. International | 20-Jan-2025 20:24 | Pay Order | 10000.00 | **Bank:** Uttara Bank Limited **Branch:** North Shahjahanpur Branch (UBL) 19-Jan-2025 17:59 | 18-Jun-2025 | 21-May-2025 |
| 2 | A.M. International | 20-Jan-2025 21:22 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Aganagar Branch 19-Jan-2025 17:51 | 18-Jun-2025 | 21-May-2025 |
| 3 | Asha Traders | 21-Jan-2025 01:35 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Postogola Sub Branch 19-Jan-2025 13:20 | 18-Jun-2025 | 21-May-2025 |
| 4 | B.M. Enterprise | 20-Jan-2025 16:58 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Aganagar Branch 19-Jan-2025 16:52 | 18-Jun-2025 | 21-May-2025 |
| 5 | Express Enterprise | 20-Jan-2025 23:09 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Branch 19-Jan-2025 14:26 | 18-Jun-2025 | 21-May-2025 |
| 6 | jahir enterprise | 19-Jan-2025 18:58 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 13:14 | 18-Jun-2025 | 21-May-2025 |
| 7 | M/S Al Wasi Enterprise | 20-Jan-2025 21:47 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Aganagar Branch 19-Jan-2025 11:49 | 18-Jun-2025 | 21-May-2025 |
| 8 | M/S AL-HASIB INTERNATIONAL | 20-Jan-2025 18:02 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Postogola Sub Branch 19-Jan-2025 18:44 | 18-Jun-2025 | 21-May-2025 |
| 9 | M/S DHAKA ENTERPRISE-2 | 19-Jan-2025 19:31 | Pay Order | 10000.00 | **Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 19-Jan-2025 16:40 | 18-Jun-2025 | 21-May-2025 |
| 10 | M/S Jannat Construction | 20-Jan-2025 00:51 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Khilgaon Taltola Sub Branch 16-Jan-2025 13:45 | 18-Jun-2025 | 21-May-2025 |
| 11 | M/s M.R Traders | 20-Jan-2025 02:25 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Aganagar Branch 19-Jan-2025 16:30 | 18-Jun-2025 | 21-May-2025 |
| 12 | M/S Madina Trading Corporation | 21-Jan-2025 10:24 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Kaliganj Gazipur Sub-Branch 20-Jan-2025 17:39 | 18-Jun-2025 | 21-May-2025 |

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 13 | M/S MONAMI ENTERPRISE | 20-Jan-2025 23:15 | Pay Order | 10000.00 | **Bank:** Shahjalal Islami Bank Limited **Branch:** Shahjalal Islami Bank PLC(HO) 20-Jan-2025 17:47 | 18-Jun-2025 | 21-May-2025 |
| 14 | M/S Mousumi Traders | 17-Jan-2025 11:42 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 14:01 | 18-Jun-2025 | 21-May-2025 |
| 15 | M/s Newtral Builders | 18-Jan-2025 11:18 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 14:49 | 18-Jun-2025 | 21-May-2025 |
| 16 | M/s pk international | 20-Jan-2025 10:51 | Pay Order | 10000.00 | **Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 13-Jan-2025 12:56 | 18-Jun-2025 | 21-May-2025 |
| 17 | M/S Razib & Co | 20-Jan-2025 22:12 | Pay Order | 10000.00 | **Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Jan-2025 14:18 | 18-Jun-2025 | 21-May-2025 |
| 18 | M/S SHADIN ENTERPRISE | 20-Jan-2025 19:37 | Pay Order | 10000.00 | **Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 19-Jan-2025 16:05 | 18-Jun-2025 | 21-May-2025 |
| 19 | M/S UNIQUE ENTERPRISE | 18-Jan-2025 09:46 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 15-Jan-2025 13:00 | 18-Jun-2025 | 21-May-2025 |
| 20 | M/s Zaman Traders | 16-Jan-2025 01:36 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 14-Jan-2025 15:11 | 18-Jun-2025 | 21-May-2025 |
| 21 | M/S. N. ISLAM & CO | 18-Jan-2025 07:47 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 15-Jan-2025 12:40 | 18-Jun-2025 | 21-May-2025 |
| 22 | M/S. Al-Arabi Enterprise | 20-Jan-2025 17:50 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Aganagar Branch 19-Jan-2025 19:05 | 18-Jun-2025 | 21-May-2025 |
| 23 | M/S. ALAM BROTHERS & ENGINEERING | 18-Jan-2025 08:10 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Khilgaon Taltola Sub Branch 15-Jan-2025 12:53 | 18-Jun-2025 | 21-May-2025 |
| 24 | M/S. Ali Jan Builders | 17-Jan-2025 12:28 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 15:02 | 18-Jun-2025 | 21-May-2025 |
| 25 | M/S. FARIDA AND EVA CONSTRUCTION | 20-Jan-2025 06:47 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 19-Jan-2025 11:23 | 18-Jun-2025 | 21-May-2025 |
| 26 | M/s. Hasina Enterprise | 15-Jan-2025 21:43 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Khilgaon Taltola Sub Branch 15-Jan-2025 15:02 | 18-Jun-2025 | 21-May-2025 |
| 27 | M/s. Helal Enterprise | 17-Jan-2025 13:58 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 13:54 | 18-Jun-2025 | 21-May-2025 |
| 28 | M/S. Hossain Enterprise | 15-Jan-2025 01:08 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 14-Jan-2025 16:08 | 18-Jun-2025 | 21-May-2025 |
| 29 | M/S. Iftekhar & Brothers | 15-Jan-2025 21:47 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 15-Jan-2025 13:16 | 18-Jun-2025 | 21-May-2025 |
| 30 | M/S. Joyonti Traders | 17-Jan-2025 20:11 | Pay Order | 10000.00 | **Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 16-Jan-2025 14:48 | 18-Jun-2025 | 21-May-2025 |
| 31 | M/S. M R CORPORATION | 19-Jan-2025 21:39 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Khilgaon Taltola Sub Branch 19-Jan-2025 19:13 | 18-Jun-2025 | 21-May-2025 |
| 32 | M/S. Maa Sufia Enterprise | 17-Jan-2025 14:38 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 12:03 | 18-Jun-2025 | 21-May-2025 |
| 33 | M/S. MAHI & CO | 20-Jan-2025 21:23 | Pay Order | 10000.00 | **Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 20-Jan-2025 11:34 | 18-Jun-2025 | 21-May-2025 |

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 34 | M/S. MANDA ENTERPRISE | 19-Jan-2025 20:27 | Pay Order | 10000.00 | **Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 16-Jan-2025 18:36 | 18-Jun-2025 | 21-May-2025 |
| 35 | M/S. METRO INTERNATIONAL CORPORATION | 15-Jan-2025 21:57 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Khilgaon Taltola Sub Branch 15-Jan-2025 15:02 | 18-Jun-2025 | 21-May-2025 |
| 36 | M/S. MITHU AND BROTHERS | 20-Jan-2025 19:22 | Pay Order | 10000.00 | **Bank:** Southeast Bank Limited **Branch:** Joydebpur Branch 19-Jan-2025 14:46 | 18-Jun-2025 | 21-May-2025 |
| 37 | M/s. Nasima Enterprise | 15-Jan-2025 01:05 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 14-Jan-2025 15:10 | 18-Jun-2025 | 21-May-2025 |
| 38 | M/s. National United Corporation | 21-Jan-2025 10:07 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Khilgaon Taltola Sub Branch 15-Jan-2025 17:31 | 18-Jun-2025 | 21-May-2025 |
| 39 | M/S. Rafia Enterprise | 21-Jan-2025 02:41 | Pay Order | 10000.00 | **Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 12-Jan-2025 19:19 | 18-Jun-2025 | 21-May-2025 |
| 40 | M/S. Roman & Co | 19-Jan-2025 23:21 | Pay Order | 10000.00 | **Bank:** Export Import Bank of Bangladesh Limited **Branch:** Dhanmondi Branch 15-Jan-2025 18:17 | 18-Jun-2025 | 21-May-2025 |
| 41 | M/S. SAIF & SONS | 21-Jan-2025 07:45 | Pay Order | 10000.00 | **Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 19-Jan-2025 18:50 | 18-Jun-2025 | 21-May-2025 |
| 42 | M/S. TUBA CONSTRUCTION | 20-Jan-2025 20:33 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Aganagar Branch 19-Jan-2025 18:18 | 18-Jun-2025 | 21-May-2025 |
| 43 | M/s. Vola Enterprise | 15-Jan-2025 21:40 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 15-Jan-2025 16:48 | 18-Jun-2025 | 21-May-2025 |
| 44 | M/S.Popular Engineering & Co. | 18-Jan-2025 08:00 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Khilgaon Taltola Sub Branch 15-Jan-2025 15:03 | 18-Jun-2025 | 21-May-2025 |
| 45 | M/S.Tahin Construction | 20-Jan-2025 06:12 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 19-Jan-2025 12:47 | 18-Jun-2025 | 21-May-2025 |
| 46 | MERCY ENTERPRISE | 21-Jan-2025 10:35 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 19-Jan-2025 13:29 | 18-Jun-2025 | 21-May-2025 |
| 47 | Mondol Traders | 17-Jan-2025 12:43 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 11:45 | 18-Jun-2025 | 21-May-2025 |
| 48 | MUN MUN ENTERPRISE | 15-Jan-2025 23:57 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 15-Jan-2025 13:31 | 18-Jun-2025 | 21-May-2025 |
| 49 | NADIYA ENTERPRISE | 19-Jan-2025 22:16 | Pay Order | 10000.00 | **Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 14-Jan-2025 15:58 | 18-Jun-2025 | 21-May-2025 |
| 50 | Sikder Construction | 21-Jan-2025 09:57 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 20-Jan-2025 13:46 | 18-Jun-2025 | 21-May-2025 |
| 51 | sr construction | 19-Jan-2025 19:41 | Pay Order | 10000.00 | **Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 16-Jan-2025 13:18 | 18-Jun-2025 | 21-May-2025 |

**Opening Report Header**

| S. No | Name of Tenderer | Quoted Amount (in BDT) |
|---|---|---|
| 1 | A.K. International | 473113.782 |
| 1 | A.M. International | 473113.782 |
| 1 | Asha Traders | 473113.782 |
| 1 | B.M. Enterprise | 473113.782 |
| 1 | Express Enterprise | 473113.782 |

| | | |
|---|---|---|
| 1 | jahir enterprise | 473113.782 |
| 1 | M/S Al Wasi Enterprise | 473113.782 |
| 1 | M/S AL-HASIB INTERNATIONAL | 473113.782 |
| 1 | M/S DHAKA ENTERPRISE-2 | 473113.782 |
| 1 | M/S Jannat Construction | 473113.782 |
| 1 | M/s M.R Traders | 473113.782 |
| 1 | M/S Madina Trading Corporation | 473113.782 |
| 1 | M/S MONAMI ENTERPRISE | 473113.782 |
| 1 | M/S Mousumi Traders | 473113.782 |
| 1 | M/s Newtral Builders | 473113.782 |
| 1 | M/s pk international | 473113.782 |
| 1 | M/S Razib & Co | 473113.782 |
| 1 | M/S SHADIN ENTERPRISE | 473113.782 |
| 1 | M/S UNIQUE ENTERPRISE | 473113.782 |
| 1 | M/s Zaman Traders | 473113.782 |
| 1 | M/S. N. ISLAM & CO | 473113.782 |
| 1 | M/S. Al-Arabi Enterprise | 473113.782 |
| 1 | M/S. ALAM BROTHERS & ENGINEERING | 473113.782 |
| 1 | M/S. Ali Jan Builders | 473113.782 |
| 1 | M/S. FARIDA AND EVA CONSTRUCTION | 473113.782 |
| 1 | M/s. Hasina Enterprise | 473113.782 |
| 1 | M/s. Helal Enterprise | 473113.782 |
| 1 | M/S. Hossain Enterprise | 473113.782 |
| 1 | M/S. Iftekhar & Brothers | 473113.782 |
| 1 | M/S. Joyonti Traders | 473113.782 |
| 1 | M/S. M R CORPORATION | 473113.782 |
| 1 | M/S. Maa Sufia Enterprise | 473113.782 |
| 1 | M/S. MAHI & CO | 473113.782 |
| 1 | M/S. MANDA ENTERPRISE | 473113.782 |
| 1 | M/S. METRO INTERNATIONAL CORPORATION | 473113.782 |
| 1 | M/S. MITHU AND BROTHERS | 473113.782 |
| 1 | M/s. Nasima Enterprise | 473113.782 |
| 1 | M/s. National United Corporation | 473113.782 |
| 1 | M/S. Rafia Enterprise | 473113.782 |
| 1 | M/S. Roman & Co | 473113.782 |
| 1 | M/S. SAIF & SONS | 473113.782 |
| 1 | M/S. TUBA CONSTRUCTION | 473113.782 |
| 1 | M/s. Vola Enterprise | 473113.782 |
| 1 | M/S.Popular Engineering & Co. | 473113.782 |
| 1 | M/S.Tahin Construction | 473113.782 |
| 1 | MERCY ENTERPRISE | 473113.782 |
| 1 | Mondol Traders | 473113.782 |
| 1 | MUN MUN ENTERPRISE | 473113.782 |
| 1 | NADIYA ENTERPRISE | 473113.782 |
| 1 | Sikder Construction | 473113.782 |
| 1 | sr construction | 473113.782 |

Opening Report Footer

**TOC Members**

| | | |
|---|---|---|
| Committee Members | Syed Shihabur Rahman | Md. Moshiur Rahman Bhuiyan |
| Committee Role | Chairperson | Member Secretary |
| Designation | Executive Engineer | Assistant Engineer |
| PE Office | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| Electronically Signed TOR On | 21 Jan 2025 12:33 | 21 Jan 2025 12:34 |
| Comments | ok | ok |

# Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

## Tender/Proposal Detail

| | | | |
|---|---|---|---|
| Tender/Proposal ID : | 1058959 | Invitation Reference No. : | 46.113.431.00.00.146.2023-24 |
| Closing Date and Time : | 21-Jan-2025 12:00 | Opening Date and Time : | 21-Jan-2025 12:00 |
| Procuring Entity : | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | | |
| Brief : | Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

## Financial Evaluation and Price Comparison

| | | | |
|---|---|---|---|
| Ministry Name : | Ministry of Local Government, Rural Development and Co-operatives | Division Name : | Local Government Division |
| Organization/Agency Name : | Dhaka Water Supply and Sewerage Authority (DWASA) | Procuring Entity : | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| Tender Package No. and Description : | 46.05.0000.431.20.045.24 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |
| Lot No. and Description : | 1 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

### Procurement Data

| Procurement Type | Procurement Method |
|---|---|
| NCT | Limited Tendering Method |

### Procurement Plan

| Approval Status | Budget Type | Approval Status of Official Estimates |
|---|---|---|
| Approved | Own Fund | Approved |

### Price Evaluation

Evaluation Report Header

| Rank | Name of Tenderer | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviaiton |
|---|---|---|---|---|---|
| L1 | M/S. M R CORPORATION (Winner) | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | A.K. International | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | A.M. International | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | Asha Traders | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | B.M. Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | Express Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | jahir enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S Al Wasi Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S AL-HASIB INTERNATIONAL | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S DHAKA ENTERPRISE-2 | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S Jannat Construction | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s M.R Traders | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S Madina Trading Corporation | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S MONAMI ENTERPRISE | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S Moushumi Traders | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s Newtral Builders | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s pk international | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S Razib & Co | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S SHADIN ENTERPRISE | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S UNIQUE ENTERPRISE | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s Zaman Traders | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. N. ISLAM & CO | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. Al-Arabi Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. ALAM BROTHERS & ENGINEERING | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. Ali Jan Builders | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. FARIDA AND EVA CONSTRUCTION | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s. Hasina Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s. Helal Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. Hossain Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. Iftekhar & Brothers | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. Joyonti Traders | 498014.507 | 473113.782 | 24900.725 | 5.000 |

| | | | | | |
|---|---|---|---|---|---|
| L1 | M/S. Maa Sufia Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. MAHI & CO | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. MANDA ENTERPRISE | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. METRO INTERNATIONAL CORPORATION | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. MITHU AND BROTHERS | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s. Nasima Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s. National United Corporation | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. Rafia Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. Roman & Co | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. SAIF & SONS | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S. TUBA CONSTRUCTION | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/s. Vola Enterprise | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S.Popular Engineering & Co. | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | M/S.Tahin Construction | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | MERCY ENTERPRISE | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | Mondol Traders | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | MUN MUN ENTERPRISE | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | NADIYA ENTERPRISE | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | Sikder Construction | 498014.507 | 473113.782 | 24900.725 | 5.000 |
| L1 | sr construction | 498014.507 | 473113.782 | 24900.725 | 5.000 |

**Evaluation Report Footer**

**Post Qualification**

| Name of Tenderer/Consultant | Status |
|---|---|
| M/S. M R CORPORATION | Qualified |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

**TEC Members**

| Name | Md Abid Hossain | Syed Shihabur Rahman | Md. Moshiur Rahman Bhuiyan |
|---|---|---|---|
| Committee Role | Chairperson | Member | Member Secretary |
| Designation | Executive Engineer | Executive Engineer | Assistant Engineer |
| PE Office | Office of the EE, SWTP (operation) Division, Dhaka WASA | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| Signed Tender Evaluation Report 3 On | 23 Jan 2025 12:38 | 23 Jan 2025 12:38 | 23 Jan 2025 12:39 |
| Comments | ok | ok | ok |

# Tender Evaluation Report 4 - Final Evaluation Report

## Tender/Proposal Detail

| | | | |
|---|---|---|---|
| **Tender/Proposal ID :** | 1058959 | **Invitation Reference No. :** | 46.113.431.00.00.146.2023-24 |
| **Closing Date and Time :** | 21-Jan-2025 12:00 | **Opening Date and Time :** | 21-Jan-2025 12:00 |
| **Procuring Entity :** | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | | |
| **Brief :** | Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

## Final Evaluation Report

| | | | |
|---|---|---|---|
| **Ministry Name :** | Ministry of Local Government, Rural Development and Co-operatives | **Division Name :** | Local Government Division |
| **Organization/Agency Name :** | Dhaka Water Supply and Sewerage Authority (DWASA) | **Procuring Entity :** | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| **Tender Package No. and Description :** | 46.05.0000.431.20.045.24 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |
| **Lot No. and Description :** | 1 & Butterfly valve chamber modification at Golapbag mor (south side) of SWTP transmission network | | |

### Procurement Data

| Procurement Type | Procurement Method |
|---|---|
| NCT | Limited Tendering Method |

### Procurement Plan

| Approval Status | Budget Type | Approval Status of Official Estimates |
|---|---|---|
| Approved | Own Fund | Approved |

### Name of Tenderer/Consultant Recommended for Award

M/S. M R CORPORATION

| Post Qualification Report | Clarification on Tenders |
|---|---|
| View | Clarification on Tender/Proposal has not taken place |

### TEC Members

#### TEC Members

| Name | Md Abid Hossain | Syed Shihabur Rahman | Md. Moshiur Rahman Bhuiyan |
|---|---|---|---|
| Committee Role | Chairperson | Member | Member Secretary |
| Designation | Executive Engineer | Executive Engineer | Assistant Engineer |
| PE Office | Office of the EE, SWTP (operation) Division, Dhaka WASA | Office of the EE, SWTP (maintenance) Division, Dhaka WASA | Office of the EE, SWTP (maintenance) Division, Dhaka WASA |
| Signed Tender Evaluation Report 4 On | 23 Jan 2025 12:39 | 23 Jan 2025 12:39 | 23 Jan 2025 12:40 |
| Comments | ok | ok | ok |